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33.33
(i)

Laying of under ground cable to be laid 1 metre below ground level
including excavation, sand cushioning, covering with sand & bricks
and back filling the trench etc.

Unit :- 1 Metre
I Materials

Taking output 50 Metre
(i) Bricks (2nd Class) of Pb. PWD specifications including transportation etc. 1000

Nos. 0.875 2200.00 1925.00
(ii) Sand including transportation etc. Cum 1.90 200.59 381.12

Total - I 2306.12
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.2306.12 23.06
Add contractor's profit @ 10% i.e. on Rs. 2329.18 232.92
Add labour cess @ 1% i.e. on Rs. 2562.1 25.62

Material for 50 Metre 2587.72
Material for 1 Metre 51.75 51.75 51.75

II Labour
Taking output 50 Metre

(i) Excavation including refilling (Item No. 6.6 of CSR Chapter No. 6) Cum 17.50 66.28 1159.90
(ii) Wireman (1st Class)  1/2 Nos. Day 1 164.69 82.35
(iii) Mazdoor (Skilled) 2 Nos. Day 1 164.69 329.38

Total - II 1571.63
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.1571.63 15.72
Add contractor's profit @ 21.5% i.e. on Rs. 1587.35 341.28
Add labour cess @ 1% i.e. on Rs. 1928.63 19.29

Labour for 50 Metre 1947.92
Labour for 1 Metre 38.96 38.96 38.96

Cost for 1 Metre 90.71
Add 10% for sub mountainous region 3.90

Labour for 1 Metre 42.86
Cost for 1 Metre 94.61

Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost
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Chapter No. 33.33
LAYING OF UNDER GROUND CABLES, DISMENTALLING & ERECTION OF POLES AND CEMENT CONCRETE
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(ii) Labour for dismantling G.I. pipe pole upto length 6.1 m.
Unit :- 1 Each

I Materials
0.00 0.00 0.00

II Labour
Taking output 1 Each

(i) Lineman (1st Class) Day  1/4 181.86 45.47
(ii) Mazdoor (Skilled) 2 Nos. Day   1/4 164.69 82.35

Total - II 127.82
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.127.82 1.28
Add contractor's profit @ 21.5% i.e. on Rs. 129.1 27.76
Add labour cess @ 1% i.e. on Rs. 156.86 1.57

Labour for 1 Each 158.43
Labour for 1 Each 158.43 158.43 158.43

Cost for 1 Each 158.43
Add 10% for sub mountainous region 15.84

Labour for 1 Each 174.27
Cost for 1 Each 174.27
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(iii) Labour for dismantling 3-stepped steel tubular pole upto 16m.
Unit :- 1 Each

I Materials
0.00 0.00 0.00

II Labour
Taking output 1 Each

(i) Lineman (1st Class) Day  1/2 181.86 90.93
(ii) Mazdoor (Skilled) 4 Nos. Day  1/2 164.69 329.38

Total - II 420.31
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.420.31 4.20
Add contractor's profit @ 21.5% i.e. on Rs. 424.51 91.27
Add labour cess @ 1% i.e. on Rs. 515.78 5.16

Labour for 1 Each 520.94
Labour for 1 Each 520.94 520.94 520.94

Cost for 1 Each 520.94
Add 10% for sub mountainous region 52.09

Labour for 1 Each 573.03
Cost for 1 Each 573.03
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(iv) Erection of G.I. pipe pole upto 6 m length in cement concrete 1:2:4
up to ground level but excluding cost of pole including two coats of
approved aluminium paint etc.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.10 4556.00 455.60
(ii) Aluminium paint Litre 0.15 180.00 27.00

Total - I 482.60
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.482.6 4.83
Add contractor's profit @ 10% i.e. on Rs. 487.43 48.74
Add labour cess @ 1% i.e. on Rs. 536.17 5.36

541.53 541.53 541.53
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/6 181.86 30.31
(ii) Brick layer (2nd Class) Day   1/6 190.00 31.67
(iii) Mazdoor (Skilled) 2 Nos. Day   1/6 164.69 54.90

Total - II 116.88
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.116.88 1.17
Add contractor's profit @ 21.5% i.e. on Rs. 118.05 25.38
Add labour cess @ 1% i.e. on Rs. 143.43 1.43

Labour for 1 Each 144.86
Labour for 1 Each 144.86 144.86 144.86

Cost for 1 Each 686.39
Add 10% for sub mountainous region 14.49

Labour for 1 Each 159.35
Cost for 1 Each 700.88
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(v) Erection of 3 stepped steel tubular pole upto 10 m length in cement
concrete 1:2:4 up to ground level but excluding cost of pole
including two coats of approved aluminium paint etc.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.22 4556.00 1002.32
(ii) Aluminium paint Litre 0.65 180.00 117.00

Total - I 1119.32
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.1119.32 11.19
Add contractor's profit @ 10% i.e. on Rs. 1130.51 113.05
Add labour cess @ 1% i.e. on Rs. 1243.56 12.44

1256.00 1256.00 1256.00
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/6 181.86 30.31
(ii) Brick layer (2nd Class) Day   1/6 190.00 31.67
(iii) Mazdoor (Skilled) 4 Nos. Day   1/6 164.69 109.79

Total - II 171.77
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.171.77 1.72
Add contractor's profit @ 21.5% i.e. on Rs. 173.49 37.30
Add labour cess @ 1% i.e. on Rs. 210.79 2.11

Labour for 1 Each 212.90
Labour for 1 Each 212.90 212.90 212.90

Cost for 1 Each 1468.90
Add 10% for sub mountainous region 21.29

Labour for 1 Each 234.19
Cost for 1 Each 1490.19
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(vi) Making of cement concrete muff of overall size 450mmdia., 45cm
long (15cm below ground level) with 1:2:4 cement concrete mixture.
The muff is to be made around the steel tubular pole/ GI pipe pole.
The outer surface of the muff shall be finished with 1:2 cement
plaster with two coats of white snowcem complete in all
respect as approved and desired by the Engineer In-Charge at site.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.07 4556.00 318.92
(ii) White Snowcem Kg. 0.100 25.00 2.50

Total - I 321.42
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.321.42 3.21
Add contractor's profit @ 10% i.e. on Rs. 324.63 32.46
Add labour cess @ 1% i.e. on Rs. 357.09 3.57

360.66 360.66 360.66
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day    1/20 181.86 9.09
(ii) Mazdoor (Skilled) 2 Nos. Day    1/20 164.69 16.47

Total - II 25.56
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.25.56 0.26
Add contractor's profit @ 21.5% i.e. on Rs. 25.82 5.55
Add labour cess @ 1% i.e. on Rs. 31.37 0.31

Labour for 1 Each 31.68
Labour for 1 Each 31.68 31.68 31.68

Cost for 1 Each 392.34
Add 10% for sub mountainous region 3.17

Labour for 1 Each 34.85
Cost for 1 Each 395.51
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(vii) Making of cement concrete muff of overall size 450mmdia., 60cm
long (15cm below ground level) with 1:2:4 cement concrete mixture.
The muff is to be made around the steel tubular pole/ GI pipe pole.
The outer surface of the muff shall be finished with 1:2 cement
plaster with two coats of white snowcem complete in all
respect as approved and desired by the Engineer In-Charge at site.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.09 4556.00 410.04
(ii) White Snowcem Kg. 0.120 25.00 3.00

Total - I 413.04
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.413.04 4.13
Add contractor's profit @ 10% i.e. on Rs. 417.17 41.72
Add labour cess @ 1% i.e. on Rs. 458.89 4.59

463.48 463.48 463.48
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/16 181.86 11.28
(ii) Mazdoor (Skilled) 2 Nos. Day   1/16 164.69 20.42

Total - II 31.70
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.31.7 0.32
Add contractor's profit @ 21.5% i.e. on Rs. 32.02 6.88
Add labour cess @ 1% i.e. on Rs. 38.9 0.39

Labour for 1 Each 39.29
Labour for 1 Each 39.29 39.29 39.29

Cost for 1 Each 502.77
Add 10% for sub mountainous region 3.93

Labour for 1 Each 43.22
Cost for 1 Each 506.70

Page 7 Chapter 33.33



Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Sr. No. Code
No. Descripition

Unit

(viii) Making of CC muff of overall size 450mm dia., 80cm long with 1:2:4
CC mixture. The muff is to be made around the steel tubular pole
sufficient to completely flush a MCB DB SPN 4way (DD) with hinged
water tight cover with locking arrangement having 1SP MCB of
reqd.capacity fixed on din bar. The MCB DB is to be fixed with the
pole by a MS flat clamp of size 20mmx2mm thick. The Box shall be
fitted with bakelite strip size 8''x1''x3/8'' deep fixed with the help of
steel screws. 4 Nos. Brass links(3way)of size 1/2"x1/2" is to be fixed
on the bakelite strip with the help of steel screws.PVC pipe40mm
dia.(2No.x0.60m) should be provided for incoming and outgoing
cables. The outer surface of the muff shall be finished with pure
cement & 2 coats of white snowcem and making an extra collar will
be provided with 1:2:4 Cement Sand & Concrete mixture around the
Steel tubular pole. The size of collar (height is 16"&dia is 12"
including pole dia i.e. 168.3mm) complete in all  respect.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.09 4556.00 410.04
(ii) White Snowcem Kg. 0.120 25.00 3.00
(iii) Sheet metal double door S.P. & N. distribution board (dust protected)

provided with bus bar, neutral link and din bar, suitable for incorporating
MCB's/ RCBO/ RCCB's, 4 way each Each 1.00 494.81 494.81

(iv) Miniature circuit breaker single pole 6 to 32amp. (Breaking capacity 10kA,
Curve-C) suitable for 240/ 415 volts 50cycles AC supply Each 1.00 105.80 105.80
Total - I 1013.65
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.1013.65 10.14
Add contractor's profit @ 10% i.e. on Rs. 1023.79 102.38
Add labour cess @ 1% i.e. on Rs. 1126.17 11.26

1137.43 1137.43 1137.43
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/12 181.86 15.16
(ii) Mazdoor (Skilled) 2 Nos. Day   1/12 164.69 27.45

Total - II 42.61
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.42.61 0.43
Add contractor's profit @ 21.5% i.e. on Rs. 43.04 9.25
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Add labour cess @ 1% i.e. on Rs. 52.29 0.52
Labour for 1 Each 52.81
Labour for 1 Each 52.81 52.81 52.81

Cost for 1 Each 1190.24
Add 10% for sub mountainous region 5.28

Labour for 1 Each 58.09
Cost for 1 Each 1195.52

(ix) Making of cement concrete muff of overall size 450mmdia., 45cm
long with 1:2:4 cement concrete mixture. The muff is to be made
around the steel tubular pole/ GI pipe pole. The outer surface of the
muff shall be finished with pure cement and two coats of white
snowcem complete in all respect as approved and desired by the
Engineer In-Charge at site.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.07 4556.00 318.92
(ii) White Snowcem Kg. 0.100 25.00 2.50

Total - I 321.42
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.321.42 3.21
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Add contractor's profit @ 10% i.e. on Rs. 324.63 32.46
Add labour cess @ 1% i.e. on Rs. 357.09 3.57

360.66 360.66 360.66
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day    1/20 181.86 9.09
(ii) Mazdoor (Skilled) 2 Nos. Day    1/20 164.69 16.47

Total - II 25.56
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.25.56 0.26
Add contractor's profit @ 21.5% i.e. on Rs. 25.82 5.55
Add labour cess @ 1% i.e. on Rs. 31.37 0.31

Labour for 1 Each 31.68
Labour for 1 Each 31.68 31.68 31.68

Cost for 1 Each 392.34
Add 10% for sub mountainous region 3.17

Labour for 1 Each 34.85
Cost for 1 Each 395.51

(x) Making of cement concrete muff of overall size 450mmdia., 60cm
long with 1:2:4 cement concrete mixture. The muff is to be made
around the steel tubular pole/ GI pipe pole. The outer surface of the
muff shall be finished with pure cement and two coats of white
snowcem complete in all respect as approved and desired by the
Engineer In-Charge at site.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.09 4556.00 410.04
(ii) White Snowcem Kg. 0.120 25.00 3.00

Total - I 413.04
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.413.04 4.13
Add contractor's profit @ 10% i.e. on Rs. 417.17 41.72
Add labour cess @ 1% i.e. on Rs. 458.89 4.59
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463.48 463.48 463.48
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/12 181.86 15.16
(ii) Mazdoor (Skilled) 2 Nos. Day   1/12 164.69 27.45

Total - II 42.61
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.42.61 0.43
Add contractor's profit @ 21.5% i.e. on Rs. 43.04 9.25
Add labour cess @ 1% i.e. on Rs. 52.29 0.52

Labour for 1 Each 52.81
Labour for 1 Each 52.81 52.81 52.81

Cost for 1 Each 516.29
Add 10% for sub mountainous region 5.28

Labour for 1 Each 58.09
Cost for 1 Each 521.57

(xi) Making of cement concrete muff of overall size 450mm dia., 80cm
long with 1:2:4 cement concrete mixture. The muff is to be made
around the steel tubular pole sufficient to completely flush a MCB
distribution board SPN 4way (double door IP54) with hinged water
tight cover with locking arrangement having two single pole MCB of
required capacity fixed on din bar. The MCB distribution board is to
be fixed with the pole by a MS flat clamp of size 20mm x 3mm thick.
PVC pipe 40 mm dia. (2 No. x 0.60 m) should be provided for
incoming and outgoing cables. The outer surface of the muff shall be
finished with pure cement and two coats of white snowcem
complete in all respect as approved and desired by the Engineer In-
Charge at site.

Unit :- 1 Each
I Materials

(i) Cement concrete 1:2:4 Cum. 0.114 4556.00 519.38
(ii) Sheet metal double door S.P. & N. distribution board (dust protected)

provided with bus bar, neutral link and din bar, suitable for incorporating
MCB's/ RCBO/ RCCB's, 4 way each Each 1.00 494.81 494.81
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(iii) Miniature circuit breaker single pole 6 to 32amp. (Breaking capacity 10kA,
Curve-C) suitable for 240/ 415 volts 50cycles AC supply Each 2.00 105.80 211.60

(iv) Heavy gauge PVC conduit pipe 40mm dia. (ISI marked 2mm thick) Metre 2.00 47.48 94.96
(v) 25mm thick cement plaster 1:6 in two coats work (CSR Item No. 15.35

Rs.109.22-56.22) Sq. m 0.91 54.00 49.14
(vi) White Snowcem Kg. 0.120 25.00 3.00

Total - I 1372.89
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.1372.89 13.73
Add contractor's profit @ 10% i.e. on Rs. 1386.62 138.66
Add labour cess @ 1% i.e. on Rs. 1525.28 15.25

1540.53 1540.53 1540.53
II Labour

Taking output 1 Each
(i) Lineman (1st Class) Day   1/10 181.86 18.19
(ii) Mazdoor (Skilled) 2 Nos. Day   1/10 164.69 32.94

Total - II 51.13
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.51.13 0.51
Add contractor's profit @ 21.5% i.e. on Rs. 51.64 11.10
Add labour cess @ 1% i.e. on Rs. 62.74 0.63

Labour for 1 Each 63.37
Labour for 1 Each 63.37 63.37 63.37

Cost for 1 Each 1603.90
Add 10% for sub mountainous region 6.34

Labour for 1 Each 69.71
Cost for 1 Each 1610.24
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