
Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
33.15 Supply and erection of switches, sockets, power switch and sockets

and other accessories (flush piano type/ modular accessories) in the
existing bakelite/ modular cover frame including connections and
petty material etc.

(i) Single pole 6amp. switch flush piano type
Unit :- 1 Each

I Materials
(i) Single pole 6amp. switch flush piano type Each 1.00 13.14 13.14

Total - I 13.14
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.13.14 0.13
Add contractor's profit @ 10% i.e. on Rs. 13.27 1.33
Add labour cess @ 1% i.e. on Rs. 14.6 0.15

14.75 14.75 14.75
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16

0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 19.85
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 20.36

Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Chapter No. 33.15
SUPPLY AND ERECTION OF WIRING ACCESSORIES:

Sr. No. Code
No. Descripition

Unit

Page 1 Chapter 33.15



Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
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(In Rs.)
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Sr. No. Code
No. Descripition
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(ii) Two way 6amp. switch flush piano type
Unit :- 1 Each

I Materials
(i) Two way 6amp. switch flush piano type Each 1.00 16.72 16.72

Total - I 16.72
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.16.72 0.17
Add contractor's profit @ 10% i.e. on Rs. 16.89 1.69
Add labour cess @ 1% i.e. on Rs. 18.58 0.19

18.77 18.77 18.77
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 23.87
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 24.38
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Sr. No. Code
No. Descripition
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(iii) Single pole 16amp. switch flush piano type
Unit :- 1 Each

I Materials
(i) Single pole 16amp. switch flush piano type Each 1.00 39.79 39.79

Total - I 39.79
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.39.79 0.40
Add contractor's profit @ 10% i.e. on Rs. 40.19 4.02
Add labour cess @ 1% i.e. on Rs. 44.21 0.44

44.65 44.65 44.65
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/20 164.69 8.23

Total - II 8.23
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.8.23 0.08
Add contractor's profit @ 21.5% i.e. on Rs. 8.31 1.79
Add labour cess @ 1% i.e. on Rs. 10.1 0.10

Labour for 1 Each 10.20
Labour for 1 Each 10.20 10.20 10.20

Cost for 1 Each 54.85
Add 10% for sub mountainous region 1.02

Labour for 1 Each 11.22
Cost for 1 Each 55.87
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Sr. No. Code
No. Descripition
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(iv) Single pole 6amp. bell push
Unit :- 1 Each

I Materials
(i) Single pole 6amp. bell push Each 1.00 16.72 16.72

Total - I 16.72
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.16.72 0.17
Add contractor's profit @ 10% i.e. on Rs. 16.89 1.69
Add labour cess @ 1% i.e. on Rs. 18.58 0.19

18.77 18.77 18.77
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 23.87
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 24.38
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(v) 3pin 6amp. wall socket flush piano type
Unit :- 1 Each

I Materials
(i) 3pin 6amp. wall socket flush piano type Each 1.00 18.97 18.97

Total - I 18.97
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.18.97 0.19
Add contractor's profit @ 10% i.e. on Rs. 19.16 1.92
Add labour cess @ 1% i.e. on Rs. 21.08 0.21

21.29 21.29 21.29
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/30 164.69 5.49

Total - II 5.49
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.5.49 0.05
Add contractor's profit @ 21.5% i.e. on Rs. 5.54 1.19
Add labour cess @ 1% i.e. on Rs. 6.73 0.07

Labour for 1 Each 6.80
Labour for 1 Each 6.80 6.80 6.80

Cost for 1 Each 28.09
Add 10% for sub mountainous region 0.68

Labour for 1 Each 7.48
Cost for 1 Each 28.77
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(vi) 3pin 16amp. wall socket flush piano type
Unit :- 1 Each

I Materials
(i) 3pin 16amp. wall socket flush piano type Each 1.00 48.57 48.57

Total - I 48.57
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.48.57 0.49
Add contractor's profit @ 10% i.e. on Rs. 49.06 4.91
Add labour cess @ 1% i.e. on Rs. 53.97 0.54

54.51 54.51 54.51
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/20 164.69 8.23

Total - II 8.23
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.8.23 0.08
Add contractor's profit @ 21.5% i.e. on Rs. 8.31 1.79
Add labour cess @ 1% i.e. on Rs. 10.1 0.10

Labour for 1 Each 10.20
Labour for 1 Each 10.20 10.20 10.20

Cost for 1 Each 64.71
Add 10% for sub mountainous region 1.02

Labour for 1 Each 11.22
Cost for 1 Each 65.73
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(vii) Step type fan regulator (socket size)
Unit :- 1 Each

I Materials
(i) Step type fan regulator (socket size) Each 1.00 163.23 163.23

Total - I 163.23
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.163.23 1.63
Add contractor's profit @ 10% i.e. on Rs. 164.86 16.49
Add labour cess @ 1% i.e. on Rs. 181.35 1.81

183.16 183.16 183.16
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/30 164.69 5.49

Total - II 5.49
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.5.49 0.05
Add contractor's profit @ 21.5% i.e. on Rs. 5.54 1.19
Add labour cess @ 1% i.e. on Rs. 6.73 0.07

Labour for 1 Each 6.80
Labour for 1 Each 6.80 6.80 6.80

Cost for 1 Each 189.96
Add 10% for sub mountainous region 0.68

Labour for 1 Each 7.48
Cost for 1 Each 190.64
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Sr. No. Code
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(viii) TV socket flush piano type (switch size)
Unit :- 1 Each

I Materials
(i) TV socket flush piano type (switch size) Each 1.00 20.70 20.70

Total - I 20.70
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.20.7 0.21
Add contractor's profit @ 10% i.e. on Rs. 20.91 2.09
Add labour cess @ 1% i.e. on Rs. 23 0.23

23.23 23.23 23.23
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 28.33
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 28.84
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(ix) Telephone socket RJ11 flush piano type (switch size)
Unit :- 1 Each

I Materials
(i) Telephone socket RJ11 flush piano type (switch size) Each 1.00 27.98 27.98

Total - I 27.98
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.27.98 0.28
Add contractor's profit @ 10% i.e. on Rs. 28.26 2.83
Add labour cess @ 1% i.e. on Rs. 31.09 0.31

31.40 31.40 31.40
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 36.50
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 37.01
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(x) RJ45 flush piano type modem jack for computer with shutter (switch
size)

Unit :- 1 Each
I Materials

(i) RJ45 flush piano type modem jack for computer with shutter (switch size)
Each 1.00 74.84 74.84

Total - I 74.84
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.74.84 0.75
Add contractor's profit @ 10% i.e. on Rs. 75.59 7.56
Add labour cess @ 1% i.e. on Rs. 83.15 0.83

83.98 83.98 83.98
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 89.08
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 89.59
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(xi) 6amp. one way modular switch (one module)
Unit :- 1 Each

I Materials
(i) 6amp. one way modular switch (one module) Each 1.00 56.93 56.93

Total - I 56.93
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.56.93 0.57
Add contractor's profit @ 10% i.e. on Rs. 57.5 5.75
Add labour cess @ 1% i.e. on Rs. 63.25 0.63

63.88 63.88 63.88
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 68.98
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 69.49
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(xii) 6amp. two way modular switch (one module)
Unit :- 1 Each

I Materials
(i) 6amp. two way modular switch (one module) Each 1.00 68.82 68.82

Total - I 68.82
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.68.82 0.69
Add contractor's profit @ 10% i.e. on Rs. 69.51 6.95
Add labour cess @ 1% i.e. on Rs. 76.46 0.76

77.22 77.22 77.22
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 82.32
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 82.83
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(xiii) 16/20amp. one way modular switch (one module)
Unit :- 1 Each

I Materials
(i) 16/20amp. one way modular switch (one module) Each 1.00 85.09 85.09

Total - I 85.09
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.85.09 0.85
Add contractor's profit @ 10% i.e. on Rs. 85.94 8.59
Add labour cess @ 1% i.e. on Rs. 94.53 0.95

95.48 95.48 95.48
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/20 164.69 8.23

Total - II 8.23
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.8.23 0.08
Add contractor's profit @ 21.5% i.e. on Rs. 8.31 1.79
Add labour cess @ 1% i.e. on Rs. 10.1 0.10

Labour for 1 Each 10.20
Labour for 1 Each 10.20 10.20 10.20

Cost for 1 Each 105.68
Add 10% for sub mountainous region 1.02

Labour for 1 Each 11.22
Cost for 1 Each 106.70
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(xiv) 6amp. one way modular bell push (one module)
Unit :- 1 Each

I Materials
(i) 6amp. one way modular bell push (one module) Each 1.00 68.19 68.19

Total - I 68.19
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.68.19 0.68
Add contractor's profit @ 10% i.e. on Rs. 68.87 6.89
Add labour cess @ 1% i.e. on Rs. 75.76 0.76

76.52 76.52 76.52
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 81.62
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 82.13
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(xv) 6amp. 3pin modular socket with shuttered (two module)
Unit :- 1 Each

I Materials
(i) 6amp. 3pin modular socket with shuttered (two module) Each 1.00 87.59 87.59

Total - I 87.59
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.87.59 0.88
Add contractor's profit @ 10% i.e. on Rs. 88.47 8.85
Add labour cess @ 1% i.e. on Rs. 97.32 0.97

98.29 98.29 98.29
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/30 164.69 5.49

Total - II 5.49
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.5.49 0.05
Add contractor's profit @ 21.5% i.e. on Rs. 5.54 1.19
Add labour cess @ 1% i.e. on Rs. 6.73 0.07

Labour for 1 Each 6.80
Labour for 1 Each 6.80 6.80 6.80

Cost for 1 Each 105.09
Add 10% for sub mountainous region 0.68

Labour for 1 Each 7.48
Cost for 1 Each 105.77
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(xvi) 16/20amp. 3pin modular socket with shuttered (two module)
Unit :- 1 Each

I Materials
(i) 16/20amp. 3pin modular socket with shuttered (two module) Each 1.00 127.63 127.63

Total - I 127.63
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.127.63 1.28
Add contractor's profit @ 10% i.e. on Rs. 128.91 12.89
Add labour cess @ 1% i.e. on Rs. 141.8 1.42

143.22 143.22 143.22
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/20 164.69 8.23

Total - II 8.23
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.8.23 0.08
Add contractor's profit @ 21.5% i.e. on Rs. 8.31 1.79
Add labour cess @ 1% i.e. on Rs. 10.1 0.10

Labour for 1 Each 10.20
Labour for 1 Each 10.20 10.20 10.20

Cost for 1 Each 153.42
Add 10% for sub mountainous region 1.02

Labour for 1 Each 11.22
Cost for 1 Each 154.44
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(xvii) Step type modular electronic fan regulator 100watts (two module)

Unit :- 1 Each
I Materials

(i) Step type modular electronic fan regulator 100watts (two module) Each 1.00 299.05 299.05
Total - I 299.05
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.299.05 2.99
Add contractor's profit @ 10% i.e. on Rs. 302.04 30.20
Add labour cess @ 1% i.e. on Rs. 332.24 3.32

335.56 335.56 335.56
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/30 164.69 5.49

Total - II 5.49
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.5.49 0.05
Add contractor's profit @ 21.5% i.e. on Rs. 5.54 1.19
Add labour cess @ 1% i.e. on Rs. 6.73 0.07

Labour for 1 Each 6.80
Labour for 1 Each 6.80 6.80 6.80

Cost for 1 Each 342.36
Add 10% for sub mountainous region 0.68

Labour for 1 Each 7.48
Cost for 1 Each 343.04
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(xviii) Modular TV socket (one module)

Unit :- 1 Each
I Materials

(i) Modular TV socket (one module) Each 1.00 60.06 60.06
Total - I 60.06
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.60.06 0.60
Add contractor's profit @ 10% i.e. on Rs. 60.66 6.07
Add labour cess @ 1% i.e. on Rs. 66.73 0.67

67.40 67.40 67.40
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 72.50
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 73.01
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(xix) Modular Telephone socket (RJ-11) one module
Unit :- 1 Each

I Materials
(i) Modular Telephone socket (RJ-11) one module Each 1.00 71.95 71.95

Total - I 71.95
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.71.95 0.72
Add contractor's profit @ 10% i.e. on Rs. 72.67 7.27
Add labour cess @ 1% i.e. on Rs. 79.94 0.80

80.74 80.74 80.74
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 85.84
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 86.35
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(xx) RJ45 modular type modem jack for computer one module
Unit :- 1 Each

I Materials
(i) RJ45 modular type modem jack for computer one module Each 1.00 265.27 265.27

Total - I 265.27
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.265.27 2.65
Add contractor's profit @ 10% i.e. on Rs. 267.92 26.79
Add labour cess @ 1% i.e. on Rs. 294.71 2.95

297.66 297.66 297.66
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 302.76
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 303.27
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Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Sr. No. Code
No. Descripition

Unit

(xxi) Ceiling rose (flush piano type)
Unit :- 1 Each

I Materials
(i) Ceiling rose (flush piano type) Each 1.00 19.11 19.11

Total - I 19.11
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.19.11 0.19
Add contractor's profit @ 10% i.e. on Rs. 19.3 1.93
Add labour cess @ 1% i.e. on Rs. 21.23 0.21

21.44 21.44 21.44
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 26.54
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
Cost for 1 Each 27.05
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Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Sr. No. Code
No. Descripition

Unit

(xxii) Bakelite batten holder large size
Unit :- 1 Each

I Materials
(i) Bakelite batten holder large size Each 1.00 19.10 19.10

Total - I 19.10
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.19.1 0.19
Add contractor's profit @ 10% i.e. on Rs. 19.29 1.93
Add labour cess @ 1% i.e. on Rs. 21.22 0.21

21.43 21.43 21.43
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 26.53
Add 10% for sub mountainous region 0.51

Labour for 1 Each 5.61
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Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Sr. No. Code
No. Descripition

Unit

Cost for 1 Each 27.04

(xxiii) Call bell 220/230 volts AC ding dong
Unit :- 1 Each

I Materials
(i) Call bell 220/230 volts AC ding dong Each 1.00 75.64 75.64

Total - I 75.64
Sundries such as carriage of material and other hidden charges etc.@1%
on Rs.75.64 0.76
Add contractor's profit @ 10% i.e. on Rs. 76.4 7.64
Add labour cess @ 1% i.e. on Rs. 84.04 0.84

84.88 84.88 84.88
II Labour

Taking output 1 Each
(i) Wireman (1st Class) Day   1/40 164.69 4.12

Total - II 4.12
Sundries such as uses of tools and other hidden charges etc.@1% on
Rs.4.12 0.04
Add contractor's profit @ 21.5% i.e. on Rs. 4.16 0.89
Add labour cess @ 1% i.e. on Rs. 5.05 0.05

Labour for 1 Each 5.10
Labour for 1 Each 5.10 5.10 5.10

Cost for 1 Each 89.98
Add 10% for sub mountainous region 0.51
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Rate
(In Rs.)

Total
(In Rs.)

Rate
(In Rs.)

Total
(In Rs.)

1 2 4 5 6 8 9 11
Quantity

Plain For Sub-Mountainous Region
Cost

(In Rs.)
Cost

(In Rs.)
3 7 10

Sr. No. Code
No. Descripition

Unit

Labour for 1 Each 5.61
Cost for 1 Each 90.49
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