
Quantity Rate
(in Rs )

Cost
(in Rs) Total Rate

( in Rs )
Cost

(in Rs)
Total

(in Rs)

1

Providing and laying boulders apron on river
bed for protection against scour with stone
boulders weighing not less than 18 kg each
complete as per drawing and Technical
specification.
As per MoRT&H Specification 2503

A Boulder Laid Dry Without Wire Crates.
Unit 1 cum

Taking output 1 cum
I      Material

0.00 Stone cum 1.00 491.92 491.92
0.00 Stone Spalls cum 0.20 425.97 85.19

Total-I 577.11
      Contractor's profit @ 10% on 577.11 57.71

Cost 1 m 634.82
Rate 1 m 634.82

     Labour cess @ 1% on 634.82 6.35
641.17 641.17 641.17

II       Labour
L-29 Mate day 0.04 151.44 6.06
L-10 Mason day 0.35 223.36 78.18
L-34 Mazdoor * day 0.75 143.81 107.86

Total-II 192.10
 sundries @ 3% on 192.1 5.76

 Contractor's profit and overhead charges @ 21.50%
on 197.86

42.54

240.40

Labour cess @ 1% on 240.4 2.40
Cost 1 m 242.80
Rate 1 m 242.80 242.80 242.80

 sub mountainous @ 10% on 242.8 24.28

267.08

883.97 908.25

* Including excavation for trimming for preparation
of bed.

Note Nominal excavation required for preparation of
bed has been taken into account while making
provision for labour.

Unit

Plain Sub mountainous Region
Sr
No

Code
No. Description
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2 A  Boulder Apron Laid in Wire Crates
Providing and laying of boulder apron laid in wire
crates made with 4mm dia GI wire conforming to
IS: 280 & IS:4826 in 100mm x 100mm mesh
(weaved diagonally) including 10 per cent extra
for laps and joints laid with stone boulders
weighing not less than 18 kg each.

As per MoRT&H Specification 2503
Unit 1 cum

Taking output = 3 mx1.5mx1.25m = 5.63 cum 5.6 cum
I      Material

0.00 4mm GI wire crates woven in mesh size of
100 mm x 100 mm.

sqm 22.00 164.51 3619.22

0.00 Stone cum 5.63 491.92 2769.51
0.00 Stone Spalls cum 1.13 425.97 481.35

Total-I 6870.08
      Contractor's profit @ 10% on 6870.08 687.01

Cost 5.6 m 7557.09
Rate 1 m 1342.29

     Labour cess @ 1% on 1342.29 13.42
1355.71 1355.71 1355.71

II       Labour
L-29 Mate day 0.18 151.44 27.26
L-31 Mazdoor (Skilled) day 1.50 164.69 247.04
L-35 Mazdoor day 3.00 136.69 410.07

Total-II 684.37
 sundries @ 3% on 684.37 20.53

 Contractor's profit and overhead charges @ 21.50%
on 704.9

151.55

856.45

Labour cess @ 1% on 856.45 8.56
Cost 5.6 m 865.01
Rate 1 m 153.64 153.64 153.64

 sub mountainous @ 10% on 153.64 15.36

169.00

1509.35 1524.71

* Including excavation for trimming for preparation
of bed.

Note Readymade woven wire crate rolls have been
considered in the rate analysis. In case
readymade rolls are not available, GI wire 4mm
dia. @ 32 kg per 10 sqm may be provided. In that
case 2 per cent  of the cost of GI wire may be
added for weaving the wire crates.
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B  Boulder Apron Laid in Wire Crates
Providing and laying of boulder apron laid in wire
crates made with 4mm dia GI wire conforming to
IS: 280 & IS:4826 in 150mm x 150mm mesh
(weaved diagonally) including 10 per cent extra
for laps and joints laid with stone boulders
weighing not less than 18 kg each.

Unit 1 cum
Taking output = 3 mx1.5mx1.25m = 5.63 cum 5.6 cum

I      Material
0.00 4mm GI wire crates woven in mesh size of

150 mm x 150 mm. 1.5
sqm 22.00 109.67 2412.81

0.00 Stone cum 5.63 491.92 2769.51
0.00 Stone Spalls cum 1.13 425.97 481.35

Total-I 5663.67
      Contractor's profit @ 10% on 5663.67 566.37

Cost 5.6 m 6230.04
Rate 1 m 1106.58

     Labour cess @ 1% on 1106.58 11.07
1117.65 1117.65 1117.65

II       Labour
L-29 Mate day 0.18 151.44 27.26
L-31 Mazdoor (Skilled) day 1.50 164.69 247.04
L-35 Mazdoor day 3.00 136.69 410.07

Total-II 684.37
 sundries @ 3% on 684.37 20.53

 Contractor's profit and overhead charges @ 21.50%
on 704.9

151.55

856.45

Labour cess @ 1% on 856.45 8.56
Cost 5.6 m 865.01
Rate 1 m 153.64 153.64 153.64

 sub mountainous @ 10% on 153.64 15.36

169.00

1271.29 1286.65

* Including excavation for trimming for preparation
of bed.

Note Readymade woven wire crate rolls have been
considered in the rate analysis. In case
readymade rolls are not available, GI wire 4mm
dia. @ 21.33 kg per 10 sqm may be provided. In
that case 2 per cent  of the cost of GI wire may be
added for weaving the wire crates.
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3 Cement Concrete Blocks (size 0.5 x 0.5 x 0.5
m)
Providing and laying of apron with cement
concrete blocks of size 0.5x0.5x0.5 m cast in-situ
and made with nominal mix of M-15 grade cement
concrete ,as per IRC: 21-2000.
As per MoRT&H Specification 2503

Unit 1 cum
Taking out put 1 cum

Concrete Grade M15 Rate as per item No. 7A
of foundation

cum 1.00 2861.65 2861.65 2930.34 2930.34

formwork work cost includes the cost on
account for excavation for preparation of bed,
nominal surface reinforcement and filling of
granular material in recesses between blocks.

Labour Rate Only 686.92 755.61
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4 Providing and laying Pitching on slopes laid
over prepared filter media including boulder
apron laid dry in front of toe of embankment
complete as per drawing and Technical
specifications
As per MoRT&H Specification 2504

A Stone/Boulder
Unit 1 cum

Taking output 1 cum
I      Material

0.00 Stone cum 1.00 491.92 491.92
0.00 Stone spalls cum 0.20 425.97 85.19

Total-I 577.11
      Contractor's profit @ 10% on 577.11 57.71

Cost 1 m 634.82
Rate 1 m 634.82

     Labour cess @ 1% on 634.82 6.35
641.17 641.17 641.17

II       Labour
L-29 Mate day 0.04 151.44 6.06
L-10 Mason day 0.35 223.36 78.18
L-35 Mazdoor day 0.75 136.69 102.52

Total-II 186.76
 sundries @ 3% on 186.76 5.60

 Contractor's profit and overhead charges @ 21.50%
on 192.36

41.36

233.72

Labour cess @ 1% on 233.72 2.34
Cost 1 m 236.06
Rate 1 m 236.06 236.06 236.06

 sub mountainous @ 10% on 236.06 23.61

259.67

877.23 900.84
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5 Providing and laying Filter material underneath
pitching in slopes complete as per drawing
and Technical specification
As per MoRT&H Specification 2504

Unit 1 cum
Taking output 1 cum

I      Material
0.00 Graded stone aggregate of required size-

20mm
cum 0.40 435.24 174.10

0.00 10mm cum 0.40 461.32 184.53
0.00 Coarse sand cum 0.40 280.73 112.29

Total-I 470.92
      Contractor's profit @ 10% on 470.92 47.09

Cost 1 m 518.01
Rate 1 m 518.01

     Labour cess @ 1% on 518.01 5.18
523.19 523.19 523.19

II       Labour
L-29 Mate day 0.05 151.44 7.57
L-10 Mazdoor (Skilled) day 0.25 223.36 55.84
L-34 Mazdoor * day 1.00 143.81 143.81

Total-II 207.22
 sundries @ 3% on 207.22 6.22

 Contractor's profit and overhead charges @ 21.50%
on 213.44

45.89

259.33

Labour cess @ 1% on 259.33 2.59
Cost 1 m 261.92
Rate 1 m 261.92 261.92 261.92

 sub mountainous @ 10% on 261.92 26.19

288.11

785.11 811.30

Includes Mazdoor required for trimming of slope to
proper profile and preparation of bed.
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6 Providing and laying Flooring complete as per
drawing and Technical specifications laid over
cement concert bedding.
As per MoRT&H Specification 2505

A  Rubble stone laid in cement mortar 1:3
Unit 1 cum
Taking output 1 cum

I      Material
a)     Cement mortor 1:3 (Rate as  sub-analysis)
Including OH & CP

cum 0.33 2969.90 980.07

b)      Add for cement concrete bedding (M15 Nominal
mix)  . Quantity shall be adopted as per design (
Assume Rubble stone Flooring thickness 300mm and
cement concrete bedding thickness 100mm)

cum 0.33 2029.04 669.58

Add 1 per cent  of cost to account for
excavation for preparation of bed. 1%

16.50

1666.15 1666.15 1666.15
0.00 Stone cum 1.00 491.92 491.92
0.00 Stone Spalls cum 0.20 425.97 85.19

Total-I 577.11
      Contractor's profit @ 10% on 577.11 57.71

Cost 1 m 634.82
Rate 1 m 634.82

     Labour cess @ 1% on 634.82 6.35
641.17 641.17 641.17

II       Labour
labour for pcc 1.00 560.86 560.86 560.86 560.86

L-29 Mate day 0.08 151.44 12.12
L-10 Mason day 0.50 223.36 111.68
L-34 Mazdoor (for laying stones, filling of quarry

spalls)
day 1.50 143.81 215.72

  Cement mortor 1:3 (Rate as  sub-analysis) 1.00 129.08 129.08
Total-II 339.52

 sundries @ 3% on 339.52 10.19

 Contractor's profit and overhead charges @ 21.50%
on 349.71

75.19

424.90

Labour cess @ 1% on 424.9 4.25
Cost 1 m 429.15
Rate 1 m 429.15 429.15 429.15

 sub mountainous @ 10% on 429.15 42.92

990.01 1032.93

3297.33 3340.25

Page 7 of 11



7 Dry Rubble Flooring
Construction of dry rubble flooring at cross
drainage works for relatively less important works.

As per MoRT&H Specification 2506
Unit 1 cum

Taking output 1 cum
I      Material

0.00 Stone cum 1.00 491.92 491.92
0.00 Stone Spalls cum 0.20 425.97 85.19

Total-I 577.11
      Contractor's profit @ 10% on 577.11 57.71

Cost 1 m 634.82
Rate 1 m 634.82

     Labour cess @ 1% on 634.82 6.35
641.17 641.17 641.17

II       Labour
L-29 Mate day 0.10 151.44 15.14
L-10 Mason day 0.50 223.36 111.68
L-35 mazdoor day 1.50 136.69 205.04

Add 1 per cent  of (b)  for trimming and
preparation of base.

3.32

Total-II 335.18
 sundries @ 3% on 335.18 10.06

 Contractor's profit and overhead charges @ 21.50%
on 345.24

74.23

419.47

Labour cess @ 1% on 419.47 4.19
Cost 1 m 423.66
Rate 1 m 423.66 423.66

 sub mountainous @ 10% on 423.66 42.37

423.66 466.03

1064.83 1107.20
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8.00 Flexible Apron :Construction of flexible apron
1 m thick comprising of loose stone boulders
weighing not less than 18 kg beyond curtain
wall.
As per MoRT&H Specification 2507.2

Unit 1 cum
Taking Output 1 cum

I      Material
0.00 Stone cum 1.00 491.92 491.92
0.00 Stone Spalls cum 0.20 425.97 85.19

Total-I 577.11
      Contractor's profit @ 10% on 577.11 57.71

Cost 1 cum 634.82
Rate 1 cum 634.82

     Labour cess @ 1% on 634.82 6.35
641.17 641.17 641.17

II       Labour
L-29 Mate day 0.05 151.44 7.57
L-10 Mason day 0.25 223.36 55.84
L-35 Mazdoor day 1.00 136.69 136.69

Add 1 per cent of cost of (a+b)      for trimming
and preparation of bed.

33.29

Total-II 233.39
 sundries @ 3% on 233.3919 7.00

 Contractor's profit and overhead charges @ 21.50%
on 240.3919

51.68

292.07

Labour cess @ 1% on 292.07 2.92
Cost 1 m 294.99
Rate 1 m 294.99 294.99

 sub mountainous @ 10% on 294.99 29.50

294.99 324.49

936.16 965.66
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9.00 Gabian Structure for Retaining Earth
Providing and construction of a gabian structure
for retaining earth with segments of wire crates of
size 7 m x 3 m x 0.6 m each divided into 1.5 m
compartments by cross netting, made from 4 mm
galvanised steel wire @ 32 kg per 10 sqm having
minimum tensile strength of 300 Mpa conforming
to IS:280 and galvanizing coating conforming to
IS:4826, woven into mesh with double twist, mesh
size not exceeding 100 x 100 mm, filled with
boulders with least dimension of 200 mm, all loose
ends to be tied with 4 mm galvanised steel wire

As per MoRT&H Specification 2503.3
Unit 1 cum

Taking output = 7 x 3 x 0.6 = 12.60 cum 13 cum
I      Material

0.00 Galvanised steel wire crates of mesh size 100
mm x 100 mm woven with 4mm dia. GI wire in
rolls of required size.

sqm 61.00 164.51 10035.11

0.00 Stone boulders with least dimension of 200
mm

cum 12.60 491.92 6198.19

0.00 Stone spalls of minimum size 25 mm cum 2.52 425.97 1073.44
Total-I 17306.74

      Contractor's profit @ 10% on 17306.74 1730.67
Cost 13 cum 19037.41
Rate 1 cum 1510.91

     Labour cess @ 1% on 1510.91 15.11
1526.02 1526.02 1526.02

II       Labour
L-29 Mate day 0.28 151.44 42.40
L-35 Mazdoor day 5.00 136.69 683.45
L-34 Mazdoor (Skilled) day 2.00 143.81 287.62

Total-II 1013.47
 sundries @ 3% on 1013.47 30.40

 Contractor's profit and overhead charges @ 21.50%
on 1043.87

224.43

1268.30

Labour cess @ 1% on 1268.3 12.68
Cost 13 cum 1280.98
Rate 1 cum 101.67 101.67

 sub mountainous @ 10% on 101.67 10.17

101.67 111.84

1627.69 1637.86
No
te

Readymade woven wire crate rolls have been
considered in the rate analysis. In case
readymade rolls are not available, GI wire 4mm
dia. @ 32 kg per 10 sqm may be provided. In that
case 2 per cent  of the cost of GI wire may be
added for weaving the wire crates.
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10 Gabian Structure for Erosion Control, River
Training Works and Protection works
Providing and constructing gabian structures for
erosion control, river training works and protection
works with wire crates of size 2 m x 1 m x 0.3 m
each divided into 1m compartments by cross
netting, made from 4 mm galvanised steel wire @
32 kg per 10 sqm having minimum tensile strength
of 300 Mpa conforming to IS:280 and galvanizing
coating conforming to IS:4826, woven into mesh
with double twist, mesh size not exceeding 100
mm x 100 mm, filled with boulders with least
dimension of 200 mm, all loose ends to be
securely tied with 4 mm galvanised steel wire.

As Per MoRT&H Specification 2503.3
Unit = cum 1 cum
Taking output = 2 x 1 x 0.3 x 10 Nos. = 6.00
cum 6 cum

I      Material
0.00 Galvanised steel wire crates of mesh size 100

mm x 100 mm woven with 4mm dia. GI wire in
rolls of required size to cover 6.00 cum.

sqm 65.00 164.51 10693.15

0.00 Stone boulders with least dimension of 200
mm

cum 6.00 491.92 2951.52

0.00 Stone spalls of minimum size 25 mm cum 1.20 425.97 511.16
Total-I 14155.83

      Contractor's profit @ 10% on 14155.83 1415.58
Cost 6 cum 15571.41
Rate 1 cum 2595.24

     Labour cess @ 1% on 2595.24 25.95
2621.19 2621.19 2621.19

II       Labour
L-29 Mate day 0.14 151.44 21.20
L-35 Mazdoor day 2.50 136.69 341.73
L-34 Mazdoor (Skilled) day 1.00 143.81 143.81

Total-II 506.74
 sundries @ 3% on 506.74 15.20

 Contractor's profit and overhead charges @ 21.50%
on 521.94

112.22

634.16

Labour cess @ 1% on 634.16 6.34
Cost 6 cum 640.50
Rate 1 cum 106.75 106.75

 sub mountainous @ 10% on 106.75 10.68

106.75 117.43

2727.94 2738.62
Note Readymade woven wire crate rolls have been

considered in the rate analysis. In case
readymade rolls are not available, GI wire 4mm
dia. @ 32 kg per 10 sqm may be provided. In that
case 2 per cent  of the cost of GI wire may be
added for weaving the wire crates.
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