Plain

Sub mountainous Region

SrNo |Code No. Description Unit Quantit Rate Cost Total Rate Cost Total
Uantly ' inRs) | (inRs) ot (inRs) | (inRs) (inRs)
Furnishing and Placing Reinforced/
Prestressed cement concrete in super-
structure as per drawing and Technical
Specification
As per MoRT&H Specification 1500 ,1600
&1700
A RCC Grade M20
Case |
Labour cost as per analysis 7 C 565.34 621.87
cost of concrete as per analysis 7 C 3173.49 3230.02
Per Cum Basic Cost of Labour, Material & Machinery 2794.84
(I+11+111) as per analysis 7 C
For solid slab super-structure
(i) | Heightup to 5m
[\ Formwork & staging @ 20% 558.97
sundries @ 3% on 558.97 16.77
Contractor's profit and overhead charges @ 21.50% on 123.78
575.74
699.52
Labour cess @ 1% on 699.52 7.00
Rate |1 cum 706.52 706.52 706.52
sub mountainous @ 10% on 706.52 70.65
1271.86 1399.04
3880.01 4007.19
(ii) |Height 5m to 10m
[\ Formwork & staging @ 25% 698.71
sundries @ 3% on 698.71 20.96
Contractor's profit and overhead charges @ 21.50% on 154.73
719.67
874.40
Labour cess @ 1% on 874.4 8.74
Rate |1 cum 883.14 883.14 883.14
sub mountainous @ 10% on 883.14 88.31
1448.48 1593.32
4056.63 4201.47
(iii) |Height above 10m
[\ Formwork & staging @ 30% 838.45
sundries @ 3% on 838.45 25.15
Contractor's profit and overhead charges @ 21.50% on 185.67
863.6
1049.27
Labour cess @ 1% on 1049.27 10.49
Rate 0 cum 1059.76 1059.76 1059.76
sub mountainous @ 10% on 1059.76 105.98
1625.10 1787.61
4233.25 4395.76
For T-beam & slab
(i) | Height up to 5m
\% Formwork & staging @ 25% 698.71
sundries @ 3% on 698.71 20.96
Contractor's profit and overhead charges @ 21.50% on 154.73
719.67
874.40
Labour cess @ 1% on 874.4 8.74
Rate |1 cum 883.14 883.14 883.14
sub mountainous @ 10% on 883.14 88.31
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1448.48 1593.32
4056.63 4201.47
(i) |Height 5m to 10m
\% Formwork & staging @ 30% 838.45
sundries @ 3% on 838.45 2515
Contractor's profit and overhead charges @ 21.50% on 185.67
863.6
1049.27
Labour cess @ 1% on 1049.27 10.49
Rate |1 cum 1059.76 1059.76 1059.76
sub mountainous @ 10% on 1059.76 105.98
1625.10 1787.61
4233.25 4395.76
(iii) |Height above 10m
\% Formwork & staging @ 35% 978.19
sundries @ 3% on 978.19 29.35
Contractor's profit and overhead charges @ 21.50% on 216.62
1007.54
1224.16
Labour cess @ 1% on 1224.16 12.24
Rate |1 cum 1236.40 1236.40 1236.40
sub mountainous @ 10% on 1236.4 123.64
1801.74 1981.91
4409.89 4590.06
Using Batching Plant, Transit Mixer and
Concrete Pump
Case ll
Labour cost as per analysis 7 C 420.61 462.67
cost of concrete as per analysis 7 C 3028.76 3070.82
Per Cum Basic Cost of Labour, Material & Machinery 2680.34
(I+11+111) as per analysis 7 C
For solid slab super-structure
(i) | Heightup to 5m
[\ Formwork & staging @ 20% 536.07
sundries @ 3% on 536.07 16.08
Contractor's profit and overhead charges @ 21.50% on 118.71
552.15
670.86
Labour cess @ 1% on 670.86 6.71
Rate 1 cum 677.57 677.57 677.57
sub mountainous @ 10% on 677.57 67.76
1098.18 1208.00
3706.33 3816.15
(i) |Height 5m to 10m
\% Formwork & staging @ 25% 670.09
sundries @ 3% on 670.09 20.10
Contractor's profit and overhead charges @ 21.50% on 148.39
690.19
838.58
Labour cess @ 1% on 838.58 8.39
Rate 1 cum 846.97 846.97 846.97
sub mountainous @ 10% on 846.97 84.70
1267.58 1394.34
3875.73 4002.49
(i) |Height above 10m
[\ Formwork & staging @ 30% 804.10
sundries @ 3% on 804.1 2412
Contractor's profit and overhead charges @ 21.50% on 178.07
828.22
1006.29
Labour cess @ 1% on 1006.29 10.06
Rate |1 cum 1016.35 1016.35 1016.35
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sub mountainous @ 10% on 1016.35 101.64
1436.96 1580.66
4045.11 4188.81
For T-beam & slab
(i) | Heightup to 5m
[\ Formwork & staging @ 25% 670.09
sundries @ 3% on 670.09 20.10
Contractor's profit and overhead charges @ 21.50% on 148.39
690.19
838.58
Labour cess @ 1% on 838.58 8.39
Rate|1 cum 846.97 846.97 846.97
sub mountainous @ 10% on 846.97 84.70
1267.58 1394.34
3875.73 4002.49
(i) |Height 5m to 10m
[\ Formwork & staging @ 30% 804.10
sundries @ 3% on 804.1 2412
Contractor's profit and overhead charges @ 21.50% on 178.07
828.22
1006.29
Labour cess @ 1% on 1006.29 10.06
Rate|1 cum 1016.35 1016.35 1016.35
sub mountainous @ 10% on 1016.35 101.64
1436.96 1580.66
4045.11 4188.81
(iii) |Height above 10m
\% Formwork & staging @ 35% 938.12
sundries @ 3% on 938.12 28.14
Contractor's profit and overhead charges @ 21.50% on 207.75
966.26
1174.01
Labour cess @ 1% on 1174.01 11.74
Rate|1 cum 1185.75 1185.75 1185.75
sub mountainous @ 10% on 1185.75 118.58
1606.36 1767.00
4214.51 4375.15
B RCC Grade M25
Using Concrete Mixer
Casell
Labour cost as per analysis 7 E 565.34 621.87
cost of concrete as per analysis 7 E 3499.83 3556.36
Per Cum Basic Cost of Labour, Material & Machinery 3088.58
(I+11+111) as per analysis 7 E
For solid slab super-structure
(i) | Heightup to 5m
\% Formwork & staging @ 20% 617.72
sundries @ 3% on 617.72 18.53
Contractor's profit and overhead charges @ 21.50% on 136.79
636.25
773.04
Labour cess @ 1% on 773.04 7.73
Rate|1 cum 780.77 780.77 780.77
sub mountainous @ 10% on 780.77 78.08
1346.11 1480.72
4280.60 4415.21
(ii) |Height 5m to 10m
\% Formwork & staging @ 25% 772.15
sundries @ 3% on 772.15 23.16
Contractor's profit and overhead charges @ 21.50% on 170.99
795.31
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966.30
Labour cess @ 1% on 966.3 9.66
Rate |1 cum 975.96 975.96 975.96
sub mountainous @ 10% on 975.96 97.60
1541.30 1695.43
4475.79 4629.92
(iii) |Height above 10m
\% Formwork & staging @ 30% 926.57
sundries @ 3% on 926.57 27.80
Contractor's profit and overhead charges @ 21.50% on 205.19
954.37
1159.56
Labour cess @ 1% on 1159.56 11.60
Rate 1 cum 1171.16 1171.16 1171.16
sub mountainous @ 10% on 1171.16 117.12
1736.50 1910.15
4670.99 4844.64
For T-beam & slab
(i) | Heightup to 5m
[\ Formwork & staging @ 25% 772.15
sundries @ 3% on 772.15 23.16
Contractor's profit and overhead charges @ 21.50% on 170.99
795.31
966.30
Labour cess @ 1% on 966.3 9.66
Rate |1 cum 975.96 975.96 975.96
sub mountainous @ 10% on 975.96 97.60
1541.30 1695.43
4475.79 4629.92
(i) |Height 5m to 10m
[\ Formwork & staging @ 30% 926.57
sundries @ 3% on 926.57 27.80
Contractor's profit and overhead charges @ 21.50% on 205.19
954.37
1159.56
Labour cess @ 1% on 1159.56 11.60
Rate |1 cum 1171.16 1171.16 1171.16
sub mountainous @ 10% on 1171.16 117.12
1736.50 1910.15
4670.99 4844.64
(iii) |Height above 10m
[\ Formwork & staging @ 35% 1081.00
sundries @ 3% on 1081 3243
Contractor's profit and overhead charges @ 21.50% on 239.39
1113.43
1352.82
Labour cess @ 1% on 1352.82 13.53
Rate |1 cum 1366.35 1366.35 1366.35
sub mountainous @ 10% on 1366.35 136.64
1931.69 2124.86
4866.18 5059.35
Using Batching Plant, Transit Mixer and
Concrete Pump
Caselll
Labour cost as per analysis 7 E 420.61 462.67
cost of concrete as per analysis 7 E 3355.10 3397.16
Per Cum Basic Cost of Labour, Material & Machinery 2974.08
(I+11+111) as per analysis 7 E
For solid slab super-structure
(i) | Height up to 5m
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[\ Formwork & staging @ 20% 594.82
sundries @ 3% on 594.82 17.84
Contractor's profit and overhead charges @ 21.50% on 131.72
612.66
744.38
Labour cess @ 1% on 744.38 7.44
Rate|1 cum 751.82 751.82 751.82
sub mountainous @ 10% on 751.82 75.18
1172.43 1289.67
4106.92 4224.16
(ii) |Height 5m to 10m
[\ Formwork & staging @ 25% 743.52
sundries @ 3% on 743.52 22.31
Contractor's profit and overhead charges @ 21.50% on 164.65
765.83
930.48
Labour cess @ 1% on 930.48 9.30
Rate|1 cum 939.78 939.78 939.78
sub mountainous @ 10% on 939.78 93.98
1360.39 1496.43
4294.88 4430.92
(iii) Height above 10m
\% Formwork & staging @ 30% 892.22
sundries @ 3% on 892.22 26.77
Contractor's profit and overhead charges @ 21.50% on 197.58
918.99
1116.57
Labour cess @ 1% on 1116.57 11.17
Rate|1 cum 1127.74 1127.74 1127.74
sub mountainous @ 10% on 1127.74 112.77
1548.35 1703.18
4482.84 4637.67
For T-beam & slab
(i) | Heightup to 5m
[\ Formwork & staging @ 25% 743.52
sundries @ 3% on 743.52 22.31
Contractor's profit and overhead charges @ 21.50% on 164.65
765.83
930.48
Labour cess @ 1% on 930.48 9.30
Rate|1 cum 939.78 939.78 939.78
sub mountainous @ 10% on 939.78 93.98
1360.39 1496.43
4294.88 4430.92
(i) |Height 5m to 10m
[\ Formwork & staging @ 30% 892.22
sundries @ 3% on 892.22 26.77
Contractor's profit and overhead charges @ 21.50% on 197.58
918.99
1116.57
Labour cess @ 1% on 1116.57 1117
Rate|1 cum 1127.74 1127.74 1127.74
sub mountainous @ 10% on 1127.74 112.77
1548.35 1703.18
4482.84 4637.67
(i) |Height above 10m
[\ Formwork & staging @ 35% 1040.93
sundries @ 3% on 1040.93 31.23
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Contractor's profit and overhead charges @ 21.50% on 230.51
1072.16
1302.67
Labour cess @ 1% on 1302.67 13.03
Rate |1 cum 1315.70 1315.70 1315.70
sub mountainous @ 10% on 1315.7 131.57
1736.31 1909.94
c 4670.80 4844.43
RCC Grade M 30
Using Concrete Mixer
Case |
Labour cost as per analysis 7 g 565.34 621.87
cost of concrete as per analysis 7 g 3523.15 3579.68
Per Cum Basic Cost of Labour, Material & Machinery 3109.56
(I+11+111) as per analysis 7 g
For solid slab super-structure
(i) | Heightup to 5m
[\ Formwork & staging @ 20% 621.91
sundries @ 3% on 621.91 18.66
Contractor's profit and overhead charges @ 21.50% on 137.72
640.57
778.29
Labour cess @ 1% on 778.29 7.78
Rate|1 cum 786.07 786.07 786.07
sub mountainous @ 10% on 786.07 78.61
1351.41 1486.55
4309.22 4444.36
(ii) |Height 5m to 10m
[\ Formwork & staging @ 25% 777.39
sundries @ 3% on 777.39 23.32
Contractor's profit and overhead charges @ 21.50% on 172.15
800.71
972.86
Labour cess @ 1% on 972.86 973
Rate|1 cum 982.59 982.59 982.59
sub mountainous @ 10% on 982.59 98.26
1547.93 1702.72
4505.74 4660.53
(i) |Height above 10m
\% Formwork & staging @ 30% 932.87
sundries @ 3% on 932.87 27.99
Contractor's profit and overhead charges @ 21.50% on 206.58
960.86
1167.44
Labour cess @ 1% on 1167.44 11.67
Rate|1 cum 1179.11 1179.11 1179.11
sub mountainous @ 10% on 1179.11 117.91
1744.45 1297.02
4702.26 4876.70
For T-beam & slab
(i) | Height up to 5m
\% Formwork & staging @ 25% 777.39
sundries @ 3% on 777.39 23.32
Contractor's profit and overhead charges @ 21.50% on 172.15
800.71
972.86
Labour cess @ 1% on 972.86 973
Rate|1 cum 982.59 982.59 982.59
sub mountainous @ 10% on 982.59 98.26
1547.93 1702.72
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4505.74 4660.53
(i) |Height 5m to 10m
[\ Formwork & staging @ 30% 932.87
sundries @ 3% on 932.87 27.99
Contractor's profit and overhead charges @ 21.50% on 206.58
960.86
1167.44
Labour cess @ 1% on 1167.44 11.67
Rate|1 cum 1179.11 1179.11 1179.11
sub mountainous @ 10% on 1179.11 117.91
1744.45 1918.89
4702.26 4876.70
(i) |Height above 10m
[\ Formwork & staging @ 35% 1088.35
sundries @ 3% on 1088.35 32.65
Contractor's profit and overhead charges @ 21.50% on 241.02
1121
1362.02
Labour cess @ 1% on 1362.02 13.62
Rate|1 cum 1375.64 1375.64 1375.64
sub mountainous @ 10% on 1375.64 137.56
1940.98 2135.07
4898.79 5092.88
Using Batching Plant, Transit Mixer and Concrete
Pump
Case ll
Labour cost as per analysis 7 g 420.61 462.67
cost of concrete as per analysis 7 g 3378.42 3420.48
Per Cum Basic Cost of Labour, Material & Machinery 2995.06
(I+11+111) as per analysis 7 g
For solid slab super-structure
(i) | Heightup to 5m
[\ Formwork & staging @ 20% 599.01
sundries @ 3% on 599.01 17.97
Contractor's profit and overhead charges @ 21.50% on 132.65
616.98
749.63
Labour cess @ 1% on 749.63 7.50
Rate|1 cum 757.13 757.13 757.13
sub mountainous @ 10% on 757.13 75.711
1177.74 1295.51
4135.55 4253.32
(ii) |Height 5m to 10m
[\ Formwork & staging @ 25% 748.77
sundries @ 3% on 748.77 22.46
Contractor's profit and overhead charges @ 21.50% on 165.81
771.23
937.04
Labour cess @ 1% on 937.04 9.37
Rate|1 cum 946.41 946.41 946.41
sub mountainous @ 10% on 946.41 94.64
1367.02 1503.72
4324.83 4461.53
(iii) |Height above 10m
\% Formwork & staging @ 30% 898.52
sundries @ 3% on 898.52 26.96
Contractor's profit and overhead charges @ 21.50% on 198.98
925.48
1124.46
Labour cess @ 1% on 1124.46 11.24
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Rate|1 cum 1135.70 1135.70 1135.70
sub mountainous @ 10% on 1135.7 113.57
1556.31 1711.94
4514.12 4669.75
For T-beam & slab
(i) | Height up to 5m
\% Formwork & staging @ 25% 748.77
sundries @ 3% on 748.77 22.46
Contractor's profit and overhead charges @ 21.50% on 165.81
771.23
937.04
Labour cess @ 1% on 937.04 9.37
Rate|1 cum 946.41 946.41 946.41
sub mountainous @ 10% on 946.41 94.64
1367.02 1503.72
4324.83 4461.53
(ii) |Height 5m to 10m
[\ Formwork & staging @ 30% 898.52
sundries @ 3% on 898.52 26.96
Contractor's profit and overhead charges @ 21.50% on 198.98
925.48
1124.46
Labour cess @ 1% on 1124.46 11.24
Rate|1 cum 1135.70 1135.70 1135.70
sub mountainous @ 10% on 1135.7 113.57
1556.31 1711.94
4514.12 4669.75
(iii) |Height above 10m
\% Formwork & staging @ 35% 1048.27
sundries @ 3% on 1048.27 3145
Contractor's profit and overhead charges @ 21.50% on 232.14
1079.72
1311.86
Labour cess @ 1% on 1311.86 13.12
Rate|1 cum 1324.98 1324.98 1324.98
sub mountainous @ 10% on 1324.98 132.50
1745.59 1920.15
4703.40 4877.96
D | RCC/PSC Grade M35
Using Concrete Mixer
Case |
Labour cost as per analysis 7 h 565.34 621.87
cost of concrete as per analysis 7 h 3610.56 3667.09
Per Cum Basic Cost of Labour, Material & Machinery 3188.24
(I+11+111) as per analysis 7 h
For solid slab super-structure
(i) | Height up to 5m
[\ Formwork & staging @ 18% 573.88
sundries @ 3% on 573.88 17.22
Contractor's profit and overhead charges @ 21.50% on 127.09
591.1
718.19
Labour cess @ 1% on 718.19 7.18
Rate|1 cum 725.37 725.37 725.37
sub mountainous @ 10% on 725.37 72.54
1290.71 1419.78
4335.93 4465.00
(i) |Height 5m to 10m
[\ Formwork & staging @ 23% 733.30
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sundries @ 3% on 733.3 22.00
Contractor's profit and overhead charges @ 21.50% on 162.39
755.3
917.69
Labour cess @ 1% on 917.69 9.18
Rate|1 cum 926.87 926.87 926.87
sub mountainous @ 10% on 926.87 92.69
1492.21 1641.43
4537.43 4686.65
(i) |Height above 10m
[\ Formwork & staging @ 28% 892.71
sundries @ 3% on 892.71 26.78
Contractor's profit and overhead charges @ 21.50% on 197.69
919.49
1117.18
Labour cess @ 1% on 1117.18 1117
Rate|1 cum 1128.35 1128.35 1128.35
sub mountainous @ 10% on 1128.35 112.84
1693.69 1863.06
4738.91 4908.28
For T-beam & slab
(i) | Height up to 5m
\% Formwork & staging @ 23% 733.30
sundries @ 3% on 733.3 22.00
Contractor's profit and overhead charges @ 21.50% on 162.39
755.3
917.69
Labour cess @ 1% on 917.69 9.18
Rate|1 cum 926.87 926.87 926.87
sub mountainous @ 10% on 926.87 92.69
1492.21 1641.43
4537.43 4686.65
(ii) |Height 5m to 10m
[\ Formwork & staging @ 28% 892.71
sundries @ 3% on 892.71 26.78
Contractor's profit and overhead charges @ 21.50% on 197.69
919.49
1117.18
Labour cess @ 1% on 1117.18 11.17
Rate|1 cum 1128.35 1128.35 1128.35
sub mountainous @ 10% on 1128.35 112.84
1693.69 1863.06
4738.91 4908.28
(i) |Height above 10m
[\ Formwork & staging @ 33% 1052.12
sundries @ 3% on 1052.12 31.56
Contractor's profit and overhead charges @ 21.50% on 232.99
1083.68
1316.67
Labour cess @ 1% on 1316.67 13.17
Rate|1 cum 1329.84 1329.84 1329.84
sub mountainous @ 10% on 1329.84 132.98
1895.18 2084.69
4940.40 5129.91
For box girder and balanced cantilever.
(i) | Heightup to 5m
[\ Formwork & staging @ 38% 1211.53
sundries @ 3% on 1211.53 36.35
Contractor's profit and overhead charges @ 21.50% on 268.29
1247.88
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1516.17
Labour cess @ 1% on 1516.17 15.16
Rate|1 cum 1531.33 1531.33 1531.33
sub mountainous @ 10% on 1531.33 153.13
2096.67 2306.33
5141.89 5351.55
(ii) |Height 5m to 10m
[\ Formwork & staging @ 48% 1530.36
sundries @ 3% on 1530.36 45.91
Contractor's profit and overhead charges @ 21.50% on 338.90
1576.27
1915.17
Labour cess @ 1% on 1915.17 19.15
Rate|1 cum 1934.32 1934.32 1934.32
sub mountainous @ 10% on 1934.32 193.43
2499.66 2749.62
5544.88 5794.84
(i) |Height above 10m
[\ Formwork & staging @ 58% 1849.18
sundries @ 3% on 1849.18 55.48
Contractor's profit and overhead charges @ 21.50% on 409.50
1904.66
2314.16
Labour cess @ 1% on 2314.16 23.14
Rate|1 cum 2337.30 2337.30 2337.30
sub mountainous @ 10% on 2337.3 233.73
2902.64 3192.90
5947.86 6238.12
Using Batching Plant, Transit Mixer and Concrete
Pump
Caselll
Labour cost as per analysis 7 h 420.61 462.67
cost of concrete as per analysis 7 h 3465.83 3507.89
Per Cum Basic Cost of Labour, Material & Machinery 3073.74
(I+11+111) as per analysis 7 h
For solid slab super-structure
(i) | Height up to 5m
[\ Formwork & staging @ 18% 553.27
sundries @ 3% on 553.27 16.60
Contractor's profit and overhead charges @ 21.50% on 122.52
569.87
692.39
Labour cess @ 1% on 692.39 6.92
Rate|1 cum 699.31 699.31 699.31
sub mountainous @ 10% on 699.31 69.93
1119.92 1231.91
4165.14 4277.13
(i) |Height 5m to 10m
[\ Formwork & staging @ 23% 706.96
sundries @ 3% on 706.96 21.21
Contractor's profit and overhead charges @ 21.50% on 156.56
72817
884.73
Labour cess @ 1% on 884.73 8.85
Rate|1 cum 893.58 893.58 893.58
sub mountainous @ 10% on 893.58 89.36
1314.19 1445.61
4359.41 4490.83
(iii) |Height above 10m
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[\ Formwork & staging @ 28% 860.65
sundries @ 3% on 860.65 25.82
Contractor's profit and overhead charges @ 21.50% on 190.59
886.47
1077.06
Labour cess @ 1% on 1077.06 10.77
Rate|1 cum 1087.83 1087.83 1087.83
sub mountainous @ 10% on 1087.83 108.78
1508.44 1659.28
4553.66 4704.50
For T-beam & slab
(i) | Height up to 5m
\% Formwork & staging @ 23% 706.96
sundries @ 3% on 706.96 21.21
Contractor's profit and overhead charges @ 21.50% on 156.56
72817
884.73
Labour cess @ 1% on 884.73 8.85
Rate|1 cum 893.58 893.58 893.58
sub mountainous @ 10% on 893.58 89.36
1314.19 1445.61
4359.41 4490.83
(ii) |Height 5m to 10m
[\ Formwork & staging @ 28% 860.65
sundries @ 3% on 860.65 25.82
Contractor's profit and overhead charges @ 21.50% on 190.59
886.47
1077.06
Labour cess @ 1% on 1077.06 10.77
Rate|1 cum 1087.83 1087.83 1087.83
sub mountainous @ 10% on 1087.83 108.78
1508.44 1659.28
4553.66 4704.50
(i) |Height above 10m
[\ Formwork & staging @ 33% 1014.34
sundries @ 3% on 1014.34 30.43
Contractor's profit and overhead charges @ 21.50% on 224,63
1044.77
1269.40
Labour cess @ 1% on 1269.4 12,69
Rate|1 cum 1282.09 1282.09 1282.09
sub mountainous @ 10% on 1282.09 128.21
1702.70 1872.97
4747.92 4918.19
For box girder and balanced cantilever.
(i) | Heightup to 5m
\% Formwork & staging @ 38% 1168.02
sundries @ 3% on 1168.02 35.04
Contractor's profit and overhead charges @ 21.50% on 258.66
1203.06
1461.72
Labour cess @ 1% on 1461.72 14.62
Rate|1 cum 1476.34 1476.34 1476.34
sub mountainous @ 10% on 1476.34 147.63
1896.95 2086.64
4942.17 5131.86
(ii) |Height 5m to 10m
[\ Formwork & staging @ 48% 1475.40
sundries @ 3% on 1475.4 44.26
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Contractor's profit and overhead charges @ 21.50% on 326.73
1519.66
1846.39
Labour cess @ 1% on 1846.39 18.46
Rate|1 cum 1864.85 1864.85 1864.85
sub mountainous @ 10% on 1864.85 186.49
2285.46 2514.01
5330.68 5559.23
(iii) Height above 10m
\% Formwork & staging @ 58% 1782.77
sundries @ 3% on 1782.77 53.48
Contractor's profit and overhead charges @ 21.50% on 394.79
1836.25
2231.04
Labour cess @ 1% on 2231.04 22.31
Rate|1 cum 2253.35 2253.35 2253.35
sub mountainous @ 10% on 2253.35 225.34
2673.96 2941.36
5719.18 5986.58
E RCC/PSC Grade M-40
Using Concrete Mixer
Case |
Unit 1.cum
Taking output 15 cum
| Material
(i) 0.00 Cement 440 kg | tonne 6.60 524535 |  34619.31
(i) 0.00 Coarse sand cum 6.75 280.73 1894.93
(iif) 0.00 20 mm Aggregate cum 8.10 435.24 3525.44
(iv) 0.00 10 mm Aggregate cum 540 461.32 2491.13
Total-1 42530.81
Contractor's profit @ 10% on 42530.81 4253.08
Cost| 15 cum 46783.89
Rate|1 cum 3118.93
Labour cess @ 1% on 3118.93 31.19
Total 3150.12 3150.12 3150.12
Il Labour
(i) L-29 Mate day 0.96 151.44 145.38
(ii) L-10 Mason day 2.00 223.36 446.72
(iii) L-35 Mazdoor day 22.00 136.69 3007.18
Total-ll 3599.28
1} Hiring charges of Machinery
(i) 2.10 Concrete mixer (cap. 0.40/0.28 cum) hour 6.00 225.00 1350.00
(i) 2.24 Generator 33 KVA hour 6.00 360.00 2160.00
Total-lll 3510.00
7109.28
Per Cum Basic Cost of Labour, Material & Machinery 3309.34
(I+11+111)
sundries @ 3% on 7109.28 213.28
Contractor's profit and overhead charges @ 21.50% on 7322.56 1574.35
8896.91
Labour cess @ 1% on 8896.91 88.97
Cost|15 cum 8985.88
Rate 1 cum 599.06 599.06
sub mountainous @ 10% on 599.06 59.91
599.06 658.97
3749.18 3809.09
For solid slab super-structure
(i) | Height up to 5m
\% Formwork & staging @ 20% 661.87
sundries @ 3% on 661.87 19.86
Contractor's profit and overhead charges @ 21.50% on 146.57
681.73
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828.30
Labour cess @ 1% on 828.3 8.28
Rate |1 cum 836.58 836.58 836.58
sub mountainous @ 10% on 836.58 83.66
1435.64 1579.21
4585.76 4729.33
(ii) |Height 5m to 10m
[\ Formwork & staging @ 25% 827.33
sundries @ 3% on 827.33 24.82
Contractor's profit and overhead charges @ 21.50% on 183.21
852.15
1035.36
Labour cess @ 1% on 1035.36 10.35
Rate |1 cum 1045.71 1045.71 1045.71
sub mountainous @ 10% on 1045.71 104.57
1644.77 1809.25
4794.89 4959.37
(iii) |Height above 10m
\% Formwork & staging @ 30% 992.80
sundries @ 3% on 992.8 29.78
Contractor's profit and overhead charges @ 21.50% on 219.85
1022.58
124243
Labour cess @ 1% on 1242.43 12.42
Rate 0 cum 1254.85 1254.85 1254.85
sub mountainous @ 10% on 1254.85 125.49
1853.91 2039.31
5004.03 5189.43
For T-beam & slab
(i) Height up to 5m
\% Formwork & staging @ 25% 827.33
sundries @ 3% on 827.33 24.82
Contractor's profit and overhead charges @ 21.50% on 183.21
852.15
1035.36
Labour cess @ 1% on 1035.36 10.35
Rate |1 cum 1045.71 1045.71 1045.71
sub mountainous @ 10% on 1045.71 104.57
1644.77 1809.25
4794.89 4959.37
(i) |Height 5m to 10m
[\ Formwork & staging @ 30% 992.80
sundries @ 3% on 992.8 29.78
Contractor's profit and overhead charges @ 21.50% on 219.85
1022.58
124243
Labour cess @ 1% on 1242.43 12.42
Rate |1 cum 1254.85 1254.85 1254.85
sub mountainous @ 10% on 1254.85 125.49
1853.91 2039.31
5004.03 5189.43
(iii) |Height above 10m
[\ Formwork & staging @ 35% 1158.27
sundries @ 3% on 1158.27 3475
Contractor's profit and overhead charges @ 21.50% on 256.50
1193.02
1449.52
Labour cess @ 1% on 1449.52 14.50
Rate |1 cum 1464.02 1464.02 1464.02
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sub mountainous @ 10% on 1464.02 146.40
2063.08 2269.39
5213.20 5419.51
Caselll
Using Batching Plant, Transit Mixer and Concrete
Pump
Unit 1.cum
Taking output 120 cum
| Material
(i) 0.00 Cement 440 kg | tonne 52.80 5245.35 | 276954.48
(i) 0.00 Coarse sand cum 54.00 280.73 15159.42
(iif) 0.00 20 mm Aggregate cum 64.80 43524 28203.55
(iv) 0.00 10 mm Aggregate cum 43.20 461.32 19929.02
Total-1 340246.47
Contractor's profit @ 10% on 340246.47 34024.65
Cost| 120 cum 374271.12
Rate|1 cum 3118.93
Labour cess @ 1% on 3118.93 31.19
Total 3150.12 3150.12 3150.12
Il Labour
(i) L-29 Mate day 0.94 151.44 142.35
(ii) L-10 Mason day 3.50 223.36 781.76
(iii) L-35 Mazdoor day 20.00 136.69 2733.80
Total-ll 3657.91
1} Hiring charges of Machinery
(i) 230 Batching Plant hour 6.00 2160.00 | 12960.00
(ii) 222 Generator 100 KVA hour 6.00 675.00 4050.00
(iif) 219 Loader 1 cum capacity hour 6.00 780.00 4680.00
(iv) 2,57 Transit Mixer 4 cum capacity for lead upto 1 km. hour 15.00 900.00 13500.00
(v) 2.80 Concrete Pump hour 6.00 247.50 1485.00
Total-lll 36675.00
40332.91
Per Cum Basic Cost of Labour, Material & Machinery 3171.49
(I+11+111)
sundries @ 3% on 40332.91 1209.99
Contractor's profit and overhead charges @ 21.50% on 41542.9 8931.72
50474.62
Labour cess @ 1% on 50474.62 504.75
Cost|120 cum 50979.37
Rate 1 cum 424.83 424.83
sub mountainous @ 10% on 424.83 4248
424.83 467.31
3574.95 3617.43
For solid/voided slab super-structure
(i) Height up to 5m
[\ Formwork & staging @ 18% 570.87
sundries @ 3% on 570.87 1713
Contractor's profit and overhead charges @ 21.50% on 588 126.42
714.42
Labour cess @ 1% on 714.42 7.14
Rate|1 cum 721.56 721.56 721.56
sub mountainous @ 10% on 721.56 72.16
1146.39 1261.03
4296.51 4411.15
(ii) |Height 5m to 10m
[\ Formwork & staging @ 23% 729.44
sundries @ 3% on 729.44 21.88
Contractor's profit and overhead charges @ 21.50% on 161.53
751.32
912.85
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Labour cess @ 1% on 912.85 9.13
Rate |1 cum 921.98 921.98 921.98
sub mountainous @ 10% on 921.98 92.20
1346.81 1481.49
4496.93 4631.61
(iii) |Height above 10m
\% Formwork & staging @ 28% 888.02
sundries @ 3% on 888.02 26.64
Contractor's profit and overhead charges @ 21.50% on 196.65
914.66
1111.31
Labour cess @ 1% on 1111.31 1.1
Rate 0 cum 112242 112242 112242
sub mountainous @ 10% on 1122.42 112.24
1547.25 1701.97
4697.37 4852.09
For T-beam & slab
(i) | Height up to 5m
[\ Formwork & staging @ 23% 729.44
sundries @ 3% on 729.44 21.88
Contractor's profit and overhead charges @ 21.50% on 161.53
751.32
912.85
Labour cess @ 1% on 912.85 9.13
Rate |1 cum 921.98 921.98 921.98
sub mountainous @ 10% on 921.98 92.20
1346.81 1481.49
4496.93 4631.61
(i) |Height 5m to 10m
[\ Formwork & staging @ 28% 888.02
sundries @ 3% on 888.02 26.64
Contractor's profit and overhead charges @ 21.50% on 196.65
914.66
1111.31
Labour cess @ 1% on 1111.31 1.1
Rate |1 cum 112242 112242 112242
sub mountainous @ 10% on 1122.42 112.24
1547.25 1701.97
4697.37 4852.09
(iii) |Height above 10m
[\ Formwork & staging @ 33% 1046.59
sundries @ 3% on 1046.59 31.40
Contractor's profit and overhead charges @ 21.50% on 231.77
1077.99
1309.76
Labour cess @ 1% on 1309.76 13.10
Rate |1 cum 1322.86 1322.86 1322.86
sub mountainous @ 10% on 1322.86 132.29
1747.69 1922.46
4897.81 5072.58
For cast in situ box girder, segment construction
and balanced cantilever, 38-58 per cent of cost of
concrete.
(i) Height up to 5m
[\ Formwork & staging @ 23% 729.44
sundries @ 3% on 729.44 21.88
Contractor's profit and overhead charges @ 21.50% on 161.53
751.32
912.85
Labour cess @ 1% on 912.85 9.13
Rate 1 cum 921.98 921.98 921.98
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sub mountainous @ 10% on 921.98 92.20
1346.81 1481.49
4496.93 4631.61
(i) |Height 5m to 10m
\% Formwork & staging @ 28% 888.02
sundries @ 3% on 888.02 26.64
Contractor's profit and overhead charges @ 21.50% on 196.65
914.66
1111.31
Labour cess @ 1% on 1111.31 1.1
Rate |1 cum 112242 112242 112242
sub mountainous @ 10% on 1122.42 112.24
1547.25 1701.97
4697.37 4852.09
(iii) Height above 10m
\% Formwork & staging @ 33% 1046.59
sundries @ 3% on 1046.59 31.40
Contractor's profit and overhead charges @ 21.50% on 231.77
1077.99
1309.76
Labour cess @ 1% on 1309.76 13.10
Rate |1 cum 1322.86 1322.86 1322.86
sub mountainous @ 10% on 1322.86 132.29
1747.69 1922.46
4897.81 5072.58
PSC Grade M-45
Using Batching Plant, Transit Mixer and Concrete
Pump
Unit 1.cum
Taking output 120 cum
| Material
(i) 0.00 Cement 465 kg | tonne 55.80 5245.35 | 292690.53
(i) 0.00 Coarse sand cum 54.00 280.73 15159.42
(iif) 0.00 20 mm Aggregate cum 64.80 43524 | 28203.55
(iv) 0.00 10 mm Aggregate cum 43.20 461.32 19929.02
Total-1 355982.52
Contractor's profit @ 10% on 355982.52 35598.25
Cost 120 cum 391580.77
Rate|1 cum 3263.17
Labour cess @ 1% on 3263.17 32.63
Total 3295.80 3295.80 3295.80
I Labour
(i) L-29 Mate day 0.94 151.44 142.35
(ii) L-10 Mason day 3.50 223.36 781.76
(iii) L-35 Mazdoor day 20.00 136.69 2733.80
Total-Il 3657.91
1] Hiring charges of Machinery
(i) 2.30 Batching Plant hour 6.00 2160.00 | 12960.00
(ii) 222 Generator 100 KVA hour 6.00 675.00 4050.00
(iif) 219 Loader 1 cum capacity hour 6.00 780.00 4680.00
(iv) 2.57 Transit Mixer 4 cum capacity for lead upto 1 km. hour 15.00 900.00 13500.00
(v) 2.80 Concrete Pump hour 6.00 247.50 1485.00
Total-Ill 36675.00
40332.91
Per Cum Basic Cost of Labour, Material & Machinery 3302.63
(1+11+111)
sundries @ 3% on 40332.91 1209.99
Contractor's profit and overhead charges @ 21.50% on 8931.72
41542.9
50474.62
Labour cess @ 1% on 50474.62 504.75
Cost 120 cum 50979.37
Rate |1 cum 424.83 424.83
sub mountainous @ 10% on 424.83 42.48
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424.83 467.31
3720.63 3763.11
For solid/voided slab super-structure
(i) | Heightup to 5m
[\ Formwork & staging @ 16% 528.42
sundries @ 3% on 528.42 15.85
Contractor's profit and overhead charges @ 21.50% on 117.02
544.27
661.29
Labour cess @ 1% on 661.29 6.61
Rate|1 cum 667.90 667.90 667.90
sub mountainous @ 10% on 667.9 66.79
1092.73 1202.00
4388.53 4497.80
(ii) |Height 5m to 10m
[\ Formwork & staging @ 21% 693.55
sundries @ 3% on 693.55 20.81
Contractor's profit and overhead charges @ 21.50% on 153.59
714.36
867.95
Labour cess @ 1% on 867.95 8.68
Rate|1 cum 876.63 876.63 876.63
sub mountainous @ 10% on 876.63 87.66
1301.46 1431.60
4597.26 4727.40
(iii) |Height above 10m
\% Formwork & staging @ 26% 858.68
sundries @ 3% on 858.68 25.76
Contractor's profit and overhead charges @ 21.50% on 190.15
884.44
1074.59
Labour cess @ 1% on 1074.59 10.75
Rate|1 cum 1085.34 1085.34 1085.34
sub mountainous @ 10% on 1085.34 108.53
1510.17 1661.18
4805.97 4956.98
For T beam and slab including launching of precast
girders by launching truss
(i) Height up to 5m
[\ Formwork & staging @ 21% 693.55
sundries @ 3% on 693.55 20.81
Contractor's profit and overhead charges @ 21.50% on 153.59
714.36
867.95
Labour cess @ 1% on 867.95 8.68
Rate|1 cum 876.63 876.63 876.63
sub mountainous @ 10% on 876.63 87.66
1301.46 1431.60
4597.26 4727.40
(ii) |Height 5m to 10m
[\ Formwork & staging @ 26% 858.68
sundries @ 3% on 858.68 25.76
Contractor's profit and overhead charges @ 21.50% on 190.15
884.44
1074.59
Labour cess @ 1% on 1074.59 10.75
Rate|1 cum 1085.34 1085.34 1085.34
sub mountainous @ 10% on 1085.34 108.53
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1510.17 1661.18
4805.97 4956.98
(iii) |Height above 10m
Formwork & staging @ 1023.81
sundries @ 3% on 1023.81 30.71
Contractor's profit and overhead charges @ 21.50% on 226.72
1054.52
1281.24
Labour cess @ 1% on 1281.24 12.81
Rate cum 1294.05 1294.05 1294.05
sub mountainous @ 10% on 1294.05 129.41
1718.88 1890.77
5014.68 5186.57
For cast in situ box girder, segment construction
and balanced cantilever
(i) | Heightup to 5m
Formwork & staging @ 1188.95
sundries @ 3% on 1188.95 35.67
Contractor's profit and overhead charges @ 21.50% on 263.29
1224.62
1487.91
Labour cess @ 1% on 1487.91 14.88
Rate cum 1502.79 1502.79 1502.79
sub mountainous @ 10% on 1502.79 150.28
1927.62 2120.38
5223.42 5416.18
(ii) |Height 5m to 10m
Formwork & staging @ 1519.21
sundries @ 3% on 1519.21 45.58
Contractor's profit and overhead charges @ 21.50% on 336.43
1564.79
1901.22
Labour cess @ 1% on 1901.22 19.01
Rate cum 1920.23 1920.23 1920.23
sub mountainous @ 10% on 1920.23 192.02
2345.06 2579.56
5640.86 5875.36
(i) |Height above 10m
Formwork & staging @ 1849.47
sundries @ 3% on 1849.47 55.48
Contractor's profit and overhead charges @ 21.50% on 409.56
1904.95
2314.51
Labour cess @ 1% on 2314.51 23.15
Rate cum 2337.66 2337.66 2337.66
sub mountainous @ 10% on 2337.66 233.77
2762.49 3038.74
6058.29 6334.54
PSC Grade M-50
Using Batching Plant, Transit Mixer and Concrete
Pump
Unit 1/cum
Taking output 120 cum
Material
0.00 Cement kg | tonne 58.80 5245.35 | 308426.58
0.00 Coarse sand cum 54.00 280.73 15159.42
0.00 20 mm Aggregate cum 64.80 43524 | 28203.55
0.00 10 mm Aggregate cum 43.20 461.32 19929.02
Total-1 371718.57
Contractor's profit @ 10% on 371718.57 37171.86
Cost cum 408890.43
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Rate|1 cum 3407.42
Labour cess @ 1% on 3407.42 34.07
Total 3441.49 3441.49 3441.49
Il Labour
(i) L-29 Mate day 0.94 151.44 142.35
(i) L-10 Mason day 3.50 223.36 781.76
(iii) L-35 Mazdoor day 20.00 136.69 2733.80
Total-ll 3657.91
1] Hiring charges of Machinery
(i) 230 Batching Plant hour 6.00 2160.00 |  12960.00
(i) 222 Generator 100 KVA hour 6.00 675.00 4050.00
(iif) 219 Loader 1 cum capacity hour 6.00 780.00 4680.00
(iv) 2.57 Transit Mixer 4 cum capacity for lead upto 1 km. hour 15.00 900.00 13500.00
(v) 2.80 Concrete Pump hour 6.00 247.50 1485.00
Total-lll 36675.00
40332.91
Per Cum Basic Cost of Labour, Material & Machinery 3433.76
(1+11+11)
sundries @ 3% on 40332.91 1209.99
Contractor's profit and overhead charges @ 21.50% on 8931.72
41542.9
50474.62
Labour cess @ 1% on 50474.62 504.75
Cost|120 cum 50979.37
Rate|1 cum 424.83 424.83
sub mountainous @ 10% on 424.83 42.48
424.83 467.31
3866.32 3908.80
For cast-in-situ box girder, segmental construction
and balanced cantilever
(i) Height up to 5m
\% Formwork & staging @ 35% 1201.82
sundries @ 3% on 1201.82 36.05
Contractor's profit and overhead charges @ 21.50% on 266.14
1237.87
1504.01
Labour cess @ 1% on 1504.01 15.04
Rate|1 cum 1519.05 1519.05 1519.05
sub mountainous @ 10% on 1519.05 151.91
1943.88 2138.27
5385.37 5579.76
(i) |Height 5m to 10m
[\ Formwork & staging @ 45% 1545.19
sundries @ 3% on 1545.19 46.36
Contractor's profit and overhead charges @ 21.50% on 342.18
1591.55
1933.73
Labour cess @ 1% on 1933.73 19.34
Rate|1 cum 1953.07 1953.07 1953.07
sub mountainous @ 10% on 1953.07 195.31
2377.90 2615.69
5819.39 6057.18
(i) |Height above 10m
[\ Formwork & staging @ 55% 1888.57
sundries @ 3% on 1888.57 56.66
Contractor's profit and overhead charges @ 21.50% on 418.22
1945.23
2363.45
Labour cess @ 1% on 2363.45 23.63
Rate|1 cum 2387.08 2387.08 2387.08
sub mountainous @ 10% on 2387.08 238.71
2811.91 3093.10
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6253.40 6534.59
H PSC Grade M- 55
Using Batching Plant, Transit Mixer and Concrete
Pump
Unit 1.cum
Taking output 120 cum
| Material
(i) 0.00 Cement 515 kg | tonne 61.80 5245.35 | 324162.63
(i) 0.00 Coarse sand cum 54.00 280.73 15159.42
(iif) 0.00 20 mm Aggregate cum 64.80 43524 | 28203.55
(iv) 0.00 10 mm Aggregate cum 43.20 461.32 19929.02
Total-1 387454.62
Contractor's profit @ 10% on 387454.62 38745.46
Cost|120 cum 426200.08
Rate|1 cum 3551.67
Labour cess @ 1% on 3551.67 35.52
Total 3587.19 3587.19 3587.19
Il Labour
(i) L-29 Mate day 0.94 151.44 142.35
(ii) L-10 Mason day 3.50 223.36 781.76
(iii) L-35 Mazdoor day 20.00 136.69 2733.80
Total-ll 3657.91
1] Hiring charges of Machinery
(i) 230 Batching Plant hour 6.00 2160.00 | 12960.00
(i) 222 Generator 100 KVA hour 6.00 675.00 4050.00
(iif) 219 Loader 1 cum capacity hour 6.00 780.00 4680.00
(iv) 2.57 Transit Mixer 4 cum capacity for lead upto 1 km. hour 15.00 900.00 13500.00
(v) 2.80 Concrete Pump hour 6.00 247.50 1485.00
Total-lll 36675.00
40332.91
Per Cum Basic Cost of Labour, Material & Machinery 3564.90
(1+11+11)
sundries @ 3% on 40332.91 1209.99
Contractor's profit and overhead charges @ 21.50% on 8931.72
41542.9
50474.62
Labour cess @ 1% on 50474.62 504.75
Cost| 120 cum 50979.37
Rate|1 cum 424.83 424.83
sub mountainous @ 10% on 424.83 42.48
424.83 467.31
4012.02 4054.50
For cast-in-situ box girder, segmental construction
and balanced cantilever
(i) Height up to 5m
\% Formwork & staging @ 35% 1247.71
sundries @ 3% on 1247.71 3743
Contractor's profit and overhead charges @ 21.50% on 276.31
1285.14
1561.45
Labour cess @ 1% on 1561.45 15.61
Rate|1 cum 1577.06 1577.06 1577.06
sub mountainous @ 10% on 1577.06 157.71
2001.89 2202.08
5589.08 5789.27
(ii) |Height 5m to 10m
[\ Formwork & staging @ 45% 1604.20
sundries @ 3% on 1604.2 48.13
Contractor's profit and overhead charges @ 21.50% on 355.25
1652.33
2007.58
Labour cess @ 1% on 2007.58 20.08
Rate|1 cum 2027.66 2027.66 2027.66
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sub mountainous @ 10% on 2027.66 202.77
2452.49 2697.74
6039.68 6284.93
(iii) |Height above 10m
\% Formwork & staging @ 55% 1960.69
sundries @ 3% on 1960.69 58.82
Contractor's profit and overhead charges @ 21.50% on 434.19
2019.51
2453.70
Labour cess @ 1% on 2453.7 2454
Rate|1 cum 2478.24 2478.24 2478.24
sub mountainous @ 10% on 2478.24 247.82
2903.07 3193.37
6490.26 6780.56
Supplying, fitting and placing HYSD bar
reinforcement in super-structure complete as per
drawing and technical specifications
As per MoRT&H Specification 1600
Unit|1 MT
Taking output |1 MT
| Material
(i) 0.00 HYSD bars including 5 per cent overlaps and wastage tonne 1.05 | 41055.69 | 43108.47
(ii) 0.00 Binding wire Kg 8.00 49.59 396.68
Total-l 43505.15
Contractor's profit @ 10% on 43505.15 4350.52
Cost|1 MT 47855.67
Rate|1 MT 47855.67
Labour cess @ 1% on 47855.67 478.56
Total 48334.23 48334.23 48334.23
Il Labour for cutting, bending, shifting to site, tying and
placing in position
(i) L-29 Mate day 0.44 151.44 66.63
(i) L-5 Blacksmith day 3.00 223.36 670.08
(iif) L-35 Mazdoor day 8.00 136.69 1093.52
Total-Il 1830.23
sundries @ 3% on 1830.23 54.91
Contractor's profit and overhead charges @ 21.50% on 405.31
1885.14
2290.45
Labour cess @ 1% on 2290.45 22.90
MT 2313.35
Cost|1 MT 2313.35 2313.35 2313.35
sub mountainous @ 10% on 2313.35 231.34
2544.69
50647.58 50878.92
High tensile steel wires/strands including all
accessories for stressing, stressing operations
and grouting complete as per drawing and
Technical Specifications
As per MoRT&H Specification 1800
Unit 1 MT
Taking output| 0.377 MT
Details of cost for 12T13 strand 40 m long cable
(weight = 0.377 MT)
| Material
0.00 H.T. Strand @ 9.42 kg/m including 2 per cent MT| 0.385 | 64881.95 24979.55
for wastage and extra length for jacking
0.00 Sheathing duct ID 66 mm along with 5 per m 42.00 99.08 4161.36
cent extra length 40 x 1.05 =42 m.
0.00 Tube anchorage set complete with bearing Nos 2.00 | 2090.92 4181.84
plate, permanent wedges etc
0.00 Cement for grouting including 3 per cent MT| 0.125 | 5245.35 655.67
wastage @ 3.00 kg/m =3 x 1.03 x40 =
123.60 kg (say, = 125 kg)
Add 0.50 per cent cost of material for
Spacers, Insulation tape and miscellaneous
items 1698.92
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Total-I 35677.34
Contractor's profit @ 10% on 35677.34 3567.73
Cost|0.377  |MT 39245.07
Rate|1 MT 104098.33
Labour cess @ 1% on 104098.33 1040.98
Total 105139.31 | 105139.31 105139.31
1} Labour
i) For making and fixing cables, anchorages
L-29 Mate day 0.16 151.44 24.23
L-5 Blacksmith day 1.00 223.36 223.36
L-35 Mazdoor day 3.00 136.69 410.07
i) For prestressing
L-29 Mate/Supervisor day 0.05 151.44 7.57
L-20 Prestressing operator / Fitter day 0.25 223.36 55.84
L-35 Mazdoor day 1.00 136.69 136.69
iii) For grouting
L-29 Mate/Supervisor day 0.05 151.44 7.57
L-10 Mason day 0.25 223.36 55.84
L-35 Mazdoor day 1.00 136.69 136.69
Total-Il 1057.86
L1l Hiring charges of Machinery
2.47 Stressing jack with pump hour 2.50 124.50 311.25
2.26 Grouting pump with agitator hour 1.00 104.00 104.00
2.24 Generator 33 KVA. hour 3.50 360.00 | 1260.00
Total-Ill 1675.25
Total-lI+11l 2733.11
sundries @ 3% on 2733.11 81.99
Contractor's profit and overhead charges @ 21.50% on 605.25
2815.1
3420.35
Labour cess @ 1% on 3420.35 34.20
0.377|MT 3454.55
Cost|1 MT 9163.26 9163.26 9163.26
sub mountainous @ 10% on 9163.26 916.33
10079.59
114302.57 115218.90
4 Mastic Asphalt
Providing and laying 6 mm thick mastic asphalt
wearing course on top of deck slab excluding
prime coat with paving grade bitumen meeting the
requirements given in MOST Drg. No SD/200.
As per MoRT&H Specification 515 &2702
Unit 1 sgqm
Taking output = 151.51 sgm (2 tonnes)(0.909 cum) 151.51 | sgm
assuming a density of 2.2 tonnes/cum.
| Material
Proportion of material required for mastic asphalt is 25
% bitumen and 75 % ime stone dust filler.
M-7 (b) i) Bitumen 80/100 or 60/70 or 30/40 @ 25 per cent tonne 0.500 & 36400.00 | 18200.00
by weight of mix. 2 x 25/100 =0.5
M-29(i) i) Lime stone dust filler with calcium carbonate tonne 1.50 5687.50 8531.25
content not less than 80 per cent by weight @ 75
per cent by weight of mix =2 x 75/100 = 1.5
Total-I 26731.25
Contractor's profit @ 10% on 26731.25 2673.13
Cost|151.5 sgm 29404.38
Rate|1 sgm 194.08
Labour cess @ 1% on 194.08 1.94
Total 196.02 196.02 196.02
[} Labour
L-29 Mate day 0.49 151.44 74.21
L-35 Mazdoor day 11.00 136.69 1503.59
L-31 Mazdoor (Skilled) day 1.25 164.69 205.86
Total-Il 1783.66
1] Machinery
2.37 Mechanical broom @ 1250 sqm per hour hour 0.06 345.00 20.70
#REF! Air compressor 250 cfm hour 0.06 309.00 18.54
236 Mastic cooker 1 tonne capacity hour 6.00 60.00 360.00
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260 Bitumen boiler 1500 litres capacity hour 6.00 192.00 1152.00
259 Tractor for towing and positioning of mastic cooker hour 1.00 351.00 351.00
and bitumen boiler
Total-Ill 1902.24
Total-1l+11l 3685.90
sundries @ 3% on 3685.9 110.58
Contractor's profit and overhead charges @ 21.50% on 816.24
3796.48
4612.72
Labour cess @ 1% on 4612.72 46.13
151.5/sqm 4658.85
Cost sqm 30.75 30.75 30.75
sub mountainous @ 10% on 30.75 3.08
33.83
226.77 229.85
Mastic Asphalt
Providing and laying 12 mm thick mastic asphalt
wearing course on top of deck slab excluding
prime coat with paving grade bitumen meeting the
requirements given in table 500-29, prepared by
using mastic cooker and laid to required level and
slope after cleaning the surface, including
providing antiskid surface with bitumen precoated
fine grained hard stone chipping of 9.5 mm nominal
size at the rate of 0.005cum per 10 sqm and at an
approximate spacing of 10 cm center to center in
both directions, pressed into surface when the
temperature of surfaces not less than 100 deg. C,
protruding 1 mm to 4 mm over mastic surface, all
complete as per clause 515.
As per MoRT&H Specification 515 &2702
Unit = sqgm sgqm
Taking output = 72.46 sqm (2 tonnes)(0.869 cum)| 72.46 | sgm
assuming a density of 2.3 tonnes/cum.
1 Material
Base mastic (without coarse aggregates) = 60 per cent
Coarse aggregate(3.35mm to 9.5 mm size) = 40 per
cent .
Proportion of material required for mastic asphalt with
coarse aggregates (based on mix design done by
CRRI for a specific case)
M-7 (b) i) Bitumen 80/100 or 60/70 or 30/40 @ 10.2 per tonne 0.204 | 36400.00 7425.60
cent by weight of mix. 2 x 10.2/100 = 0.204
0.00 ii) Crusher stone dust @ 31.9 per cent by weight cum 0.39 280.73 109.48
of mix =2 x 31.9/100 = 0.638 tonnes = 0.638/1.625
=0.39
M-29(i) iii) Lime stone dust filler with calcium carbonate tonne 0.36 5687.50 2047.50
content not less than 80 per cent by weight @
17.92 per cent by weight of mix = 2 x 17.92/100 =
0.36
0.00 iv) Coarse aggregates 9.5 mm to 3.35 mm size @ cum 0.55 461.32 253.73
40 per cent by weight of mix = 2 x 40/100 = 0.8 MT
=0.8/1.456 = 0.55
v) Pre-coated stone chips of 9.5 mm nominal size cum 0.036 1351.00 48.64
for skid resistance = 72.46x0.005/10 = 0.036
vi) Bitumen for coating of chips @ 2 per cent by kg 1.05 34.23 35.95
weight = 0.036 x 1.456 x 2/100 = 0.001048MT =
1.05kg
Total-I 9920.90
Contractor's profit @ 10% on 9920.9 992.09
Cost|72.5 sgqm 10912.99
Rate sgm 150.61
Labour cess @ 1% on 150.61 1.51
Total 152.12 152.12 152.12
[} Labour
L-29 Mate day 0.49 151.44 74.21
L-35 Mazdoor day 11.00 136.69 1503.59
L-31 Mazdoor (Skilled) day 1.25 164.69 205.86
Total-Il 1783.66
1] Machinery
237 Mechanical broom @ 1250 sqm per hour hour 0.06 345.00 20.70
#REF! Air compressor 250 cfm hour 0.06 309.00 18.54
236 Mastic cooker 1 tonne capacity hour 6.00 60.00 360.00
260 Bitumen boiler 1500 litres capacity hour 6.00 192.00 1152.00
259 Tractor for towing and positioning of mastic cooker hour 1.00 351.00 351.00
and bitumen boiler
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Total-ll

1902.24

Total-ll+11l

3685.90

sundries @ 3% on 3685.9

110.58

Contractor's profit and overhead charges @ 21.50% on
3796.48

816.24

4612.72

Labour cess @ 1% on 4612.72

46.13

72.5/sqm

4658.85

Cost

sqm

64.30

64.30

64.30

sub mountainous @ 10% on 64.3

6.43

70.73

216.42

222.85

Note

1.The rates for 6 mm or any other thickness may be
worked out on pro-rata basis.

2. Where tack coat is required to be provided before
laying mastic asphalt, the same is required to be
measured and paid separately.

3.The quantities of binder, filler and aggregates are for
estimating purpose. Exact quantities shall be as per
mix design.

4.This rate analysis is based on design made by CRRI
for a specific case and is meant for estimating
purposes only. Actual design is required to be done for
each case.

5.The quantity of bitumen works out 17 per cent of the
mastic asphalt blocks without aggregates and falls
within the standards laid down by MoRTH
Specifications.

Construction of precast RCC railing of M30 Grade ,
aggregate size not exceeding 12 mm, true to line
and grade, tolerance of vertical RCC post not to
exceed 1 in 500, centre to centre spacing between
vertical post not to exceed 2000 mm, leaving
adequate space between vertical post for
expansion, complete as per approved drawings
and technical specifications.

As per MoRT&H Specification 2703 , 1500,1600 &
1700

Unit

Taking output

48

Basic cost of material,labour & machinery as per analysis 1
C

3109.56

Complete Labour cost of concrete as per analysis 7 G
( sheet 21analysis )

565.34

621.87

Cost

cum

4.092

565.34

2313.37

621.87

2544.69

Rate

48.20

53.01

Labour cost of steel (inc. O.H etc.) for 1 m length

0.865

2313.35

41.69

2544.69

45.86

Material

No. of vertical posts = (12 + 2)2 = 28 Nos., External
area of vertical post 0.25x0.275 =0.069sgm, Concrete
in vertical posts = 0.069 x 28 =1.932 cum, Hand rail in
3tiers=3x24=72m, External area = 0.170 x
0.175=0.03 sgm, Concrete in hand rails = 0.03 x 72
=2.16 cum, Total Concrete = 1.932 +2.16 = 4.092
cum. (Refer MoRTH SD / 202).

U]

Cement concrete M30 Grade by using Concrete
mixture, rate inc.cost of material,labour &
machinery with O.H etc.but excluding formwork.

cum

4.092

2957.81

12103.36

Cost

48 m

Rate

252.15

252.15

Cement concrete M30 Grade by using Concrete
mixture, excluding formwork.

4.092

3109.56

12724.33

Formwork , handling & fixingof precast panels @

5%

636.22

sundries @ 3% on 636.22

19.09

Contractor's profit and overhead charges @ 21.50% on
655.31

140.89

796.20

Labour cess @ 1% on 796.2

7.96

Cost

48

804.16

Rate

16.75

16.75

16.75

HYSD bar reinforcement Rate

tonne

0.865

43505.15

37631.95

Cost of steel (inc. O.H etc.) for 1 m length

tonne

0.865

48334.23

871.02

871.02

871.02

Handling & fixing of precast panels in position @

5%

2549.63
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sundries @ 3% on 2549.63

76.49

Contractor's profit and overhead charges @ 21.50% on
2626.12

564.62

3190.74

Labour cess @ 1% on 3190.74

31.91

Cost

48

3222.65

Rate

67.14

67.14

67.14

sub mountainous @ 10% on 16.75

1.68

68.82

Labour rate

173.78

184.44

Rate

1207.06

1208.74

Total

Note

1.Quantities of material have been adopted from
standard plans of MoRTH vide drawing no. SD/202.

2.48 m length is the total linear length adding both
sides of 24 m span.

Construction of RCC railing of M30 Grade concrete
, in-situ with 20 mm nominal size aggregate, true
to line and grade, tolerance of vertical RCC post
not to exceed 1 in 500, centre to centre spacing
between vertical post not to exceed 2000 mm,
leaving adequate space between vertical post for
expansion, complete as per approved drawings
and technical specifications.

As per MoRT&H Specification 2703 , 1500,1600 &
1700

Unit

Taking output

48

Basic cost of material,labour & machinery as per analysis 1
C

3109.56

Complete Labour cost of concrete as per analysis 7 G
( sheet 21analysis )

565.34

621.87

Cost

48

cum

4.092

565.34

2313.37

621.87

2544.69

Rate

48.20

53.01

Labour cost of steel (inc. O.H etc.) for 1 m length

0.865

2313.35

41.69

2544.69

45.86

Material

Cement concreteM30 Grade by using batching
plant, excluding formwork

No. of vertical posts = (12 + 2)2 = 28 Nos., External
area of vertical post 0.25x0.275 = 0.069sqm,
Concrete in vehicle posts = 0.069 x 28 = 1.932
cum, Hand rail in 3 tiers = 3 x 24 = 72 m, External
area =0.170 x 0.175 = 0.03 sgm, Concrete in hand
rails = 0.03 x 72 = 2.16 cum, Total Concrete =
1.932 + 2.16 = 4.092 cum. (Refer MoRTH SD /
202).

Cement concrete M30 Grade by using Concrete
mixture, rate inc.cost of material,labour &
machinery with O.H etc.but excluding formwork.

4.092

2957.81

12103.36

Cost

48

Rate

252.15

252.15

()

Cement concrete M30 Grade by using Concrete
mixture, excluding formwork.

cum

4.092

3109.56

12724.33

Formwork @

12%

1526.92

sundries @ 3% on 1526.92

45.81

Contractor's profit and overhead charges @ 21.50% on
1572.73

338.14

1910.87

Labour cess @ 1% on 1910.87

19.11

Cost

48

1929.98

Rate

40.21

40.21

40.21

sub mountainous @ 10% on 40.21

4.02

HYSD bar reinforcement Rate

tonne

0.865

43505.15

37631.95

Cost of steel (inc. O.H etc.) for 1 m length

tonne

0.865

48334.23

871.02

871.02

871.02

Labour rate

130.10

143.10

Rate

1163.38

1167.40

Note

1. Quantities of material have been adopted from
standard plans of MoRTH vide drawing no. SD/202.
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2. 48 m length is the total linear length adding both
sides of 24 m span.

Construction of RCC railing of M20 Grade concrete
, in-situ with 20 mm nominal size aggregate, true
to line and grade, tolerance of vertical RCC post
not to exceed 1 in 500, centre to centre spacing
between vertical post not to exceed 2000 mm,
leaving adequate space between vertical post for
expansion, complete as per approved drawings No
24 of PWD and technical specifications.

As per MoRT&H Specification 2703 , 1500,1600 &
1700

Unit

Taking output .

10.3

Labour cost as per analysis 7 C

565.34

621.87

cost of concrete as per analysis 7 C

3173.49

3230.02

Basic cost of material labour & machinery

2794.84

Material

Cement concrete M 20 Grade , by using Concrete
mixture, rate inc.cost of material,labour &
machinery with O.H etc.but excluding formwork

cum

1.163

3173.49

3690.77

3690.77

3230.02

3756.51

3756.51

No. of vertical posts = (4 + 2) = 6 Nos., Hand rail in
2 tiers = 2 x 9.28,kerb 0.225*0.225 Total Concrete
=1.163

cum

1.163

2794.84

3250.40

Formwork @

12%

390.05

sundries @ 3% on 390.05

11.70

Contractor's profit and overhead charges @ 21.50% on
401.75

86.38

488.13

Labour cess @ 1% on 488.13

4.88

Cost

10.3

493.01

Rate

47.87

47.87

47.87

sub mountainous @ 10% on 47.87

479

Labour only

1.163

565.34

657.49

621.87

723.23

Rate

63.83

63.83

70.22

Labour rate

111.70

122.88

Rate

406.20

417.37

Construction of RCC railing of M25 Grade concrete
, in-situ with 20 mm nominal size aggregate, true
to line and grade, tolerance of vertical RCC post
not to exceed 1 in 500, centre to centre spacing
between vertical post not to exceed 2000 mm,
leaving adequate space between vertical post for
expansion, complete as per approved drawings No
24 of PWD and technical specifications.

As per MoRT&H Specification 2703 , 1500,1600 &
1700

Unit

Taking output .

10.3

Labour cost as per analysis 7 E

565.34

621.87

cost of concrete as per analysis 7 E

3499.83

3556.36

Basic cost of material labour & machinery

3088.58

Cement concrete M 25 Grade , by using Concrete
mixture, rate inc.cost of material,labour &
machinery with O.H etc.but excluding formwork

cum

1.163

3499.83

4070.30

4070.30

3556.36

4136.05

4136.05

No. of vertical posts = (4 + 2) = 6 Nos., Hand rail in
2 tiers = 2 x 9.28,kerb 0.225*0.225 Total Concrete
=1.163

cum

1.163

3088.58

3592.02

Formwork @

12%

431.04

sundries @ 3% on 431.04

12.93

Contractor's profit and overhead charges @ 21.50% on
443.97

95.45

539.42

Labour cess @ 1% on 539.42

5.39

Cost

10.3

544.81

Rate

52.89

52.89

52.89

sub mountainous @ 10% on 52.89

5.29

Labour only

cum

1.163

565.34

657.49

621.87

723.23
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Rate|1 m 63.83 63.83 70.22
Labour rate 116.72 128.40
Rate 1m 448.06 459.74
Providing, fitting and fixing mild steel railing
complete as per drawing and Technical
Specification
As per MoRT&H Specification 2703.2 & 1900
Unit 1im
Taking output = 2 x 50 m span = 100 m 100/m
Material:
0.00 1) ISMC 100 = 2.806 x 1.05 = 2.946 MT tonne 2.946 | 38143.69 | 112371.31
0.00 2) MS Flat =0.964 x 1.05 = 1.012 MT tonne 1.012 | 38143.69 | 38601.41
0.00 3) MS bars =0.17 x 1.05 = 0.180 MT tonne 0.18 | 38143.69 6865.86
0.00 4) MS bolts, nuts and washers tonne 0.15 | 58025.00 8703.75
Add @ 5 per cent of cost of material for painting 8327.12
one shop coat with red oxide primer and three
coats of synthetic enamel paint and consumables
to safeguard against weathering and corrosion.
5%
Add for cost of concrete for fixing vertical posts in 1665.42
the performed recess @ 1 per cent of cost of
material. 1%
Add for electricity charges, welding and drilling 1665.42
equipment, electrodes and other consumables @ 1
per cent of cost of material. 1%
Total-I 178200.29
Contractor's profit @ 10% on 178200.29 17820.03
Cost| 100 m 196020.32
Rate 1 m 1960.20
Labour cess @ 1% on 1960.2 19.60
Total 1979.80 1979.80 1979.80
[} Labour
L-29 Mate day 2.80 151.44 424.03
L-31 Mazdoor (Skilled) day 30.00 164.69 4940.70
L-35 Mazdoor day 40.00 136.69 5467.60
Total-l 10832.33
Total-1l1+11l 10832.33
sundries @ 3% on 10832.33 324.97
Contractor's profit and overhead charges @ 21.50% on 2398.82
11157.3
13556.12
Labour cess @ 1% on 13556.12 135.56
100/m 13691.68
Cost|1 m 136.92 136.92 136.92
sub mountainous @ 10% on 136.92 13.69
150.61
2116.72 2130.41
Drainage Spouts with 6 m long 100 mm dia Gl pipe
light grade drainage pipe,complete as per drawing
no. SD/205 and Technical specification (For ROB,s)
As per MoRT&H Specification 2705
Unit 1/ No
Taking output 1/No
1 Material
0.00 Corrosion resistant Structural steel including 5 per Kg 4.00 40.00 160.00
cent wastage
M-225 (b) Gl pipe 100mm dia metre 6.00 525.00 3150.00
0.00 Gl bolt 10 mm Dia each 6.00 16.25 97.50
0.00 Galvanised MS flat clamp each 2.00 50.00 100.00
Total-l 3507.50
Add Contractor's profit @ 10%i.e. on Rs 3507.5 350.75
Add Labour cess @ 1%i.e. on Rs 3858.25 38.58
3896.83 3896.83 3896.83
[} Labour
For fabrication
L-29 Mate day 0.02 151.44 3.03
L-5 Skilled (Blacksmith, welder etc.) day 0.02 223.36 4.47
L-35 Mazdoor day 0.02 136.69 273
For fixing in position
L-29 Mate day 0.01 151.44 1.51
L-10 Mason day 0.01 223.36 2.23
L-35 Mazdoor day 0.20 136.69 27.34
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Add @ 5 per cent of cost of material and labour for 177.44
electrodes, cutting gas, sealant, anti-corrosive
bituminous paint, mild steel grating etc.
5%
Total-Il 218.75
Add Sundries @ 3% i.e. on Rs 218.75 6.56
Add Over head & Contractor's profit @ 21.50%i.e. 48.44
on Rs 225.31
Add Labour cess @ 1%i.e. on Rs 273.75 2.74
276.49 276.49 276.49
Add 10% for submountainous region 27.65
304.14
4173.32 4200.97
Note 1. In case of viaducts in urban areas, the drainage
spouts should be connected with suitably located
pipelines to discharge the surface run-off to drains
provided at ground level.
2. In case of bridges, sufficient length of G.I Pipe shall
be provided to ensure that there is no splashing of
water from the drainage spout on the structure.
B Drainage Spouts with 0.60m long 100 mm dia Gl
pipe light grade drainage pipe,complete as per
drawing no. SD/205 and Technical specification
(For Bridaes)
As per MoRT&H Specification 2705
Unit 1/No
Taking output 1/ No
| Material
0.00 Corrosion resistant Structural steel including 5 per Kg 4.00 40.00 160.00
cent wastage
M-225 (b) Gl pipe 100mm dia metre 0.60 525.00 315.00
0.00 Gl bolt 10 mm Dia each 4.00 16.25 65.00
Total-I 540.00
Contractor's profit @ 10% on 540 54.00
Cost No 594.00
Rate No 594.00
Labour cess @ 1% on 594 5.94
Total 599.94 599.94 599.94
[} Labour
For fabrication
L-29 Mate day 0.02 151.44 3.03
L-5 Skilled (Blacksmith, welder etc.) day 0.02 223.36 4.47
L-35 Mazdoor day 0.02 136.69 2.73
For fixing in position
L-29 Mate day 0.01 151.44 1.51
L-10 Mason day 0.01 223.36 223
L-35 Mazdoor day 0.20 136.69 27.34
Add @ 5 per cent of cost of material and labour for 29.07
electrodes, cutting gas, sealant, anti-corrosive
bituminous paint, mild steel grating etc.
5%
Total-Il 70.38
Add Sundries @ 3% i.e. on Rs 70.38 2.1
Add Over head & Contractor's profit @ 21.50%i.e. 15.59
on Rs 72.49
Add Labour cess @ 1%i.e. on Rs 88.08 0.88
88.96 88.96 88.96
Add 10% for submountainous region 8.90
97.86
688.90 697.80
9 PCC M15 Grade,as leveling course below approach
slab complete as per drawing and Technical
specification
As per MoRT&H Specification 2700
Unit cum
Taking output cum
Material
Concrete, Rate as per item 7A cum 1.00 2861.65 2861.65 2930.34
Labour Rate 686.92 755.61
10 Reinforced cement concrete approach slab using
M-30 grade concrete , including reinforcement and
formwork complete as per drawing and Technical
specification
As per MoRT&H Specification
1500,1600,1700&2704
Complete Labour cost concrete as per analysis 7 g 1.00 | 420.61 420.61 462.67 462.67
Complete Labour cost of steel 0.050 | 2313.35 115.67 2544.69 127.23
Complete cost of concrete as per analysis 7 g 3378.42 3420.48
Unit cum
Taking output cum
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| Material
Complete cost of Cement concrete M30 Grade by cum 1.000 3378.42 3378.42 3420.48 3420.48
using batching plant, excluding formwork
HYSD bar reinforcement (Including OH & CP) tonne 0.050 | 48334.23 2416.71 48334.23 2416.71
Cost 1|cum 5795.13 5837.19
Rate 1|cum 5795.13 5795.13 5837.19 5837.19
Cement concrete M30 Grade by using batching cum 1.000 2995.06 2995.06
plant, excluding formwork
HYSD bar reinforcement tonne 0.050 | 43505.15 2175.26
Cost 1/cum 5170.32
Rate 1|cum 5170.32
\% Formwork @ 2% 103.41 116.74
sundries @ 3% on 103.41 3.10
Contractor's profit and overhead charges @ 21.50% on 22.90
106.51
129.41
Labour cess @ 1% on 129.41 1.29
Cost 1 cum 130.70
Rate|1 cum 130.7 130.70 130.7
sub mountainous @ 10% on 130.7 13.07
143.77
Labour rate 666.98 733.67
Rate 1/cum 5925.83 5980.96
| Material
Note The grade of reinforced cement concrete may be
adopted as M30 for severe conditions and M25 for
moderate conditions.
12 Precast - pretensioned Girders
Providing using M-40 grade concrete , precasting,
transportation and placing in position precast
pretensioned concrete girders as per drawing and
technical specifications
As per MoRT&H Specification 1800&2300
Unit cum
Taking output cum
Grade of concrete - M40
| Material
0.00 Cement tonne 0.44 5245.35 2307.95
0.00 Coarse sand cum 0.45 280.73 126.33
0.00 20 mm Aggregate cum 0.54 435.24 235.03
0.00 10 mm Aggregate cum 0.36 461.32 166.08
0.00 HYSD steel . tonne 0.10 | 41055.69 4105.57
0.00 HT strand with 5 per cent as wastage and extra tonne 0.06 | 64881.95 3892.92
length for anchoring
0.00 LDO for steam curing Litre 37.00 29.12 1077.44
Add consumables such as binding wire, foam, 119.11
packing tape, shuttering oil, HDPE pipe for
unbonding of strand, bolt & nuts etc @ 1 per cent
of material cost 1%
Total-I 12030.43
Contractor's profit @ 10% on 12030.43 1203.04
Cost|1 cum 13233.47
Rate|1 cum 13233.47
Labour cess @ 1% on 13233.47 132.33
Total 13365.80 |  13365.80 13365.80
[} Labour
(i) Cutting, bending, making reinforcement cage,
placing in position, binding etc. complete
Taking quantity of steel 100 Kg/cum of concrete
including laps and wastage
L-29 Mate day 0.06 151.44 9.09
L-31 Mazdoor (Skilled) day 0.35 164.69 57.64
L-35 Mazdoor day 1.40 136.69 191.37
(ii) Cable cutting and threading in position
including binding by insulation tape with HDPE
pipes etc., prestessing and cutting of extra length
of HT strand after de-stressina.
Taking quantity of HT strand 60 Kg/cum
L-29 Mate day 0.02 151.44 3.03
L-31 Mazdoor (Skilled) day 0.14 164.69 23.06
L-35 Mazdoor day 0.50 136.69 68.35
(iii) Erection and di: ling of shuttering
Taking shuttering area 10 sqm/cum of concrete
L-29 Mate day 0.12 151.44 18.17
L-31 Mazdoor (Skilled) day 1.00 164.69 164.69
L-35 Mazdoor day 2.00 136.69 273.38
(iv) Concreting by Batching plant and stationary
concrete pump
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L-29 Mate day 0.03 151.44 4.54
L-31 Mazdoor (Skilled) day 0.05 164.69 8.23
L-35 Mazdoor day 0.60 136.69 82.01
(v) Steam curing and manual curing
L-29 Mate day 0.01 151.44 1.51
L-35 Mazdoor day 0.35 136.69 47.84
(vi) Handling of precast girder, stacking in
stockyard and again loading in trailor
L-29 Mate day 0.01 151.44 1.51
L-35 Mazdoor day 0.25 136.69 34.17
(vii) Placement of girders in position over pier caps
including placement of sand jacks, channel,
levelling etc.
L-29 Mate day 0.01 151.44 1.51
L-31 Mazdoor (Skilled) day 0.06 164.69 9.88
L-35 Mazdoor day 0.24 136.69 32.81
Total-l 1032.79
c) Hiring charges of Machinery
i) At casting yard
222 Generator 100 KVA hour 0.05 675.00 33.75
240 Batching Plant @ 20 cum/hour hour 0.05 1800.00 90.00
2.57 Transit Mixer 4 cum capacity hour 0.10 900.00 90.00
280 Concrete Pump stationary hour 0.05 247.50 12.38
213 Crane 35 tonne capacity hour 0.10 825.00 82.50
264 Trailor 30 tonne capacity hour 0.10 750.00 75.00
219 Loader hour 0.05 780.00 39.00
i) For transportation and placement at site
213 Crane 35 tonne capacity hour 0.15 825.00 123.75
264 Trailor 30 tonne capacity during placement. hour 0.15 750.00 112.50
Cost of formwork, steam curing arrangement, 3385.86
pretensioning arrangement etc @ 5 per cent of
cost material, labour and machinery
Total-Ill 4044.74
Total-Il1+l1l 5077.53
sundries @ 3% on 5077.53 152.33
Contractor's profit and overhead charges @ 21.50% on 5229.86 1124 .42
6354.28
Labour cess @ 1% on 6354.28 63.54
Cost/1 cum 6417.82
Rate 1 cum 6417.82 6417.82 6417.82
sub mountainous @ 10% on 6417.82 641.78
7059.60
19783.62 20425.40
12 Crash Barriers
A Reinfo.rced Cen.1ent Concrete Crash Barrier-
Including steel reinforcement and form work.
Provision of an Reinforced cement concrete crash
barrier at the edges of the Bridge,road, approaches to
bridge structures and medians, constructed with M-40
grade concrete , with HYSD reinforcement conforming
to IRC:21 and dowel bars 25 mm dia, 450 mm long at
expansion joints filled with pre-moulded asphalt filler
board, keyed to the structure on which it is built and
installed as per design given in the enclosure to MOST
circular No. RW/NH - 33022/1/94-DO Il dated 24 June
1994 as per dimensions in the approved drawing and
at locations directed by the Engineer, all as specified-
with concrete mixture.
Unit 1m
Taking output 10/m
| Material
0] M 40 grade concrete ( inc.O.H etc.) Rate taken from
item no1 E 3749.18 3809.09
Labour rate of conc.( inc.O.H etc.) Rate taken from
item no1 E 599.06 658.97
Labour rate of steel, taken from item no 2
2313.35 2544.69
M 40 grade concrete cum 3.000 3749.18 | 11247.54 3809.09 11427.27
HYSD steel reinforcement including dowel bars tonne 0.280 | 50647.58 | 14181.32 50878.92 14246.10
0.00 pre moulded aspalt joint filler sgm 0.320 600.00 192.00 600.00 192.00
cost 10/m 25620.86 25865.37
1m 2562.09 2562.09 2586.537| 2586.54
Labour only
M 40 grade concrete cum 3.000 599.06 1797.18 658.97 1976.91
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HYSD steel reinforcement including dowel bars tonne 0.280 2313.35 647.74 2544.69 712.51
sundries @ 3% on 2444.92 73.35 80.68
Contractor's profit and overhead charges @ 21.50% on 541.43 595.57
2518.27
3059.70 3365.67
Labour cess @ 1% on 3059.7 30.60 33.66
10/m 3090.30 3399.33
1m 309.03 309.03 339.93 339.93
sub mountainous @ 10% on 309.03 33.99
M 40 grade concrete cum 3.000 3309.34 9928.02
HYSD steel reinforcement including dowel bars tonne 0.280 | 43505.15 | 12181.44
pre moulded aspalt joint filler sgqm 0.320 600.00 192.00
cost 22301.46
Formwork @ 12% 2676.18
sundries @ 3% on 2676.18 80.29
Contractor's profit and overhead charges @ 21.50% on 592.64
2756.47
3349.11
Labour cess @ 1% on 3349.11 33.49
Cost 10 |m 3382.60
Rate| 1 m 338.26 338.26 338.26
sub mountainous @ 10% on 25959.12 33.83
372.09
Rate 1m 2900.35 2958.63
labour rate 647.29 746.01
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Provision of an Reinforced cement concrete crash
barrier at the edges of the Bridge,road, approaches to
bridge structures and medians, constructed with M-40
grade concrete , as per dimensions in the PWD
stanadard drawing No 27.Section 1,Including form
work but excluding steel reinforcement-and at locations
directed by the Engineer, all as specified-with concrete
mixture.
Unit 1
Taking output| 10
M 40 grade concrete ( inc.O.H etc.) Rate taken from
item no1 E oum 3749.18 3809.09
Labour rate of conc.( inc.O.H etc.) Rate taken from
item no1 E oum 599.06 658.97
Basic cost of material labour & machinery cum 3309.34
Material
M 40 grade concrete (complete rate) cum 2.870 3749.18 | 10760.15 3809.09 10932.09
0.00
MS plate 300*(140+150)/2*16 mm+Bracket for
cabel(50*50*6mm@900mmc/c)=8.921Kg tonne 0.045 | 48461.56 2161.63 48461.56 2161.63
CSR
ITEM No
33.13(iv) Gl pipe 50 mm dia including 3 coats of painting. metre 10.00 298.26 2982.60 298.26 2982.60
0.00 Reflective tape 100mm*150mm size Nos 10.00 3000 300.00 30.00 300.00
5444.23 5444.23
Contractor's profit @ 10% on 5444.23 544.42 544.42
5988.65 5988.65
Labour cess @ 1% on 5988.65 59.89 59.89
Cost| 10 16808.69 16980.63
Rate 1 1680.87 1681 1698.06 1698
Labour for M 40 grade concrete cum 2.870 298.26 856.01
Labour of Structure steel tonne 0.045 | 587216 261.93
10 1117.94
111.79 111.79 111.79
1
sub mountainous @ 10% on 111.794 11.18
M 40 grade concrete cum 2.870 3309.34 9497.80
MS plate 300*(140+150)/2*16 mm+Bracket for
cabel(50*50*6mm@900mmc/c)=8.921Kg tonne 0045 4405596 | 196512
Gl pipe 50 mm dia including 3 coats of painting. metre 10.00 298.26 2982.60
Reflective tape 100mm*150mm size Nos 10.00 30.00 300.00
Totall 474552
Formwork @ 12% 1769.46
sundries @ 3% on 1769.46 53.08
Contractor's profit and overhead charges @ 21.50% on 391.85
1822.54
2214.39
Labour cess @ 1% on 2214.39 2214
Cost 2236.53
10
Rate 1 223.65 223.65 223.65
sub mountainous @ 10% on 223.65 22.37
246.02
Total rate 1904.52 1944.08
Labour rate 335.44 368.99
Provision of an Reinforced cement concrete crash
barrier at the edges of the Bridge,road, approaches to
bridge structures and medians, constructed with M-40
grade concrete , as per dimensions in the Punjab
PWD stanadard drawing No 27.Section 2,Including
form work but excluding steel reinforcement-and at
locations directed by the Engineer, all as specified-with
concrete mixture.
Unit 1
Taking output 10
M 40 grade concrete ( inc.O.H etc.) Rate taken from cum
item no1 E 3749.18 3809.09
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Labour rate of conc.( inc.O.H etc.) Rate taken from cum
item no1 E 599.06 658.97
Basic cost of material,labour & machinel
v eum 3300.34
Material
() |a) M40 grade concrete
M 40 grade concrete including OH & CP etc. cum 4.51 3749.18 | 16905.05 3809.09 17175.19
0.00
MS plate 300*(140+150)/2*16 mm=7.847 Kg-5No tonne 0.04 | 44055.96 1728.54 44055.96 1728.54
CSR
ITEM No . L . o
33.13(iv) Gl pipe 50 mm dia including 3 coats of painting. metre 10.00 298.26 2982.60 298.26 2982.60
0.00 X .
Reflective tape 100mm*150mm size Nos 10.00 30.00 300.00 30.00 300.00
0.00 Precastlchecqured tiles 20 mm thick laid in cement Sqm 5.25 261.87 1374.83 261.87 1374.83
mortar 1:3
Cement concrete 1:4:8 Nos 1.37 1472.27 2009.64 1472.27 2009.64
0.00 PVC pipe 100 mm dia Nos 22.00  113.88 2505.29 113.88 2505.29
10900.90 10900.90
Contractor's profit @ 10% on 10900.9 1090.09 1090.09
Cost 10 28896.04 29166.17
Rate 1 2889.60 2916.62
Labour cess @ 1% on 2889.6 28.90 29.17
Total 2918.50 2918.50 2945.79 2945.79
Labour for M 40 grade concrete cum 4.510 3309.34 | 14925.12
0.00 Precastlchecqured tiles 20 mm thick laid in cement Sqm 5.25 74.91 393.27
mortar 1:3
Cement concrete 1:4:8 Nos 1.37 410.76 560.69
15879.08
Formwork @ 12% 1905.49
sundries @ 3% on 1905.49 57.16
Contractor's profit and overhead charges @ 21.50% on 421.97
1962.65
2384.62
Labour cess @ 1% on 2384.62 23.85
Cost 2408.47
10
Rate 1 240.85 240.85 240.85
sub mountainous @ 10% on 240.85 24.09
Labour
M 40 grade concrete
MS plate 300*(140+150)/2*16 mm=7.847 Kg-5No tonne 0.04 5872.16 230.39
Precastlchecqured tiles 20 mm thick laid in cement Sqm 5.25 74.91 393.27
mortar 1:3
Cement concrete 1:4:8 Nos 1.37 410.76 560.69
Total -l 953.96
sundries @ 3% on 953.96 28.62
Contractor's profit and overhead charges @ 21.50% on 211.25
982.58
1193.83
Labour cess @ 1% on 1193.83 11.94
10 1205.77
Cost|1 120.58 120.58 120.58
sub mountainous @ 10% on 120.58 12.06
Total rate 3159.35 3210.73
Labour rate 361.43 397.58
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Provision of an Reinforced cement concrete crash
barrier at the edges of the Bridge,road, approaches to
bridge structures and medians, constructed with M-40
D grade concrete using cement , as per dimensions in
the PWD stanadard drawing No 27.Section
3,Including form work but excluding steel reinforcement-
and at locations directed by the Engineer, all as
specified-with concrete mixture.
Unit 1
Taking output| 10
M 40 grade concrete ( inc.O.H etc.) Rate taken from
item no1 E oum 3749.18 3809.09
Labour rate of conc.( inc.O.H etc.) Rate taken from
item no1 E oum 599.06 658.97
Basic cost of material labour & machinery cum 3309.34
Material
() |a) M 40 grade concrete
M 40 grade concrete cum 2.87 3749.18 | 10760.15 3809.09 10932.09
0.00 D) IS plate 300°(140+150)2716 mm=7.847 K- tonne 004 | 4405596  1728.54 4405596 | 1728.54
CSR
ITEM
No c) Gl pipe 50 mm dia including 3 coats of painting. metre 10.00 298.26 2982.60 298.26 2982.60
33.13(iv
)
0.00 d) Reflective tape 100mm*150mm size Nos | 10.00 3000 300.00 30.00 300.00
0.00 &) PVC pipe 100 mm dia Nos 22.00 11388/ 550529 11388 |  2505.29
7516.43 7516.42
Contractor's profit @ 10% on 7516.43 751.64 751.64
Cost 10 19028.22 19200.15
Rate 1 1902.82 1920.02
Labour cess @ 1% on 1902.82 19.03 19.20
Total 1921.85 1921.85 1939.22 1939.22
M 40 grade concrete cum 2.870 3749.18 | 10760.15
Cost of material as above 7516.43
Formwork @ 12% 2193.19
sundries @ 3% on 2193.19 65.80
Contractor's profit and overhead charges @ 21.50% on 485.68
2258.99
274467
Labour cess @ 1% on 2744.67 27.45
Cost 277212
10
Rate 1 2717.21 277.21 271721
sub mountainous @ 10% on 277.21 21.72
Labour
M 40 grade concrete
MS plate 300*(140+150)/2*16 mm=7.847 Kg-5No tonne 0.04 5872.16 230.39
Total -l 230.39
sundries @ 3% on 230.39 6.91
Contractor's profit and overhead charges @ 21.50% on 51.02
2373
288.32
Labour cess @ 1% on 288.32 2.88
10 291.20
Cost|1 29.12 2912 29.12
sub mountainous @ 10% on 29.12 2.91
Total rate 2199.06 2244 .15
Labour rate 306.33 336.96
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Provision of an Reinforced cement concrete crash
barrier at the edges of the Bridge,road, approaches to
bridge structures and medians, constructed with M-40
E grade concrete , as per dimensions in the PWD
stanadard drawing No 27.Section 4,Including form
work but excluding steel reinforcement-and at locations
directed by the Engineer, all as specified-with concrete
mixure.
Unit 1
Taking output| 10
M 40 grade concrete ( inc.O.H etc.) Rate taken from
item no1 E oum 3749.18 3809.09
Labour rate of conc.( inc.O.H etc.) Rate taken from
item no1 E oum 599.06 658.97
Basic cost of material labour & machinery cum 3309.34
Material
(i) |a) M 40 grade concrete
M 40 grade concrete cum 4.869 3749.18 | 18254.76 3809.09 18546.46
0.00 gms plate 3007(140+150)/2"16 mm=7.847 Kg- tonne 0.04 | 4405596 | 1728.54 4405596 |  1728.54
CSR
ITEM
No c) Gl pipe 50 mm dia including 3 coats of painting. metre 10.00 298.26 2982.60 298.26 2982.60
33.13(iv
)
0.00 d) Reflective tape 100mm*150mm size Nos 10.00 30.00 300.00 30.00 300.00
CSR
ITEM e) Precast checqured tiles 20 mm thick laid in Sqm 12.75 261.87 3338.88 261.87 3338.88
No cement mortar 1:3
14.58
f) Cement concrete 1:4:8 Nos 3.97 1472.27 5847.84 1472.27 5847.84
0.00 g) PVC pipe 100 mm dia Nos 30.00 113.88)  3416.30 113.88 3416.30
17614.16 17614.16
Contractor's profit @ 10% on 17614.16 1761.42 1761.42
Cost| 10 37630.34 37922.04
Rate 1 3763.03 3792.20
Labour cess @ 1% on 3763.03 37.63 37.92
Total 3800.66 3800.66 3830.12 3830.12
M 40 grade concrete cum 4.869 3309.34 | 16113.17
Cost of material as above 17614.16
Formwork @ 12% 4047.28
sundries @ 3% on 4047.28 121.42
Contractor's profit and overhead charges @ 21.50% on 896.27
4168.7
5064.97
Labour cess @ 1% on 5064.97 50.65
Cost 10 5115.62
Rate 1 511.56 511.56 511.56
sub mountainous @ 10% on 2240.1 51.16
Labour
M 40 grade concrete
MS plate 300%(140+150)/2*16 mm=7.847 Kg-5No tonne 0.04 5872.16 230.39
Precastlchecqured tiles 20 mm thick laid in cement Sqm 12.75 261.87 3338.88
mortar 1:3
Cement concrete 1:4:8 Nos 3.97 410.76 1631.55
Total -II 5200.82
sundries @ 3% on 5200.82 156.02
Contractor's profit and overhead charges @ 21.50% on 1151.72
5356.84
6508.56
Labour cess @ 1% on 6508.56 65.09
10 6573.65
Cost|1 657.37 657.37 657.37
sub mountainous @ 10% on 657.37 65.74
Total rate 4312.22 4392.84
Labour rate 1168.93 1285.83
F |Metal Beam Crash Barrier
Type - A, "W" : Metal Beam Crash Barrier
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Providing and erecting a "W" metal beam crash barrier
comprising of 3 mm thick corrugated sheet metal beam
rail, 70 cm above road/ground level, fixed on ISMC
series channel vertical post, 150 x 75 x 5 mm spaced 2
m centre to centre, 1.8 m high, 1.1 m below
ground/road level, all steel parts and fitments to be
galvanised by hot dip process, all fittings to conform to
1S:1367 and 1S:1364, metal beam rail to be fixed on the
vertical post with a spacer of channel section 150 x 75
x 5 mm, 330 mm long complete as per clause 810
Unit 1m
Taking output 4.5m
I Material
0.00 1.Corrugated sheet,3 mm thick, "W" beam section
railing,4.5 m in length
2. Channel post 150 x 75 x 5 mm,1.8 m long,3 Nos
@ 16.4 kg per metre metre 4.50 2050.00 9225.00
3. Spacer 150 x 75 x 5 mm channel 0.33 m long,3
Nos @ 16.4 kg per metre
4. Nuts and bolts
Add 20 per cent of the cost of material for 1845.00
concrete fabrication etc.) 20% i
Total-l 11070.00
Contractor's profit @ 10% on 11070 1107.00
Cost| 45 m 12177.00
Rate 1 m 2706.00
Labour cess @ 1% on 2706 27.06
Total 2733.06 2733.06 2733.06
[} Labour
L-29 Mate day 0.06 151.44 9.09
L-5 Blacksmith day 0.50 223.36 111.68
L-35 Mazdoor day 1.00 136.69 136.69
Total-Il 257.46
mn Hiring charges of Machinery
2.59 Tractor-trolley hour 0.10 351.00 35.10
Total-Ill 35.10
Total-1l1+11l 292.56
sundries @ 3% on 292.56 8.78
Contractor's profit and overhead charges @ 21.50% on 64.79
301.34
366.13
Labour cess @ 1% on 366.13 3.66
Cost|4.5 cum 369.79
Rate cum 82.18 8218 82.18
sub mountainous @ 10% on 82.18 8.22
90.40
2815.24 2823.46
13 Painting on concrete surface
Providing and applying 2 coats of water based
cement paint to unplastered concrete surface after
cleaning the surface of dirt, dust, oil, grease,
efflorescence and applying paint @ of 1 litre for 2
sam.
As per MoRT&H Specification 800
Unit 1/sgm
Taking output 10 sgm
| Material
M-36e(ii) Water based paint of approved quality for cement Litres 5.00 98.39 491.950
concrete surface
Total-l 491.95
Contractor's profit @ 10% on 491.95 49.20
Costf 10 |sgm 541.15
Rate 1 sqm 54.12
Labour cess @ 1% on 54.12 0.54
Total 54.66 54.66 54.66
[} Labour
L-29 Mate day 0.01 151.44 1.510
L-41 Painter day 0.25 190.00 47.500
L-31 Mazdoor (Skilled) day 0.25 164.69 41.170
Total-Il 90.18
sundries @ 3% on 90.18 2.71
Contractor's profit and overhead charges @ 21.50% on 19.97
92.89
112.86
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Labour cess @ 1% on 112.86 1.13
Cost|10 sgqm 113.99
Rate|1 sgqm 11.40 11.40 11.40
sub mountainous @ 10% on 11.4 1.14
12.54
66.06 67.20
14 Burried Joint
Providing and laying a burried expansion joint,
expansion gap being 20 mm, covered with 12 mm
thick, 200 mm wide galvanised weldable structural
steel plate as per IS: 2062, placed symmetrical to
centre line of the joint, resting freely over the top
surface of the deck concrete, welding of 8 mm dia.
100 mm long galvanised nails spaced 300 mm c/c
along the centre line of the plate, all as specified in
clause 2604.
As per MoRT&H Specification 2604
Unit 1m
Taking output 12'm
| Material
0.00 Galvanised M.S plate 200 mm wide,12 mm thick @ kg 237.50 50.00 | 11875.000
94.20 kg/sqm including 5 per cent wastage
Add 1 per cent of cost of steel plate cutting, 118.75
welding consumables and galvanised nails.
Total-I 11993.75
Contractor's profit @ 10% on 11993.75 1199.38
Cost| 12 m 13193.13
Rate 1 m 1099.43
Labour cess @ 1% on 1099.43 10.99
Total 1110.42 1110.42 1110.42
[} Labour
L-29 Mate day 0.02 151.44 3.030
L-35 Mazdoor day 0.40 136.69 54.680
L-31 Mazdoor (Skilled) day 0.20 164.69 32.940
Total-Il 90.65
sundries @ 3% on 90.65 2.72
Contractor's profit and overhead charges @ 21.50% on 20.07
93.37
113.44
Labour cess @ 1% on 113.44 113
Cost|12 m 114.57
Rate|1 m 9.55 9.55 9.55
sub mountainous @ 10% on 9.55 0.96
10.51
1119.97 1120.93
Note | Guidelines laid down vide the MoRTH circular No.
RW/NH-34059/1/96-S&R dated 30.11.2000 and
subsequent corrigendum dated 25.01.2001 may be
reffered for expansion joints.
15 Filler joint
As per MoRT&H Specification 2605
(i) Providing & fixing 2 mm thick corrugated copper
plate in expansion joint complete as per drawing &
Technical Specification.
Unit 1m
Taking output 12/m
1 Material
0.00 Copper plate - 12m long x 250 mm wide kg 55.00 485.30 | 26691.50
Area =12 x 0.25 = 3 sqm
Weight = 3 x 0.002 x 8900 = 53.4 kg
Wastage @ 2.5 per cent = 1.33 kg/54.73 kg say = 55
kg.
Total-I 26691.50
Contractor's profit @ 10% on 26691.5 2669.15
Cost| 12 m 29360.65
Rate 1 m 2446.72
Labour cess @ 1% on 2446.72 24.47
Total 2471.19 2471.19 2471.19
[} Labour
Cutting, bending, carrying & fixing etc.
L-29 Mate day 0.04 151.44 6.06
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L-35

Mazdoor

day 0.50 136.69 68.35
L-31 Mazdoor (Skilled) day 0.50 164.69 82.35
Total-Il 156.76
sundries @ 3% on 156.76 470
Contractor's profit and overhead charges @ 21.50% on 34.71
161.46
196.17
Labour cess @ 1% on 196.17 1.96
Cost|12 m 198.13
Rate|1 m 16.51 16.51 16.51
sub mountainous @ 10% on 16.51 1.65
18.16
2487.70 2489.35
(ii) Providing & fixing 20 mm thick compressible fibre
board in expansion joint complete as per drawing
& Technical Specification.
Unit 1
Taking output 12
1 Material
Area=12x0.25=3 sqm
0.00 20 mm thick compressible fibre board 12 m long x sgm 3.00 527.50 1582.50
25 cm deep.
Total-I 1582.50
Contractor's profit @ 10% on 1582.5 158.25
Cost| 12 m 1740.75
Rate 1 m 145.06
Labour cess @ 1% on 145.06 1.45
Total 146.51 146.51 146.51
[} Labour
For carrying, placing & fixing.
L-29 Mate day 0.008 151.44 1.21
L-35 Mazdoor day 0.10 136.69 13.67
L-31 Mazdoor (Skilled) day 0.10 164.69 16.47
Total-l 31.35
sundries @ 3% on 31.35 0.94
Contractor's profit and overhead charges @ 21.50% on 6.94
32.29
39.23
Labour cess @ 1% on 39.23 0.39
Cost|12 39.62
Rate|1 3.30 3.30 3.30
sub mountainous @ 10% on 3.3 0.33
3.63
149.81 150.14
(iii) Providing and fixing in position 20 mm thick
premoulded joint filler in expansion joint for fixed
ends of simply supported spans not exceeding 10
m to cater for a horizontal movement upto 20 mm,
covered with sealant complete as per drawing and
technical specifications.
Unit 1
Taking output 12
| Material
0.00 Premoulded joint filler 12 m long,20 mm thick and sgm 3.60 600.00 2160.00
300 mm deep.
Total-I 2160.00
Contractor's profit @ 10% on 2160 216.00
Cost| 12 2376.00
Rate 1 198.00
Labour cess @ 1% on 198 1.98
199.98 199.98 199.98
[} Labour
L-29 Mate day 0.01 151.44 1.51
L-31 Mazdoor day 0.20 136.69 27.34
L-35 Mazdoor (Skilled) day 0.10 164.69 16.47
Total-Il 45.32
sundries @ 3% on 45.32 1.36
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Contractor's profit and overhead charges @ 21.50% on 10.04
46.68
56.72
Labour cess @ 1% on 56.72 0.57
Cost|12 57.29
Rate|1 477 4.77 477
sub mountainous @ 10% on 4.77 0.48
5.25
204.75 205.23
(iv) Providing and filling joint sealing compound as per
drawings and technical specifications with coarse
sand and 6 per cent bitumen by weight
Unit 1
Taking output 12
12m long x 100 mm wide x 10mm deep recess
| Material
0.00 Sand cum 0.012 280.73 3.37
Volume 12 x 0.1 x 0.01 = 0.012 cum
Weight 0.012 x 1400 = 16.8kg
M-7 Bitumen Kg 1.000 34.23 34.23
16.8 x 0.06 = 1 kg
Total-I 37.60
Contractor's profit @ 10% on 37.6 3.76
Cost 12 41.36
Rate 1 3.45
Labour cess @ 1% on 3.45 0.03
348 3.48 3.48
[} Labour
L-29 Mate day 0.02 151.44 3.03
L-35 Mazdoor day 0.50 136.69 68.35
L-31 Mazdoor (Skilled) day 0.10 164.69 16.47
Total-l 87.85
sundries @ 3% on 87.85 2.64
Contractor's profit and overhead charges @ 21.50% on 19.46
90.49
109.95
Labour cess @ 1% on 109.95 1.10
Cost|12 111.05
Rate|1 9.25 9.25 9.25
sub mountainous @ 10% on 9.25 0.93
10.18
12.73 13.66
Note |For arriving at the final rate of filler joints per m
length and per cm depth of joint filling compound,
the rates at Sl. No. i), ii), iii) & iv) shall be added
16 Asphaltic Plug joint
Providing and laying of asphaltic plug joint to
provide for horizontal movement of 25 mm and
vertical movement of 2 mm, depth of joint varying
from 75 mm to 100 mm, width varying from 500 mm
to 750 mm (in traffic direction), covered with a
closure plate of 200mm x 6mm of weldable
structural steel conforming to IS: 2062, asphaltic
plug to consist of polymer modified bitumen
binder, carefully selected single size aggregate of
12.5 mm nominal size and a heat resistant foam
caulking/backer rod, all as per approved drawings
and specifications.
As per MoRT&H Specification 2600
Unit 1
Taking output 12
| Material
0.00 Crushed stone aggregate 12.5 mm nominal size cum 0.75 461.32 345.99
M-7 Bitumen (VG-30) kg 77.50 34.23 2653.14
0.00 Galvanised structural steel plate 200 mm wide,6 kg 113.00 50.00 5650.00
mm thick, 12 m long (2.4 sqm) @ 47.10 kg/sqm
including 5 per cent wastage
Add 1 per cent for welding and foam 1% 86.49

caulking/backer rod and other incidentals.

Page 39

CSR-2010




Total-I 8735.62
Contractor's profit @ 10% on 8735.6213 873.56
Cost 12 9609.18
Rate| 1 800.77
Labour cess @ 1% on 800.77 8.01
808.78 808.78 808.78
[} Labour
L-29 Mate day 0.052 151.44 7.87
L-35 Mazdoor day 1.00 136.69 136.69
L-31 Mazdoor (Skilled) day 0.30 164.69 49.41
Total-l 193.97
1] Hiring charges of Machinery
236 Mastic cooker 1 tonne capacity hour 1.00 60.00 60.00
253 Smooth 3-wheeled steel roller 8-10 capacity hour 0.50 445.50 222.75
Total-Ill 282.75
Total-1+11 476.72
sundries @ 3% on 476.72 14.30
Contractor's profit and overhead charges @ 21.50% on 105.57
491.02
596.59
Labour cess @ 1% on 596.59 597
Cost|12 602.56
Rate|1 50.21 50.21 50.21
sub mountainous @ 10% on 50.21 5.02
55.23
858.99 864.01
Note | The nominal size of aggregates shall be 12.5 mm for
depth of joint upto 75 mm and 20 mm for joints of depth
more than 75 mm.
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