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17.1 Deodar wood wrought planed and fixed in position

Unit : 1 cum
I MATERIALS

(i) Deodar Wood cum 1.00 58012.50 58012.50
(ii) Add wastage 30 % cum 0.30 58012.50 17403.75

Assuming 60 nos battens of 60mmx 110mm and 2.5 Long
60x2.5x0.06x0.11 = 0.99 cum
Say 1 cum
Solignum paint at the end assuming 120mm bearing at the wall
CSR Item No.16.39
60x2x0.12x0.34 = 4.90 sqm
Top Portion 60x2.26x0.06 = 8.14 sqm
ends 60x2x0.06x0.11 = 0.79 sqm
Total                         = 13.86
Say 14.00 sqm  (14.00 x 0.069 = 0.966 Ltr.) sqm 14.00 10.35 144.90
Total-I 75561.15
Sundries @ 1% i.e. on Rs. 75561.15 755.61
Add contractor's profit @ 10% i.e. on Rs. 76316.76 7631.68
Labour cess on cost of material @ 1% i.e. on Rs. 83948.44 839.48
Total-I 84787.92 84787.92 84787.92

II LABOUR
Taking Output : 1 cum

(i) Sawings charges Including all carriage cum 1.00 750.00 750.00
(ii) Hoisting (Rate as per item no 13.5 cum 1.00 790.07 790.07
(iii) Carpenter II class for planning each 5.83 190.00 1107.70
(iv) (Labour) Solignum painting 2 coats CSR Item No.16.39 sqm 14.00 6.38 89.32

Total-II 2737.09
Sundries @ 1% i.e. on Rs. 2737.09 27.37
Add contractor's profit @ 21.50% i.e. on Rs. 2764.46 594.36
Labour cess on cost of labour @ 1% i.e. on Rs. 3358.82 33.59
Total-II 3392.41

Cost for 1 cum 3392.41
Cost for 1 cum 3392.41 3392.41 3392.41

Add Submountainous Region @ 10% i.e. on Rs. 3392.41 339.24
3731.65

Cost per cum 88180.33 88519.57
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17.2 Kail wood wrought planed and fixed in position
Unit : 1 cum

I MATERIALS
(i) Kail wood cum 1.00 46068.75 46068.75
(ii) Add wastage 30 % cum 0.30 46068.75 13820.63

Total-I 59889.38
Sundries @ 1% i.e. on Rs. 59889.38 598.89
Add contractor's profit @ 10% i.e. on Rs. 60488.27 6048.83
Labour cess on cost of material @ 1% i.e. on Rs. 66537.1 665.37
Total-I 67202.47 67202.47 67202.47

II LABOUR
Taking Output : 1 cum

(i) Same as per item no 17.1 (II) 2737.09
Total-II 2737.09
Sundries @ 1% i.e. on Rs. 2737.09 27.37
Add contractor's profit @ 21.50% i.e. on Rs. 2764.46 594.36
Labour cess on cost of labour @ 1% i.e. on Rs. 3358.82 33.59
Total-II 3392.41

Cost for 1 cum 3392.41
Cost for 1 cum 3392.41 3392.41 3392.41

Add Submountainous Region @ 10% i.e. on Rs. 3392.41 339.24
3731.65

Cost per cum 70594.88 70934.12
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17.3 Chil wood wrought planed and fixed in position
Unit : 1 cum

I MATERIALS
(i) Chil wood cum 1.00 46637.50 46637.50
(ii) Add wastage 30 % cum 0.30 46637.50 13991.25

Total-I 60628.75
Sundries @ 1% i.e. on Rs. 60628.75 606.29
Add contractor's profit @ 10% i.e. on Rs. 61235.04 6123.50
Labour cess on cost of material @ 1% i.e. on Rs. 67358.54 673.59
Total-I 68032.13 68032.13 68032.13

II LABOUR
Taking Output : 1 cum

(i) Same as per item no 17.1 (II) 2737.09
Total-II 2737.09
Sundries @ 1% i.e. on Rs. 2737.09 27.37
Add contractor's profit @ 21.50% i.e. on Rs. 2764.46 594.36
Labour cess on cost of labour @ 1% i.e. on Rs. 3358.82 33.59
Total-II 3392.41

Cost for 1 cum 3392.41
Cost for 1 cum 3392.41 3392.41 3392.41

Add Submountainous Region @ 10% i.e. on Rs. 3392.41 339.24
3731.65

Cost per cum 71424.54 71763.78
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17.4 Commercial hard wood such as Hollock (Non coniferous
Timber other than teak Conforming to IS Specification no 1003
Kiln seasoned Wrought, planned and fixed in position

Unit : 1 cum
I MATERIALS

(i) Commercial Hard wood in scanting cum 1.00 38675.00 38675.00
(ii) Add wastage 20% cum 0.20 38675.00 7735.00

Total-I 46410.00
Sundries @ 1% i.e. on Rs. 46410 464.10
Add contractor's profit @ 10% i.e. on Rs. 46874.1 4687.41
Labour cess on cost of material @ 1% i.e. on Rs. 51561.51 515.62
Total-I 52077.13 52077.13 52077.13

II LABOUR
Taking Output : 1 cum

(i) Sawings charges Including all carriage cum 1.00 750.00 750.00
(iii) Hoisting (Rate as per item no 13.5 cum 1.00 790.07 790.07
(iv) Carpenter II class for planning each 5.83 190.00 1107.70

Total-II 2647.77
Sundries @ 1% i.e. on Rs. 2647.77 26.48
Add contractor's profit @ 21.50% i.e. on Rs. 2674.25 574.96
Labour cess on cost of labour @ 1% i.e. on Rs. 3249.21 32.49
Total-II 3281.70

Cost for 1 cum 3281.70
Cost for 1 cum 3281.70 3281.70 3281.70

Add Submountainous Region @ 10% i.e. on Rs. 3281.7 328.17
3609.87

Cost per cum 55358.83 55687.00
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17.5 Teak wood wrought planed and fixed in position
Unit : 1 cum

I MATERIALS
(i) Teak wood cum 1.00 62562.50 62562.50
(ii) Add wastage 20 % cum 0.20 62562.50 12512.50

Total-I 75075.00
Sundries @ 1% i.e. on Rs. 75075 750.75
Add contractor's profit @ 10% i.e. on Rs. 75825.75 7582.58
Labour cess on cost of material @ 1% i.e. on Rs. 83408.33 834.08
Total-I 84242.41 84242.41 84242.41

II LABOUR
Taking Output : 1 cum

(i) Same as per item no 17.4 (II) 2647.77
Total-II 2647.77
Sundries @ 1% i.e. on Rs. 2647.77 26.48
Add contractor's profit @ 21.50% i.e. on Rs. 2674.25 574.96
Labour cess on cost of labour @ 1% i.e. on Rs. 3249.21 32.49
Total-II 3281.70

Cost for 1 cum 3281.70
Cost for 1 cum 3281.70 3281.70 3281.70

Add Submountainous Region @ 10% i.e. on Rs. 3281.7 328.17
3609.87

Cost per cum 87524.11 87852.28
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17.6 Sal wood wrought, panelled and fixed in position
Unit : 1 cum

I MATERIALS
(i) Sal wood wrought cum 1.00 59718.75 59718.75
(ii) Add wastage 20 % cum 0.20 59718.75 11943.75

Total-I 71662.50
Sundries @ 1% i.e. on Rs. 71662.5 716.63
Add contractor's profit @ 10% i.e. on Rs. 72379.13 7237.91
Labour cess on cost of material @ 1% i.e. on Rs. 79617.04 796.17
Total-I 80413.21 80413.21 80413.21

II LABOUR
Taking Output : 1 cum

(i) Same as per item no 17.4 (II) 2647.77
Total-II 2647.77
Sundries @ 1% i.e. on Rs. 2647.77 26.48
Add contractor's profit @ 21.50% i.e. on Rs. 2674.25 574.96
Labour cess on cost of labour @ 1% i.e. on Rs. 3249.21 32.49
Total-II 3281.70

Cost for 1 cum 3281.70
Cost for 1 cum 3281.70 3281.70 3281.70

Add Submountainous Region @ 10% i.e. on Rs. 3281.7 328.17
3609.87

Cost per cum 83694.91 84023.08
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17.7 Deodar wood planking planed on both sides i.e. based and
fixed in position including nails and screws etc.

Unit : 1 cum
(a) 50mm thick
I MATERIALS

(i) Deodar wood 1x0.05         = 0.05 cum
Add wastage 30%            = 0.015 cum
Total                               = 0.065 cum  Say 0.065 cum cum 0.065 58581.25 3807.78
Total-I 3807.78
Sundries @ 1% i.e. on Rs. 3807.78 38.08
Add contractor's profit @ 10% i.e. on Rs. 3845.86 384.59
Labour cess on cost of material @ 1% i.e. on Rs. 4230.45 42.30
Total-I 4272.75 4272.75 4272.75

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.065 750.00 48.75

Total-II 130.26
Sundries @ 1% i.e. on Rs. 130.26 1.30
Add contractor's profit @ 21.50% i.e. on Rs. 131.56 28.29
Labour cess on cost of labour @ 1% i.e. on Rs. 159.85 1.60
Total-II 161.45

Cost for 1 cum 161.45
Cost for 1 cum 161.45 161.45 161.45

Add Submountainous Region @ 10% i.e. on Rs. 161.45 16.15
177.60

Cost per cum 4434.20 4450.35
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(b) 45 Thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.045         = 0.045 cum

Add wastage 30%            = 0.0135 cum
Total                               = 0.0585 cum  Say 0.0585 cum cum 0.0585 58581.25 3427.00
Total-I 3427.00
Sundries @ 1% i.e. on Rs. 3427 34.27
Add contractor's profit @ 10% i.e. on Rs. 3461.27 346.13
Labour cess on cost of material @ 1% i.e. on Rs. 3807.4 38.07
Total-I 3845.47 3845.47 3845.47

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.0585 750.00 43.88

Total-II 125.39
Sundries @ 1% i.e. on Rs. 125.39 1.25
Add contractor's profit @ 21.50% i.e. on Rs. 126.64 27.23
Labour cess on cost of labour @ 1% i.e. on Rs. 153.87 1.54
Total 155.41

Cost for 1 cum 155.41
Cost for 1 cum 155.41 155.41 155.41

Add Submountainous Region @ 10% i.e. on Rs. 155.41 15.54
170.95

Cost per cum 4000.88 4016.42
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(c) 40mm thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.04         = 0.04 cum

Add wastage 30%            = 0.012 cum
Total                               = 0.052 cum  Say 0.052 cum cum 0.052 58581.25 3046.23
Total-I 3046.23
Sundries @ 1% i.e. on Rs. 3046.23 30.46
Add contractor's profit @ 10% i.e. on Rs. 3076.69 307.67
Labour cess on cost of material @ 1% i.e. on Rs. 3384.36 33.84
Total-I 3418.20 3418.20 3418.20

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.052 750.00 39.00

Total-II 120.51
Sundries @ 1% i.e. on Rs. 120.51 1.21
Add contractor's profit @ 21.50% i.e. on Rs. 121.72 26.17
Labour cess on cost of labour @ 1% i.e. on Rs. 147.89 1.48
Total-II 149.37

Cost for 1 cum 149.37
Cost for 1 cum 149.37 149.37 149.37

Add Submountainous Region @ 10% i.e. on Rs. 149.37 14.94
164.31

Cost per cum 3567.57 3582.51

Page 9 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

(d) 30mm thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.03         = 0.03 cum

Add wastage 30%            = 0.009 cum
Total                               = 0.040 cum  Say 0.040 cum cum 0.040 58581.25 2343.25
Total-I 2343.25
Sundries @ 1% i.e. on Rs. 2343.25 23.43
Add contractor's profit @ 10% i.e. on Rs. 2366.68 236.67
Labour cess on cost of material @ 1% i.e. on Rs. 2603.35 26.03
Total-I 2629.38 2629.38 2629.38

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.040 750.00 30.00

Total-II 111.51
Sundries @ 1% i.e. on Rs. 111.51 1.12
Add contractor's profit @ 21.50% i.e. on Rs. 112.63 24.22
Labour cess on cost of labour @ 1% i.e. on Rs. 136.85 1.37
Total-II 138.22

Cost for 1 cum 138.22
Cost for 1 cum 138.22 138.22 138.22

Add Submountainous Region @ 10% i.e. on Rs. 138.22 13.82
152.04

Cost per cum 2767.60 2781.42
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(e) 25mm thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.025         = 0.025 cum

Add wastage 30%            = 0.0075 cum
Total                               = 0.0325 cum  Say 0.0325 cum cum 0.0325 58581.25 1903.89
Total-I 1903.89
Sundries @ 1% i.e. on Rs. 1903.89 19.04
Add contractor's profit @ 10% i.e. on Rs. 1922.93 192.29
Labour cess on cost of material @ 1% i.e. on Rs. 2115.22 21.15
Total-I 2136.37 2136.37 2136.37

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.0325 750.00 24.38

Total-II 105.89
Sundries @ 1% i.e. on Rs. 105.89 1.06
Add contractor's profit @ 21.50% i.e. on Rs. 106.95 22.99
Labour cess on cost of labour @ 1% i.e. on Rs. 129.94 1.30
Total-II 131.24

Cost for 1 cum 131.24
Cost for 1 cum 131.24 131.24 131.24

Add Submountainous Region @ 10% i.e. on Rs. 131.24 13.12
144.36

Cost per cum 2267.61 2280.73
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(f) 20mm thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.02         = 0.020 cum

Add wastage 30%            = 0.006 cum
Total                               = 0.026 cum  Say 0.025 cum cum 0.025 58581.25 1464.53
Total-I 1464.53
Sundries @ 1% i.e. on Rs. 1464.53 14.65
Add contractor's profit @ 10% i.e. on Rs. 1479.18 147.92
Labour cess on cost of material @ 1% i.e. on Rs. 1627.1 16.27
Total-I 1643.37 1643.37 1643.37

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.025 750.00 18.75

Total-II 100.26
Sundries @ 1% i.e. on Rs. 100.26 1.00
Add contractor's profit @ 21.50% i.e. on Rs. 101.26 21.77
Labour cess on cost of labour @ 1% i.e. on Rs. 123.03 1.23
Total-II 124.26

Cost for 1 cum 124.26
Cost for 1 cum 124.26 124.26 124.26

Add Submountainous Region @ 10% i.e. on Rs. 124.26 12.43
136.69

Cost per cum 1767.63 1780.06
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(g) 12.5mm thick
Unit : 1 cum

I MATERIALS
(i) Deodar wood 1x0.0125         = 0.0125 cum

Add wastage 30%            = 0.00375 cum
Total                               = 0.01625 cum  Say 0.016 cum cum 0.016 58581.25 937.30
Total-I 937.30
Sundries @ 1% i.e. on Rs. 937.3 9.37
Add contractor's profit @ 10% i.e. on Rs. 946.67 94.67
Labour cess on cost of material @ 1% i.e. on Rs. 1041.34 10.41
Total-I 1051.75 1051.75 1051.75

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.016 750.00 12.00

Total-II 93.51
Sundries @ 1% i.e. on Rs. 93.51 0.94
Add contractor's profit @ 21.50% i.e. on Rs. 94.45 20.31
Labour cess on cost of labour @ 1% i.e. on Rs. 114.76 1.15
Total-II 115.91

Cost for 1 cum 115.91
Cost for 1 cum 115.91 115.91 115.91

Add Submountainous Region @ 10% i.e. on Rs. 115.91 11.59
127.50

Cost per cum 1167.66 1179.25
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17.8 Kail wood planking planed on both sides rebated and fixed in
position including nails and screws etc.

Unit : 1 cum
(a) 50mm thick
I MATERIALS

(i) Kail  wood 1x0.05         = 0.05cum
Add wastage 30%            = 0.015 cum
Total                               = 0.065 cum cum 0.065 53462.50 3475.06
Total-I 3475.06
Sundries @ 1% i.e. on Rs. 3475.06 34.75
Add contractor's profit @ 10% i.e. on Rs. 3509.81 350.98
Labour cess on cost of material @ 1% i.e. on Rs. 3860.79 38.61
Total-I 3899.40 3899.40 3899.40

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.429 190.00 81.51
(ii) Sawings charges Including all carriage cum 0.065 750.00 48.75

Total-II 130.26
Sundries @ 1% i.e. on Rs. 130.26 1.30
Add contractor's profit @ 21.50% i.e. on Rs. 131.56 28.29
Labour cess on cost of labour @ 1% i.e. on Rs. 159.85 1.60
Total-II 161.45

Cost for 1 cum 161.45
Cost for 1 cum 161.45 161.45 161.45

Add Submountainous Region @ 10% i.e. on Rs. 161.45 16.15
177.60

Cost per cum 4060.85 4077.00
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(b) 45 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.045         = 0.045 cum

Add wastage 30%            = 0.135 cum
Total                               = 0.0585 cum  Say 0.058 cum cum 0.058 53462.50 3100.83
Total-I 3100.83
Sundries @ 1% i.e. on Rs. 3100.83 31.01
Add contractor's profit @ 10% i.e. on Rs. 3131.84 313.18
Labour cess on cost of material @ 1% i.e. on Rs. 3445.02 34.45
Total-I 3479.47 3479.47 3479.47

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (b) II 125.39
Total-II 125.39
Sundries @ 1% i.e. on Rs. 125.39 1.25
Add contractor's profit @ 21.50% i.e. on Rs. 126.64 27.23
Labour cess on cost of labour @ 1% i.e. on Rs. 153.87 1.54
Total-II 155.41

Cost for 1 cum 155.41
Cost for 1 cum 155.41 155.41 155.41

Add Submountainous Region @ 10% i.e. on Rs. 155.41 15.54
170.95

Cost per cum 3634.88 3650.42
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(c) 40 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.04         = 0.04 cum

Add wastage 30%            = 0.012 cum
Total                               = 0.052 cum  Say 0.05 cum cum 0.050 53462.50 2673.13
Total-I 2673.13
Sundries @ 1% i.e. on Rs. 2673.13 26.73
Add contractor's profit @ 10% i.e. on Rs. 2699.86 269.99
Labour cess on cost of material @ 1% i.e. on Rs. 2969.85 29.70
Total-I 2999.55 2999.55 2999.55

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (c) II 120.51
Total-II 120.51
Sundries @ 1% i.e. on Rs. 120.51 1.21
Add contractor's profit @ 21.50% i.e. on Rs. 121.72 26.17
Labour cess on cost of labour @ 1% i.e. on Rs. 147.89 1.48
Total-II 149.37

Cost for 1 cum 149.37
Cost for 1 cum 149.37 149.37 149.37

Add Submountainous Region @ 10% i.e. on Rs. 149.37 14.94
164.31

Cost per cum 3148.92 3163.86
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(d) 30 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.03         = 0.030 cum

Add wastage 30%            = 0.009 cum
Total                               = 0.039 cum  Say 0.04 cum cum 0.040 53462.50 2138.50
Total-I 2138.50
Sundries @ 1% i.e. on Rs. 2138.5 21.39
Add contractor's profit @ 10% i.e. on Rs. 2159.89 215.99
Labour cess on cost of material @ 1% i.e. on Rs. 2375.88 23.76
Total-I 2399.64 2399.64 2399.64

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (d) II 111.51
Total-II 111.51
Sundries @ 1% i.e. on Rs. 111.51 1.12
Add contractor's profit @ 21.50% i.e. on Rs. 112.63 24.22
Labour cess on cost of labour @ 1% i.e. on Rs. 136.85 1.37
Total-II 138.22

Cost for 1 cum 138.22
Cost for 1 cum 138.22 138.22 138.22

Add Submountainous Region @ 10% i.e. on Rs. 138.22 13.82
152.04

Cost per cum 2537.86 2551.68
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(e) 25 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.025         = 0.025 cum

Add wastage 30%            = 0.0075 cum
Total                               = 0.0325 cum  Say 0.0325 cum cum 0.0325 53462.50 1737.53
Total-I 1737.53
Sundries @ 1% i.e. on Rs. 1737.53 17.38
Add contractor's profit @ 10% i.e. on Rs. 1754.91 175.49
Labour cess on cost of material @ 1% i.e. on Rs. 1930.4 19.30
Total-I 1949.70 1949.70 1949.70

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (e) II 105.89
Total-II 105.89
Sundries @ 1% i.e. on Rs. 105.89 1.06
Add contractor's profit @ 21.50% i.e. on Rs. 106.95 22.99
Labour cess on cost of labour @ 1% i.e. on Rs. 129.94 1.30
Total-II 131.24

Cost for 1 cum 131.24
Cost for 1 cum 131.24 131.24 131.24

Add Submountainous Region @ 10% i.e. on Rs. 131.24 13.12
144.36

Cost per cum 2080.94 2094.06
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(f) 20 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.02         = 0.02 cum

Add wastage 30%            = 0.006 cum
Total                               = 0.026 cum  Say 0.025 cum cum 0.025 53462.50 1336.56
Total-I 1336.56
Sundries @ 1% i.e. on Rs. 1336.56 13.37
Add contractor's profit @ 10% i.e. on Rs. 1349.93 134.99
Labour cess on cost of material @ 1% i.e. on Rs. 1484.92 14.85
Total-I 1499.77 1499.77 1499.77

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (f) II 100.26
Total-II 100.26
Sundries @ 1% i.e. on Rs. 100.26 1.00
Add contractor's profit @ 21.50% i.e. on Rs. 101.26 21.77
Labour cess on cost of labour @ 1% i.e. on Rs. 123.03 1.23
Total-II 124.26

Cost for 1 cum 124.26
Cost for 1 cum 124.26 124.26 124.26

Add Submountainous Region @ 10% i.e. on Rs. 124.26 12.43
136.69

Cost per cum 1624.03 1636.46
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(g) 12.5 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.0125         = 0.0125 cum

Add wastage 30%            = 0.00375 cum
Total                               = 0.01625 cum  Say 0.016 cum cum 0.016 53462.50 855.40
Total-I 855.40
Sundries @ 1% i.e. on Rs. 855.4 8.55
Add contractor's profit @ 10% i.e. on Rs. 863.95 86.40
Labour cess on cost of material @ 1% i.e. on Rs. 950.35 9.50
Total-I 959.85 959.85 959.85

II LABOUR
Taking Output : 1 cum

Same as per item no 17.7 (g) II 93.51
Total-II 93.51
Sundries @ 1% i.e. on Rs. 93.51 0.94
Add contractor's profit @ 21.50% i.e. on Rs. 94.45 20.31
Labour cess on cost of labour @ 1% i.e. on Rs. 114.76 1.15
Total-II 115.91

Cost for 1 cum 115.91
Cost for 1 cum 115.91 115.91 115.91

Add Submountainous Region @ 10% i.e. on Rs. 115.91 11.59
127.50

Cost per cum 1075.76 1087.35
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17.9 Teak wood planking planed on both sides rebated and fixed in
position including nails screws etc.

Unit : 1 cum
(a) 50 mm thick
I MATERIALS

(i) Teak  wood 1x0.05         = 0.05 cum
Add wastage 30%            = 0.015 cum
Total                               = 0.065 cum        Say 0.06 cum cum 0.06 63017.50 3781.05
Total-I 3781.05
Sundries @ 1% i.e. on Rs. 3781.05 37.81
Add contractor's profit @ 10% i.e. on Rs. 3818.86 381.89
Labour cess on cost of material @ 1% i.e. on Rs. 4200.75 42.01
Total-I 4242.76 4242.76 4242.76

II LABOUR
Taking Output : 1 cum

(i) Carpenter IInd class for planning rebating and fixing in position with
nails and screws

each 0.59 190.00 112.10

(ii) Sawing charges including all carriage cum 0.06 750.00 45.00
Total-II 157.10
Sundries @ 1% i.e. on Rs. 157.1 1.57
Add contractor's profit @ 21.50% i.e. on Rs. 158.67 34.11
Labour cess on cost of labour @ 1% i.e. on Rs. 192.78 1.93
Total-II 194.71

Cost for 1 cum 194.71
Cost for 1 cum 194.71 194.71 194.71

Add Submountainous Region @ 10% i.e. on Rs. 194.71 19.47
214.18

Cost per cum 4437.47 4456.94
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(b) 45 mm thick
Unit : 1 cum

I MATERIALS
(i) Kail  wood 1x0.045         = 0.045 cum

Add wastage 20%            = 0.009 cum
Total                               = 0.054 cum cum 0.054 63017.50 3402.95
Total-I 3402.95
Sundries @ 1% i.e. on Rs. 3402.95 34.03
Add contractor's profit @ 10% i.e. on Rs. 3436.98 343.70
Labour cess on cost of material @ 1% i.e. on Rs. 3780.68 37.81
Total-I 3818.49 3818.49 3818.49

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.054 750.00 40.50

Total-II 152.60
Sundries @ 1% i.e. on Rs. 152.6 1.53
Add contractor's profit @ 21.50% i.e. on Rs. 154.13 33.14
Labour cess on cost of labour @ 1% i.e. on Rs. 187.27 1.87
Total-II 189.14

Cost for 1 cum 189.14
Cost for 1 cum 189.14 189.14 189.14

Add Submountainous Region @ 10% i.e. on Rs. 189.14 18.91
208.05

Cost per cum 4007.63 4026.54
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(c) 40 mm thick
Unit : 1 cum

I MATERIALS
(i) Teak l  wood 1x0.04         = 0.04 cum

Add wastage 20%            = 0.008 cum
Total                               = 0.048 cum cum 0.048 63017.50 3024.84
Total-I 3024.84
Sundries @ 1% i.e. on Rs. 3024.84 30.25
Add contractor's profit @ 10% i.e. on Rs. 3055.09 305.51
Labour cess on cost of material @ 1% i.e. on Rs. 3360.6 33.61
Total-I 3394.21 3394.21 3394.21

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.048 750.00 36.00

Total-II 148.10
Sundries @ 1% i.e. on Rs. 148.1 1.48
Add contractor's profit @ 21.50% i.e. on Rs. 149.58 32.16
Labour cess on cost of labour @ 1% i.e. on Rs. 181.74 1.82
Total-II 183.56

Cost for 1 cum 183.56
Cost for 1 cum 183.56 183.56 183.56

Add Submountainous Region @ 10% i.e. on Rs. 183.56 18.36
201.92

Cost per cum 3577.77 3596.13
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(d) 30 mm thick
Unit : 1 cum

I MATERIALS
(i) Teak  wood 1x0.03         = 0.03 cum

Add wastage 20%            = 0.006 cum
Total                               = 0.036 cum cum 0.036 63017.50 2268.63
Total-I 2268.63
Sundries @ 1% i.e. on Rs. 2268.63 22.69
Add contractor's profit @ 10% i.e. on Rs. 2291.32 229.13
Labour cess on cost of material @ 1% i.e. on Rs. 2520.45 25.20
Total-I 2545.65 2545.65 2545.65

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.036 750.00 27.00

Total-II 139.10
Sundries @ 1% i.e. on Rs. 139.1 1.39
Add contractor's profit @ 21.50% i.e. on Rs. 140.49 30.21
Labour cess on cost of labour @ 1% i.e. on Rs. 170.7 1.71
Total-II 172.41

Cost for 1 cum 172.41
Cost for 1 cum 172.41 172.41 172.41

Add Submountainous Region @ 10% i.e. on Rs. 172.41 17.24
189.65

Cost per cum 2718.06 2735.30
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(e) 25 mm thick
Unit : 1 cum

I MATERIALS
(i) Teak  wood 1x0.025         = 0.025 cum

Add wastage 20%            = 0.005 cum
Total                               = 0.03 cum cum 0.030 63017.50 1890.53
Total-I 1890.53
Sundries @ 1% i.e. on Rs. 1890.53 18.91
Add contractor's profit @ 10% i.e. on Rs. 1909.44 190.94
Labour cess on cost of material @ 1% i.e. on Rs. 2100.38 21.00
Total-I 2121.38 2121.38 2121.38

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.030 750.00 22.50

Total-II 134.60
Sundries @ 1% i.e. on Rs. 134.6 1.35
Add contractor's profit @ 21.50% i.e. on Rs. 135.95 29.23
Labour cess on cost of labour @ 1% i.e. on Rs. 165.18 1.65
Total-II 166.83

Cost for 1 cum 166.83
Cost for 1 cum 166.83 166.83 166.83

Add Submountainous Region @ 10% i.e. on Rs. 166.83 16.68
183.51

Cost per cum 2288.21 2304.89
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(f) 20 mm thick
Unit : 1 cum

I MATERIALS
(i) Teak  wood 1x0.02         = 0.02 cum

Add wastage 20%            = 0.004 cum
Total                               = 0.024 cum cum 0.024 63017.50 1512.42
Total-I 1512.42
Sundries @ 1% i.e. on Rs. 1512.42 15.12
Add contractor's profit @ 10% i.e. on Rs. 1527.54 152.75
Labour cess on cost of material @ 1% i.e. on Rs. 1680.29 16.80
Total-I 1697.09 1697.09 1697.09

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.024 750.00 18.00

Total-II 130.10
Sundries @ 1% i.e. on Rs. 130.1 1.30
Add contractor's profit @ 21.50% i.e. on Rs. 131.4 28.25
Labour cess on cost of labour @ 1% i.e. on Rs. 159.65 1.60
Total-II 161.25

Cost for 1 cum 161.25
Cost for 1 cum 161.25 161.25 161.25

Add Submountainous Region @ 10% i.e. on Rs. 161.25 16.13
177.38

Cost per cum 1858.34 1874.47
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(g) 12.5 mm thick
Unit : 1 cum

I MATERIALS
(i) Teak  wood 1x0.0125         = 0.0125 cum

Add wastage 20%            = 0.0025 cum
Total                               = 0.015 cum cum 0.015 63017.50 945.26
Total-I 945.26
Sundries @ 1% i.e. on Rs. 945.26 9.45
Add contractor's profit @ 10% i.e. on Rs. 954.71 95.47
Labour cess on cost of material @ 1% i.e. on Rs. 1050.18 10.50
Total-I 1060.68 1060.68 1060.68

II LABOUR
Taking Output : 1 cum

(i) Carpenter II class for planning rebating and fixing in place each 0.59 190.00 112.10
(ii) Sawings charges Including all carriage cum 0.015 750.00 11.25

Total-II 123.35
Sundries @ 1% i.e. on Rs. 123.35 1.23
Add contractor's profit @ 21.50% i.e. on Rs. 124.58 26.78
Labour cess on cost of labour @ 1% i.e. on Rs. 151.36 1.51
Total-II 152.87

Cost for 1 cum 152.87
Cost for 1 cum 152.87 152.87 152.87

Add Submountainous Region @ 10% i.e. on Rs. 152.87 15.29
168.16

Cost per cum 1213.55 1228.84
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17.10
(i)

Deodar wood doors shutter windows shutter including hinges, screw
and cords etc. complete fixed in position

(a) Pancelled glazed or glazed and panelled
(i) 40mm thick (Single Leaf)

Taking size of door 1.10mx2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS

(i) Styles
2x2.00x0.100x0.040   = 0.0160 cum

(ii) Bottom Rail
1x1.10x0.200x0.040  =0.0088 cum

(iii) Lock Rail
1x1.10x0.150x0.040   = 0.0066 cum

(iv) Top rails
1x1.10x0.010x0.040   = 0.0044 cum

(v) Panels
1x0.92x0.795x0.012   = 0.0087 cum

(vi) Sash Barrs Vertical
2x0.90x0.40x0.025    = 0.0018 cum

(vii) Sash Bar Horizontal
6x0.442x0.040x0.025 = 0.0027 cum

(viii) Fillers glass panes
16x0.85x0.015x0.010  = 0.0020 cum
Total                        = 0.051 cum
Add wastage at 30% 0.0153 cum
Total                        = 0.0663 cum, Say 0.066 cum cum 0.066 58012.50 3828.83
B Iron Fittings

(i) But hinges 100mm sunk in wood for leaf each 3 20.48 61.44
(iii) Screws 40mm to 50mm for hinges straps each 24 0.36 8.64
(c) GLAZING
(i) Providing 4mm thick glass panes standard size sqm 0.78 310.00 241.80

16x0.200x0.245 = 0.78 sqm
Total-I 4140.71
Sundries @ 1% i.e. on Rs. 4140.71 41.41
Add contractor's profit @ 10% i.e. on Rs. 4182.12 418.21
Labour cess on cost of material @ 1% i.e. on Rs. 4600.33 46.00

Cost for 2.20 sqm 4646.33
Cost for 1 sqm 2111.97 2111.97 2111.97

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.066 750.00 49.50
(ii) Carpenter Ist class for making and fixing leaves & glazing each 2.25 223.36 502.56
(iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 569.15
Sundries @ 1% i.e. on Rs. 569.15 5.69
Add contractor's profit @ 21.50% i.e. on Rs. 574.84 123.59
Labour cess on cost of labour @ 1% i.e. on Rs. 698.43 6.98
Total-II 705.41

Cost for 2.20 sqm 705.41
Cost for 1 sqm 320.64 320.64 320.64

Add Submountainous Region @ 10% i.e. on Rs. 320.64 32.06
352.70

Cost Per sqm 2432.61 2464.67
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II b 35mm thick
Taking size of door 1.1mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood works
(i) Styles

2x2.00x0.100x0.035   = 0.0140 cum
(ii) Bottom Rail

1x1.10x0.200x0.035  =0.0077 cum
(iii) Lock Rail

1x1.10x0.150x0.035   = 0.0058 cum
(iv) Top rails

1x1.10x0.10x0.035   = 0.00385 cum
(v) Panels

1x0.92x0.795x0.012   = 0.0087 cum
(vi) Sash Bars Vertical

2x0.90x0.035x0.025    = 0.0016 cum
(vii) Sash Bar Horizontal

6x0.442x0.035x0.025 = 0.0023 cum
(viii) Fillers glass panes

16x0.85x0.015x0.010  = 0.0020 cum
Total                        = 0.04595 cum
Add wastage at 30% 0.01378 cum
Total                        = 0.05973 cum   (Say 0.0597) cum 0.0597 58012.50 3463.35
B Iron Fittings

(i) Same as per item no 17.10 (A) "B-Iron Fitting" 70.08
Total-I 3533.43
Sundries @ 1% i.e. on Rs. 3533.43 35.33
Add contractor's profit @ 10% i.e. on Rs. 3568.76 356.88
Labour cess on cost of material @ 1% i.e. on Rs. 3925.64 39.26

Cost for 2.20 sqm 3964.90
Cost for 1 sqm 1802.23 1802.23 1802.23

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0597 750.00 44.78
(ii) Carpenter Ist class for making and fixing leaves & glazing each 2.25 223.36 502.56
(iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 564.43
Sundries @ 1% i.e. on Rs. 564.43 5.64
Add contractor's profit @ 21.50% i.e. on Rs. 570.07 122.57
Labour cess on cost of labour @ 1% i.e. on Rs. 692.64 6.93
Total-II 699.57

Cost for 2.20 sqm 699.57
Cost for 1 sqm 317.99 317.99 317.99

Add Submountainous Region @ 10% i.e. on Rs. 317.99 31.80
349.79

Cost Per sqm 2120.22 2152.02
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III 30mm thick
Taking size of door 1.10mx2.00m = 2.20 sqm (Single Leaf)

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood works
(i) Styles

2x2.00x0.100x0.030   = 0.012 cum
(ii) Bottom Rail

1x1.10x0.200x0.030  =0.0066 cum
(iii) Lock Rail

1x1.10x0.150x0.030   = 0.0050 cum
(iv) Top rails

1x1.10x0.10x0.030   = 0.0033 cum
(v) Panels

1x0.92x0.795x0.012   = 0.0087 cum
(vi) Sash Bars Vertical

2x0.90x0.03x0.025    = 0.0013 cum
(vii) Sash Bar Horizontal

6x0.442x0.030x0.025 = 0.0020 cum
(viii) Fillers glass panes

16x0.85x0.015x0.010 = 0.0020 cum
Total                        = 0.0409 cum
Add wastage at 30% = 0.0123 cum
Total                        = 0.05317 cum
Say 0.0532 cum cum 0.0532 58012.50 3086.27
B Iron Fittings

(i) Same as per item no 17.10 (A) "B-Iron Fitting" 70.08
Total-I 3156.35
Sundries @ 1% i.e. on Rs. 3156.35 31.56
Add contractor's profit @ 10% i.e. on Rs. 3187.91 318.79
Labour cess on cost of material @ 1% i.e. on Rs. 3506.7 35.07

Cost for 2.20 sqm 3541.77
Cost for 1 sqm 1609.90 1609.90 1609.90

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0597 750.00 44.78
(ii) Carpenter Ist class for making and fixing leaves & glazing each 2.25 223.36 502.56
(iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 564.43
Sundries @ 1% i.e. on Rs. 564.43 5.64
Add contractor's profit @ 21.50% i.e. on Rs. 570.07 122.57
Labour cess on cost of labour @ 1% i.e. on Rs. 692.64 6.93
Total-II 699.57

Cost for 2.20 sqm 699.57
Cost for 1 sqm 317.99 317.99 317.99

Add Submountainous Region @ 10% i.e. on Rs. 317.99 31.80
349.79

Cost Per sqm 1927.89 1959.69
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17.10 (b) Battened and framed 50mm thick
Taking size of door 1.10mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
Wood work

(i) Styles
2x2.00x0.100x0.050   = 0.0200 cum

(ii) Bottom Rail
1x1.10x0.200x0.025  =0.0055 cum

(iii) Intermediate ledge
1x1.10x0.150x0.025   = 0.0041 cum

(iv) Top rails
1x1.10x0.115x0.050   = 0.0063 cum

(v) Battens
1x1.925x0.950x0.025   = 0.0457 cum
Add wastage at 10% dae to taunged and grooved (jciut) on battens
= 0.0457 x 10% = 0.0046

Add wastage at 20% except (-)  0.0046 cum
.                                                     0.0862
For 30% Wastage taken above 0.0244
Except 0.862 - 0.0046                 0.1106
Say 0.111 cum cum 0.111 58012.50 6439.39
B Iron Fittings

(i) But hinges 125mm sunk in wood for leaf each 3 28.44 85.32
(iii) Screws 40mm to 50mm for hinges straps each 35 0.36 12.60

Total-I 6537.31
Sundries @ 1% i.e. on Rs. 6537.31 65.37
Add contractor's profit @ 10% i.e. on Rs. 6602.68 660.27
Labour cess on cost of material @ 1% i.e. on Rs. 7262.95 72.63

Cost for 2.20 sqm 7335.58
Cost for 1 sqm 3334.35 3334.35 3334.35

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.111 750.00 83.25
(ii) Carpenter Ist class for making and fixing frame and battens etc. each 1.75 223.36 390.88
(iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 491.22
Sundries @ 1% i.e. on Rs. 491.22 4.91
Add contractor's profit @ 21.50% i.e. on Rs. 496.13 106.67
Labour cess on cost of labour @ 1% i.e. on Rs. 602.8 6.03
Total-II 608.83

Cost for 2.20 sqm 608.83
Cost for 1 sqm 276.74 276.74 276.74

Add Submountainous Region @ 10% i.e. on Rs. 276.74 27.67
304.41

Cost Per sqm 3611.09 3638.76
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17.10 (c) Battened and framed 45m thick taking size of door
Taking size of door 1.0mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood works
(i) Styles

2x2.00x0.100x0.045   = 0.0180 cum
(ii) Bottom Rail

1x1.10x0.200x0.020  =0.0044 cum
(iii) Intermediate ledge

1x1.10x0.150x0.020   = 0.0033 cum
(iv) Top rails

1x1.10x0.115x0.045   = 0.0057 cum
(v) Battens

1x1.925x0.950x0.025   = 0.0457 cum
Add wastage at 10% dae to taunged and grooved (joint) on battens
= 0.0046 cum
Total                             = 0.0817 cum
Add wastage at 30% except10% wastage taken above
0.0817 (-) 0.0046     = 0.0771 cum
.                                   0.0231 cum
Total                        = 0.1048 cum,     Say 0.105 cum cum 0.105 58012.50 6091.31
B Iron Fittings

(i) Same as per item no 17.10 (B) (i) 97.92
Total-I 6189.23
Sundries @ 1% i.e. on Rs. 6189.23 61.89
Add contractor's profit @ 10% i.e. on Rs. 6251.12 625.11
Labour cess on cost of material @ 1% i.e. on Rs. 6876.23 68.76

Cost for 2.20 sqm 6944.99
Cost for 1 sqm 3156.81 3156.81 3156.81

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.105 750.00 78.75
(ii) Carpenter Ist class for making and fixing frame and battens etc. each 1.75 223.36 390.88
(iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 486.72
Sundries @ 1% i.e. on Rs. 486.72 4.87
Add contractor's profit @ 21.50% i.e. on Rs. 491.59 105.69
Labour cess on cost of labour @ 1% i.e. on Rs. 597.28 5.97
Total-II 603.25

Cost for 2.20 sqm 603.25
Cost for 1 sqm 274.20 274.20 274.20

Add Submountainous Region @ 10% i.e. on Rs. 274.2 27.42
301.62

Cost Per sqm 3431.01 3458.43
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17.10 (d) Battened and braced shutter 50mm thick complete
Taking size of door 1.10mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood works
(i) Battens \

1x2.00x1.10x0.026     = 0.0572 cum
(ii) Bottom ledge

1x1.10x0.200x0.025    = 0.0055 cum
(iii) Lock ledge

1x1.10x0.150x0.025    = 0.0041 cum
(iv) Top ledge

1x1.10x0.115x0.025    = 0.0032 cum
(v) Lower ledge brace

1x0.925x0.115x0.025   = 0.0027 cum
(vi) Upper brace

1x1.2x0.115x0.025      = 0.0035 cum
Total                            = 0.0762 cum
Add wastage at 30%  = 0.0229 cum
Total                           = 0.0990 cum
Total                        = 0.100 cum cum 0.100 58012.50 5801.25
B Iron Fittings

(i) T-hinges 300mm length of straps each 3 41.75 125.25
(iii) Screws 40mm to 50mm each 30 0.36 10.80

Total-I 5937.30
Sundries @ 1% i.e. on Rs. 5937.3 59.37
Add contractor's profit @ 10% i.e. on Rs. 5996.67 599.67
Labour cess on cost of material @ 1% i.e. on Rs. 6596.34 65.96

Cost for 2.20 sqm 6662.30
Cost for 1 sqm 3028.32 3028.32 3028.32

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.10 750.00 75.00
(iii) Carpenter 1st class for making chowkats leave and other necessary

fittings
each 1.75 223.36 390.88

(iv) Mazdoor (Unskilled) each 0.20 136.69 27.34
Total-II 493.22
Sundries @ 1% i.e. on Rs. 493.22 4.93
Add contractor's profit @ 21.50% i.e. on Rs. 498.15 107.10
Labour cess on cost of labour @ 1% i.e. on Rs. 605.25 6.05
Total-II 611.30

Cost for 2.20 sqm 611.30
Cost for 1 sqm 277.86 277.86 277.86

Add Submountainous Region @ 10% i.e. on Rs. 277.86 27.79
305.65

Cost Per sqm 3306.18 3333.97
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17.10
(ii)

Deodar wood doors shutter with 12mm thick phenol Bonded BWP ply
(Anchor Kit ply, Nova teak , or National or any other ISI approved quality) I/C
hinges, screws, chocks & cords etc. Complete fixed in position (Single leaf)

a) Phenol Bonded ply panel
(i) 40 mm thick

Taking Size of door 1.10 x 2.00 = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
I - Materials
A- Wood work

i) Styles
Vertical 2x2.00x0.100x0.040 = 0.016 cum

ii) Bottom rail
1x1.10x0.200x0.040 = 0.0088 cum

iii) Lock Rail
1x1.10x0.150x0.40 = 0.0066 cum

iv) Top rail
1x1.10x0.10x0.040 = 0.0044 cum
Total                       = 0.0358 cum
Add wastage at 10% =  0.00358 cum
Total                       = 0.03938 cum
Say 0.0394 cum cum 0.0394 58012.50 2285.69

v) Panels (phenol Bonded Board) BWP 1/2" thick (12mm)
Bottom  1x0.925x0.450    =  0.41625 sqm
Top       1x0.925x1.150    = 1.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
i) Butt hinges 100mm sunk in wood for leaf each 3 20.48 61.44
ii) Screws 40mm to 50mm for hinges straps each 24 0.63 15.12

Total-I 3596.83
Sundries @ 1% i.e. on Rs. 3596.83 35.97
Add contractor's profit @ 10% i.e. on Rs. 3632.8 363.28
Labour cess on cost of material @ 1% i.e. on Rs. 3996.08 39.96

Cost for 2.20 sqm 4036.04
Cost for 1 sqm 1834.56 1834.56 1834.56

LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0394 750.00 29.55
ii Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 549.20
Sundries @ 1% i.e. on Rs. 549.2 5.49
Add contractor's profit @ 21.50% i.e. on Rs. 554.69 119.26
Labour cess on cost of labour @ 1% i.e. on Rs. 673.95 6.74
Total-II 680.69

Cost for 2.20 sqm 680.69
Cost for 1 sqm 309.40 309.40 309.40

Add Submountainous Region @ 10% i.e. on Rs. 309.4 30.94
340.34

Cost Per sqm 2143.96 2174.90
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ii) 35 mm thick
Taking size of door (1.10m x 2.00m ) = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIAL
a Wood Works
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.005775 cum
v Top Rail

1x1.10x0.10x0.035 = 0.00385 cum
                   Total = 0.031325 cum
Add wastage 10% = 0.00313 cum
                   Total = 0.03445 cum
Say = 0.0345 cum cum 0.0345 58012.50 2001.43

viii) Panels1/2" Phenol Bonded Board BWP
Bottom = 1x0.925x0.450 = 0.41625 sqm
Top = 1x0.925x1.150 = 1.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
i Same as per Item no 17.10 (II) (A) 76.56

Total-I 3312.57
Sundries @ 1% i.e. on Rs. 3312.57 33.13
Add contractor's profit @ 10% i.e. on Rs. 3345.7 334.57
Labour cess on cost of material @ 1% i.e. on Rs. 3680.27 36.80

Cost for 2.20 sqm 3717.07
Cost for 1 sqm 1689.58 1689.58 1689.58

LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0345 750.00 25.88
ii Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 545.53
Sundries @ 1% i.e. on Rs. 545.53 5.46
Add contractor's profit @ 21.50% i.e. on Rs. 550.99 118.46
Labour cess on cost of labour @ 1% i.e. on Rs. 669.45 6.69
Total-II 676.14

Cost for 2.20 sqm 676.14
Cost for 1 sqm 307.34 307.34 307.34

Add Submountainous Region @ 10% i.e. on Rs. 307.34 30.73
338.07

Cost Per sqm 1996.92 2027.65
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iii 30 mm thick
Taking size of door (1.10m x 2.00m) = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
a Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.200x 0.030 = 0.0066 cum
iii) Lock Rail

1x1.10x0.150x0.030 = 0.00495 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
                   Total = 0.02685 cum
Add wastage 10% = 0.002685 cum
                   Total = 0.029535 cum
Say = 0.0295 cum cum 0.0295 58012.50 1711.37

vi) Panels1/2" Phenol Bonded Board BWP
Bottom = 1x0.925x0.450 = 0.41625 sqm
Top = 1x0.925x1.150 = 1.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
i Same as per Item no 17.10 (II) (A) 76.56

Total-I 3022.51
Sundries @ 1% i.e. on Rs. 3022.51 30.23
Add contractor's profit @ 10% i.e. on Rs. 3052.74 305.27
Labour cess on cost of material @ 1% i.e. on Rs. 3358.01 33.58

Cost for 2.20 sqm 3391.59
Cost for 1 sqm 1541.63 1541.63 1541.63

LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0295 750.00 22.13
ii Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 541.78
Sundries @ 1% i.e. on Rs. 541.78 5.42
Add contractor's profit @ 21.50% i.e. on Rs. 547.2 117.65
Labour cess on cost of labour @ 1% i.e. on Rs. 664.85 6.65
Total-II 671.50

Cost for 2.20 sqm 671.50
Cost for 1 sqm 305.23 305.23 305.23

Add Submountainous Region @ 10% i.e. on Rs. 305.23 30.52
335.75

Cost Per sqm 1846.86 1877.38
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17.10 (iii) Hollock wood doors shutter windows shutter including hinges, screws,
chocks, cheats, stops cords etc. complete fixed in position.

a panelled, glazed or glazed and panelled.
i 40 mm thick

Taking size of door 1.10m x 2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
MATERIALS

A Wood Works
i) Styles

2x2.00x0.10x0.040 = 0.0160 cum
ii) Bottom rail

1x1.10x0.200x 0.040 = 0.0088 cum
iii) Lock Rail

1x1.10x0.150x0.040 = 0.0066 cum
iv) Top Rail

1x1.10x0.10x0.040 = 0.0044 cum
v) Panels1/2" Phenol

1x0.92x0.795x0.013 =0.0087 cum
vi) Bash Bars Vertical

2x0.90x0.04x0.025 = 0.018 cum
vii) Bash Bars Horizontal

6x0.442x0.040x0.025 = 0.0027 cum
                   Total = 0.051 cum
Add wastage 10% = 0.0051 cum
                   Total = 0.0561 cum
Say = 0.056 cum cum 0.056 38675.00 2165.80

B Iron fittings
I) Butt hinges 100mm sunk in wood for leaf (ISI Marked) each 3 20.48 61.44
iii) Screws 40mm to 50mm for hinges straps each 24 0.63 15.12
C GLAZING
i Providing 4mm thick glass pans standard size

16x0.200x0.245 = 0.78 sqm sqm 0.78 310.00 242.00
Total-I 2484.36
Sundries @ 1% i.e. on Rs. 2484.36 24.84
Add contractor's profit @ 10% i.e. on Rs. 2509.2 250.92
Labour cess on cost of material @ 1% i.e. on Rs. 2760.12 27.60

Cost for 2.20 sqm 2787.72
Cost for 1 sqm 1267.15 1267.15 1267.15

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.056 750.00 42.00
i Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
ii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 561.65
Sundries @ 1% i.e. on Rs. 561.65 5.62
Add contractor's profit @ 21.50% i.e. on Rs. 567.27 121.96
Labour cess on cost of labour @ 1% i.e. on Rs. 689.23 6.89
Total-II 696.12

Cost for 2.20 sqm 696.12
Cost for 1 sqm 316.42 316.42 316.42

Add Submountainous Region @ 10% i.e. on Rs. 316.42 31.64
348.06

Cost Per sqm 1583.57 1615.21
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II 35 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.0058 cum
v Top Rail

1x1.10x0.10x0.035 = 0.00385 cum
vi Panels

2x0.90x0.795x0.012 =0.0087 cum
vii) Sash Bars Vertical

2x0.90x0.035x0.025 = 0.0016 cum
viii) Sash Bars Horizontal

6x0.442x0.035x0.025 = 0.0023 cum
                   Total = 0.04595 cum
Add wastage 10% = 0.004595 cum
                   Total = 0.050545 cum
Say = 0.0505 cum cum 0.0505 38675.00 1953.09

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2029.65
Sundries @ 1% i.e. on Rs. 2029.65 20.30
Add contractor's profit @ 10% i.e. on Rs. 2049.95 205.00
Labour cess on cost of material @ 1% i.e. on Rs. 2254.95 22.55

Cost for 2.20 sqm 2277.50
Cost for 1 sqm 1035.23 1035.23 1035.23

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.0505 750.00 37.88
ii) Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 557.53
Sundries @ 1% i.e. on Rs. 557.53 5.58
Add contractor's profit @ 21.50% i.e. on Rs. 563.11 121.07
Labour cess on cost of labour @ 1% i.e. on Rs. 684.18 6.84
Total-II 691.02

Cost for 2.20 sqm 691.02
Cost for 1 sqm 314.10 314.10 314.10

Add Submountainous Region @ 10% i.e. on Rs. 314.1 31.41
345.51

Cost Per sqm 1349.33 1380.74
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III 30 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.200x 0.030 = 0.0066 cum
ii) Lock Rail

1x1.10x0.150x0.030 = 0.0050 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
v) Panels

1x0.92x0.795x0.012 =0.0087 cum
vi) Sash Bars Vertical

2x0.90x0.030x0.025 = 0.0013 cum
vii) Sash Bars Horizontal

6x0.442x0.030x0.025 = 0.0020 cum
                   Total = 0.0409 cum
Add wastage 10% = 0.00409 cum
                   Total = 0.04499 cum
Say = 0.0450 cum cum 0.0450 38675.00 1740.38

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 1816.94
Sundries @ 1% i.e. on Rs. 1816.94 18.17
Add contractor's profit @ 10% i.e. on Rs. 1835.11 183.51
Labour cess on cost of material @ 1% i.e. on Rs. 2018.62 20.19

Cost for 2.20 sqm 2038.81
Cost for 1 sqm 926.73 926.73 926.73

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.045 750.00 33.75
ii) Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 553.40
Sundries @ 1% i.e. on Rs. 553.4 5.53
Add contractor's profit @ 21.50% i.e. on Rs. 558.93 120.17
Labour cess on cost of labour @ 1% i.e. on Rs. 679.1 6.79
Total-II 685.89

Cost for 2.20 sqm 685.89
Cost for 1 sqm 311.77 311.77 311.77

Add Submountainous Region @ 10% i.e. on Rs. 311.77 31.18
342.95

Cost Per sqm 1238.50 1269.68
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B Batten oil and framed 50 mm thick
Taking size of door 1.10m x 2.0m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.050 = 0.0200 cum
ii) Bottom Ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.025 = 0.0041
iv) Top Rail

1x1.10x0.115x0.0500 = 0.0063
v) Battens

1x1.925.0.950x0.025 = 0.0457
Wastage at 10% due to taunged and grooved
(Joint) on battens  = 0.0046
Total :-                     0.0862 cum
Add wastage 10% except = (-) 0.0046 cum
                   Total = 0.816 cum
For 10% wastage taken above  = 0.00816 cum
                                          Total = 0.08976 cum
Say = 0.090 cum cum 0.090 38675.00 3480.75

B Iron fittings and soligum painting
I) Butt hinges 125 mm sunk in wood for leaf each 3 28.44 85.32
iii) Screws 40mm to 50mm for hinges straps each 35 0.63 22.05

Total-I 3588.12
Sundries @ 1% i.e. on Rs. 3588.12 35.88
Add contractor's profit @ 10% i.e. on Rs. 3624 362.40
Labour cess on cost of material @ 1% i.e. on Rs. 3986.4 39.86

Cost for 2.20 sqm 4026.26
Cost for 1 sqm 1830.12 1830.12 1830.12

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.090 750.00 67.50
ii) Carpenter Ist class for making and fixing frame & battens etc. each 1 223.36 223.36
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 307.95
Sundries @ 1% i.e. on Rs. 307.95 3.08
Add contractor's profit @ 21.50% i.e. on Rs. 311.03 66.87
Labour cess on cost of labour @ 1% i.e. on Rs. 377.9 3.78
Total-II 381.68

Cost for 2.20 sqm 381.68
Cost for 1 sqm 173.49 173.49 173.49

Add Submountainous Region @ 10% i.e. on Rs. 173.49 17.35
190.84

Cost Per sqm 2003.61 2020.96
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II Battened and framed 45mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.045 = 0.0180 cum
ii) Bottom ledge

1x1.10x0.200x 0.020 = 0.0044 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.020 = 0.0033 cum
iv) Top Rail

1x1.10x0.115x0.045 = 0.0057 cum
v) Battens

1x1.925x0.900x0.025 = 0.0457 cum
vi) Wastage at 10% due to taunged and grooved Joint=0.0046 cum

                   Total = 0.0817 cum
Add wastage 10% except 10% wastage taken above
0.0817 (-) 0.0046 = 0.0771 cum
                             = 0.00771 cum
                   Total = 0.08481 cum    Say = 0.0848 cum 0.0848 38675.00 3280.00

B Iron fittings
I) Same as per Item no 17.10 (B) - I 107.37

Total-I 3387.37
Sundries @ 1% i.e. on Rs. 3387.37 33.87
Add contractor's profit @ 10% i.e. on Rs. 3421.24 342.12
Labour cess on cost of material @ 1% i.e. on Rs. 3763.36 37.63

Cost for 2.20 sqm 3800.99
Cost for 1 sqm 1727.72 1727.72 1727.72

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.0848 750.00 63.60
ii) Carpenter Ist class for making and fixing frame & battens etc. each 1 223.36 223.36
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 304.05
Sundries @ 1% i.e. on Rs. 304.05 3.04
Add contractor's profit @ 21.50% i.e. on Rs. 307.09 66.02
Labour cess on cost of labour @ 1% i.e. on Rs. 373.11 3.73
Total-II 376.84

Cost for 2.20 sqm 376.84
Cost for 1 sqm 171.29 171.29 171.29

Add Submountainous Region @ 10% i.e. on Rs. 171.29 17.13
188.42

Cost Per sqm 1899.01 1916.14
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C Battened and braced shutter 50mm thick complete.
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Battens

1x2.00x1.10x0.026 = 0.0572 cum
ii) Bottom ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Lock Ledge

1x1.10x 0.150x0.025 = 0.0041 cum
iv) Top Ledge

1x1.10x 0.115x0.025 = 0.0032 cum
v) Lower Ledge brace

1x0.925x 0.115x0.025 = 0.0027 cum
vi) Upper brace

1x1.20x0.115x0.025 = 0.0035 cum
                   Total = 0.0762 cum
Add wastage 10% = 0.00762 cum
                       Total = 0.08382 cum   (Say 0.0838) cum 0.0838 38675.00 3240.97

B Iron fittings
I) T-hinges 300 mm length of straps each 3 41.75 125.25
iii) Screws 40mm to 50mm each 90 0.63 56.70

Total-I 3422.92
Sundries @ 1% i.e. on Rs. 3422.92 34.23
Add contractor's profit @ 10% i.e. on Rs. 3457.15 345.72
Labour cess on cost of material @ 1% i.e. on Rs. 3802.87 38.03

Cost for 2.20 sqm 3840.90
Cost for 1 sqm 1745.86 1745.86 1745.86

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.0838 750.00 62.85
ii Carpenter Ist class for making and fixing frame & battens etc. each 2.50 223.36 558.40
iii Mazdoor (Unskilled) each 0.20 136.69 27.34

Total-II 648.59
Sundries @ 1% i.e. on Rs. 648.59 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.08 140.84
Labour cess on cost of labour @ 1% i.e. on Rs. 795.92 7.96
Total-II 803.88

Cost for 2.20 sqm 803.88
Cost for 1 sqm 365.40 365.40 365.40

Add Submountainous Region @ 10% i.e. on Rs. 365.4 36.54
401.94

Cost Per sqm 2111.26 2147.80
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17.10 (iv) Kiln seasoned Hollock wood doors shutter with 12mm thick phenol
Bonded BWP ply ISI Marked anchor, Kit ply, Nova Teak, National
Or equivalent including Chowkats iron Hold fasts, Corner straps,
Hinges, Screws, Shocks Cleats, Stops and Cords etc. complete
fixed in position (Single Leaf)

Phenol Bonded BWP Ply Panel
(i) 40 mm thick

Taking Size of door 1.10m x 2.00 = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
I - Materials
A- Wood work

i) Styles
Vertical 2x2.00x0.100x0.040 = 0.016 cum

ii) Bottom rail
1x1.10x0.200x0.040 = 0.0088 cum

iii) Lock Rail
1x1.10x0.150x0.40 = 0.0066 cum

iv) Top rail
1x1.10x0.10x0.040 = 0.0044 cum
Total                       = 0.0358 cum
Add wastage at 10% =  0.00358 cum
Total                       = 0.03938 cum
Say 0.0394 cum cum 0.0394 38675.00 1523.80

v) Panels (phenol Bonded Board) BWP 1/2" thick (12mm)
Bottom  1x0.925x0.450    =  0.41625 sqm
Top       1x0.925x1.150    =  1.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2834.94
Sundries @ 1% i.e. on Rs. 2834.94 28.35
Add contractor's profit @ 10% i.e. on Rs. 2863.29 286.33
Labour cess on cost of material @ 1% i.e. on Rs. 3149.62 31.50

Cost for 2.20 sqm 3181.12
Cost for 1 sqm 1445.96 1445.96 1445.96

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (i) 549.20
Total-II 549.20
Sundries @ 1% i.e. on Rs. 549.2 5.49
Add contractor's profit @ 21.50% i.e. on Rs. 554.69 119.26
Labour cess on cost of labour @ 1% i.e. on Rs. 673.95 6.74
Total-II 680.69

Cost for 2.20 sqm 680.69
Cost for 1 sqm 309.40 309.40 309.40

Add Submountainous Region @ 10% i.e. on Rs. 309.4 30.94
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340.34
Cost Per sqm 1755.36 1786.30
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A Wood Works
ii 35mm thick

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.005775 cum
v Top Rail

1x1.10x0.10x0.035 = 0.00385 cum
                   Total = 0.031325 cum
Add wastage 10% = 0.003132 cum
                   Total = 0.0344575 cum
Say = 0.0345 cum cum 0.0345 38675.00 1334.29

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm sqm 1.554 794.45 1235.00

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2645.85
Sundries @ 1% i.e. on Rs. 2645.85 26.46
Add contractor's profit @ 10% i.e. on Rs. 2672.31 267.23
Labour cess on cost of material @ 1% i.e. on Rs. 2939.54 29.40

Cost for 2.20 sqm 2968.94
Cost for 1 sqm 1349.52 1349.52 1349.52

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (II) 545.53
Total-II 545.53
Sundries @ 1% i.e. on Rs. 545.53 5.46
Add contractor's profit @ 21.50% i.e. on Rs. 550.99 118.46
Labour cess on cost of labour @ 1% i.e. on Rs. 669.45 6.69
Total-II 676.14

Cost for 2.20 sqm 676.14
Cost for 1 sqm 307.34 307.34 307.34

Add Submountainous Region @ 10% i.e. on Rs. 307.34 30.73
338.07

Cost Per sqm 1656.86 1687.59
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iii) 30 mm thick
Taking size of door(1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.20x 0.030 = 0.0066 cum
iii) Lock Rail

1x1.10x0.150x0.030 = 0.00495 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
                     Total = 0.02685 cum
Add wastage 10% = 0.002685 cum
                   Total = 0.029535 cum    Say 0.0295 cum cum 0.0295 38675.00 1140.91

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2452.05
Sundries @ 1% i.e. on Rs. 2452.05 24.52
Add contractor's profit @ 10% i.e. on Rs. 2476.57 247.66
Labour cess on cost of material @ 1% i.e. on Rs. 2724.23 27.24

Cost for 2.20 sqm 2751.47
Cost for 1 sqm 1250.67 1250.67 1250.67

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (III) 541.78
Total-II 541.78
Sundries @ 1% i.e. on Rs. 541.78 5.42
Add contractor's profit @ 21.50% i.e. on Rs. 547.2 117.65
Labour cess on cost of labour @ 1% i.e. on Rs. 664.85 6.65
Total-II 671.50

Cost for 2.20 sqm 671.50
Cost for 1 sqm 305.23 305.23 305.23

Add Submountainous Region @ 10% i.e. on Rs. 305.23 30.52
335.75

Cost Per sqm 1555.90 1586.42
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17.10 (v) Golden Champ, wood, doors, shutter, windows, shutter including hinges,
screws, chocks, cheats, stops, cords etc. complete fixed in position.

a panelled, glazed or glazed and panelled.
i 40 mm thick

Taking size of door 1.10m x 2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
MATERIALS

A Wood Works
i) Styles

2x2.00x0.10x0.040 = 0.0160 cum
ii) Bottom rail

1x1.10x0.200x 0.040 = 0.0088 cum
iii) Lock Rail

1x1.10x0.150x0.040 = 0.0066 cum
iv) Top Rail

1x1.10x0.10x0.040 = 0.0044 cum
v) Panels1/2" thick

1x0.92x0.795x0.013 =0.0087 cum
vi) Bash Bars Vertical

2x0.90x0.04x0.025 = 0.0018 cum
vii) Filler glass panes

16x0.85x0.01x0.15 = 0.0020 cum
viii) Bash Bars Horizontal

6x0.442x0.040x0.025 = 0.0027 cum
                   Total = 0.051 cum
Add wastage 10% = 0.0051 cum
                   Total = 0.0560 cum,     Say = 0.0560 cum cum 0.0560 23098.07 1293.49

B Iron fittings
I) Butt hinges 100mm sunk in wood for leaf (ISI Marked) each 3 20.48 61.44
iii) Screws 40mm to 50mm for hinges straps each 24 0.63 15.12
C GLAZING
i Providing 4mm thick glass pans standard size

16x0.200x0.245 = 0.78 sqm sqm 0.78 310.00 242.00
Total-I 1612.05
Sundries @ 1% i.e. on Rs. 1612.05 16.12
Add contractor's profit @ 10% i.e. on Rs. 1628.17 162.82
Labour cess on cost of material @ 1% i.e. on Rs. 1790.99 17.91

Cost for 2.20 sqm 1808.90
Cost for 1 sqm 822.23 822.23 822.23

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.056 750.00 42.00
ii Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 561.65
Sundries @ 1% i.e. on Rs. 561.65 5.62
Add contractor's profit @ 21.50% i.e. on Rs. 567.27 121.96
Labour cess on cost of labour @ 1% i.e. on Rs. 689.23 6.89
Total-II 696.12

Cost for 2.20 sqm 696.12
Cost for 1 sqm 316.42 316.42 316.42

Add Submountainous Region @ 10% i.e. on Rs. 316.42 31.64
348.06

Cost Per sqm 1138.65 1170.29
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II 35 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.0058 cum
v Top Rail

1x1.10x0.10x0.035 = 0.00385 cum
vi Panels

1x0.90x0.795x0.012 =0.0087 cum
vii) Sash Bars Vertical

2x0.90x0.035x0.025 = 0.0016 cum
viii) Filler glass panes

16x0.85x0.01x0.15 = 0.0020 cum
ix) Sash Bars Horizontal

6x0.442x0.035x0.025 = 0.0023 cum
                   Total = 0.04595 cum
Add wastage 10% = 0.004595 cum
                   Total = 0.050545 cum,  Say = 0.0505 cum cum 0.0505 23098.07 1166.45

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 1243.01
Sundries @ 1% i.e. on Rs. 1243.01 12.43
Add contractor's profit @ 10% i.e. on Rs. 1255.44 125.54
Labour cess on cost of material @ 1% i.e. on Rs. 1380.98 13.81

Cost for 2.20 sqm 1394.79
Cost for 1 sqm 634.00 634.00 634.00

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (II) 557.53
Total-II 557.53
Sundries @ 1% i.e. on Rs. 557.53 5.58
Add contractor's profit @ 21.50% i.e. on Rs. 563.11 121.07
Labour cess on cost of labour @ 1% i.e. on Rs. 684.18 6.84
Total-II 691.02

Cost for 2.20 sqm 691.02
Cost for 1 sqm 314.10 314.10 314.10

Add Submountainous Region @ 10% i.e. on Rs. 314.1 31.41
345.51

Cost Per sqm 948.10 979.51
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III 30 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

2x1.10x0.200x 0.030 = 0.0066 cum
ii) Lock Rail

2x1.10x0.150x0.030 = 0.0050 cum
iv) Top Rail

2x1.10x0.10x0.030 = 0.0033 cum
v) Panels

1x0.92x0.60x0.012 =0.0066 cum
vi) Sash Bars Vertical

2x0.90x0.030x0.025 = 0.0013 cum
vii) Filler glass panes

16x0.85x0.015x0.010 = 0.0020 cum
viii) Sash Bars Horizontal

6x0.442x0.030x0.025 = 0.0020 cum
                   Total = 0.0409 cum
Add wastage 10% = 0.00409 cum
                   Total = 0.04499 cum,     Say = 0.0450 cum cum 0.0450 23098.07 1039.41

B Iron fittings
i) Same as per Item no 17.13 (II) (A) 76.56

Total-I 1115.97
Sundries @ 1% i.e. on Rs. 1115.97 11.16
Add contractor's profit @ 10% i.e. on Rs. 1127.13 112.71
Labour cess on cost of material @ 1% i.e. on Rs. 1239.84 12.40

Cost for 2.20 sqm 1252.24
Cost for 1 sqm 569.20 569.20 569.20

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (III) 553.40
Total-II 553.40
Sundries @ 1% i.e. on Rs. 553.4 5.53
Add contractor's profit @ 21.50% i.e. on Rs. 558.93 120.17
Labour cess on cost of labour @ 1% i.e. on Rs. 679.1 6.79
Total-II 685.89

Cost for 2.20 sqm 685.89
Cost for 1 sqm 311.77 311.77 311.77

Add Submountainous Region @ 10% i.e. on Rs. 311.77 31.18
342.95

Cost Per sqm 880.97 912.15
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B Batten oil and framed 50 mm thick
Taking size of door 1.10m x 2.0m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.050 = 0.0200 cum
ii) Bottom Ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Intermediate Ledge

1x1.00x 0.150x0.025 = 0.0041
iv) Top Rail

1x1.10x0.115x0.0500 = 0.0063
v) Battens

1x1.925.0.850x0.025 = 0.0457
Wastage at 10% due to taunged and grooved
(Joint) on battens  = 0.0046
Total :-                     0.0862 cum
Add wastage 10% except = (-) 0.0046 cum
                   Total = 0.816 cum
For 10% wastage taken above  = 0.08976 cum cum 0.090 23098.07 2078.83
Say = 0.090 cum

B Iron fittings
I) Butt hinges 125 mm sunk in wood for leaf each 3 28.44 85.32
iii) Screws 40mm to 50mm for hinges straps each 35 0.63 22.05

Total-I 2186.20
Sundries @ 1% i.e. on Rs. 2186.2 21.86
Add contractor's profit @ 10% i.e. on Rs. 2208.06 220.81
Labour cess on cost of material @ 1% i.e. on Rs. 2428.87 24.29

Cost for 2.20 sqm 2453.16
Cost for 1 sqm 1115.07 1115.07 1115.07

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.090 750.00 67.50
ii) Carpenter Ist class for making and fixing frame & battens etc. each 1 223.36 223.36
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 307.95
Sundries @ 1% i.e. on Rs. 307.95 3.08
Add contractor's profit @ 21.50% i.e. on Rs. 311.03 66.87
Labour cess on cost of labour @ 1% i.e. on Rs. 377.9 3.78
Total-II 381.68

Cost for 2.20 sqm 381.68
Cost for 1 sqm 173.49 173.49 173.49

Add Submountainous Region @ 10% i.e. on Rs. 173.49 17.35
190.84

Cost Per sqm 1288.56 1305.91
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II Battened and framed 45mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.045 = 0.0180 cum
ii) Bottom ledge

1x1.10x0.200x 0.020 = 0.0044 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.020 = 0.0033 cum
iv) Top Rail

1x1.10x0.115x0.045 = 0.0057 cum
v) Battens

1x1.925x0.900x0.025 = 0.0457 cum
vi) Wastage at 10% due to taunged & grooved Joint=0.0046 cum

                   Total = 0.0817 cum
Add wastage 10% except 10% wastage taken above
0.0817 (-) 0.0046 = 0.0817 cum
                             = 0.00771 cum
                   Total = 0.08481 cum    Say = 0.0848 cum 0.0848 23098.07 1959.00

B Iron fittings
I) Same as per Item no 17.10 (B) 107.37

Total-I 2066.37
Sundries @ 1% i.e. on Rs. 2066.37 20.66
Add contractor's profit @ 10% i.e. on Rs. 2087.03 208.70
Labour cess on cost of material @ 1% i.e. on Rs. 2295.73 22.96

Cost for 2.20 sqm 2318.69
Cost for 1 sqm 1053.95 1053.95 1053.95

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) B (II) 304.05
Total-II 304.05
Sundries @ 1% i.e. on Rs. 304.05 3.04
Add contractor's profit @ 21.50% i.e. on Rs. 307.09 66.02
Labour cess on cost of labour @ 1% i.e. on Rs. 373.11 3.73
Total-II 376.84

Cost for 2.20 sqm 376.84
Cost for 1 sqm 171.29 171.29 171.29

Add Submountainous Region @ 10% i.e. on Rs. 171.29 17.13
188.42

Cost Per sqm 1225.24 1242.37
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C Battened and braced shutter 50mm thick complete.
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Battens

1x2.00x1.10x0.026 = 0.0572 cum
ii) Bottom ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Lock Ledge

1x1.10x 0.150x0.025 = 0.0041 cum
iv) Top Ledge

1x1.10x 0.115x0.025 = 0.0032 cum
v) Lower Ledge brace

1x0.925x 0.115x0.025 = 0.0027 cum
vi) Upper brace

1x1.20x0.115x0.025 = 0.0035 cum
                   Total = 0.0762 cum
Add wastage 10% = 0.00762 cum
                       Total = 0.08382 cum    (Say 0.0838) cum 0.0838 23098.07 1935.62

B Iron fittings
I) T-hinges 300 mm length of straps each 3 41.75 125.25
iii) Screws 40mm to 50mm each 35 0.63 22.05

Total-I 2082.92
Sundries @ 1% i.e. on Rs. 2082.92 20.83
Add contractor's profit @ 10% i.e. on Rs. 2103.75 210.38
Labour cess on cost of material @ 1% i.e. on Rs. 2314.13 23.14

Cost for 2.20 sqm 2337.27
Cost for 1 sqm 1062.40 1062.40 1062.40

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0838 750.00 62.85
ii Carpenter 1st class for making and fixing frame and battens each 2.50 223.36 558.40
iii Mazdoor for carrying door to site of work & heating of glue. each 0.20 136.69 27.34

Total-II 648.59
Sundries @ 1% i.e. on Rs. 648.59 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.08 140.84
Labour cess on cost of labour @ 1% i.e. on Rs. 795.92 7.96
Total-II 803.88

Cost for 2.20 sqm 803.88
Cost for 1 sqm 365.40 365.40 365.40

Add Submountainous Region @ 10% i.e. on Rs. 365.4 36.54
401.94

Cost Per sqm 1427.80 1464.34
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17.10 (vi) Golden Champ wood doors shutter with 12mm thick phenol Bonded
BWP ply ISI Marked anchor, Kit ply, Nova Teak, National Or
equivalent including Chowkats iron Hold fasts, Corner straps,
Hinges, Screws, Shocks Cleats, Stops and Cords etc. complete
fixed in position (Single Leaf)
Phenol Bonded BWP Ply Panel

(i) 40 mm thick
Taking Size of door 1.10m x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I - Materials
A- Wood work

i) Styles
Vertical 2x2.00x0.100x0.040 = 0.160 cum

ii) Bottom rail
1x1.10x0.200x0.040 = 0.0088 cum

iii) Lock Rail
1x1.10x0.150x0.40 = 0.0066 cum

iv) Top rail
1x1.10x0.10x0.040 = 0.0044 cum
Total                       = 0.0358 cum
Add wastage at 10% =  0.00358 cum
Total                       = 0.03938 cum
Say 0.0394 cum cum 0.0394 23098.07 910.06

v) Panels (phenol Bonded Board) BWP 1/2" thick (12mm)
Bottom  1x0.925x0.450    =  0.41625 sqm
Top       1x0.925x1.150    =  0.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2221.20
Sundries @ 1% i.e. on Rs. 2221.2 22.21
Add contractor's profit @ 10% i.e. on Rs. 2243.41 224.34
Labour cess on cost of material @ 1% i.e. on Rs. 2467.75 24.68

Cost for 2.20 sqm 2492.43
Cost for 1 sqm 1132.92 1132.92 1132.92

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (I) 549.20
Total-II 549.20
Sundries @ 1% i.e. on Rs. 549.2 5.49
Add contractor's profit @ 21.50% i.e. on Rs. 554.69 119.26
Labour cess on cost of labour @ 1% i.e. on Rs. 673.95 6.74
Total-II 680.69

Cost for 2.20 sqm 680.69
Cost for 1 sqm 309.40 309.40 309.40

Add Submountainous Region @ 10% i.e. on Rs. 309.4 30.94
340.34

Page 53 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

Cost Per sqm 1442.32 1473.26
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MATERIALS
A Wood Works
ii 35mm thick

Unit : 1 sqm
Taking Output : 2.20 sqm

ii) Styles
2x2.00x0.10x0.035 = 0.0140 cum

iii) Bottom rail
1x1.10x0.200x 0.035 = 0.0077 cum

iv Lock Rail
1x1.10x0.150x0.035 = 0.005775 cum

v Top Rail
1x1.10x0.10x0.035 = 0.00385 cum
                   Total = 0.031325 cum
Add wastage 10% = 0.003132 cum
                   Total = 0.0344575 cum
Say = 0.0345 cum cum 0.0345 23098.07 796.88

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm cum 1.554 794.45 1235.00

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2108.44
Sundries @ 1% i.e. on Rs. 2108.44 21.08
Add contractor's profit @ 10% i.e. on Rs. 2129.52 212.95
Labour cess on cost of material @ 1% i.e. on Rs. 2342.47 23.42

Cost for 2.20 sqm 2365.89
Cost for 1 sqm 1075.40 1075.40 1075.40

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (II) 545.53
Total-II 545.53
Sundries @ 1% i.e. on Rs. 545.53 5.46
Add contractor's profit @ 21.50% i.e. on Rs. 550.99 118.46
Labour cess on cost of labour @ 1% i.e. on Rs. 669.45 6.69
Total-II 676.14

Cost for 2.20 sqm 676.14
Cost for 1 sqm 307.34 307.34 307.34

Add Submountainous Region @ 10% i.e. on Rs. 307.34 30.73
0.00 30.73

Cost Per sqm 1382.74 1106.13
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iii) 30 mm thick
Taking size of door(1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.20x 0.030 = 0.0066 cum
iii) Lock Rail

1x1.10x0.150x0.030 = 0.00495 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
                     Total = 0.02685 cum
Add wastage 10% = 0.002685 cum
                   Total = 0.029535 cum    Say 0.0295 cum cum 0.0295 23098.07 681.39

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 1992.53
Sundries @ 1% i.e. on Rs. 1992.53 19.93
Add contractor's profit @ 10% i.e. on Rs. 2012.46 201.25
Labour cess on cost of material @ 1% i.e. on Rs. 2213.71 22.14

Cost for 2.20 sqm 2235.85
Cost for 1 sqm 1016.30 1016.30 1016.30

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (III) 541.78
Total-II 541.78
Sundries @ 1% i.e. on Rs. 541.78 5.42
Add contractor's profit @ 21.50% i.e. on Rs. 547.2 117.65
Labour cess on cost of labour @ 1% i.e. on Rs. 664.85 6.65
Total-II 671.50

Cost for 2.20 sqm 671.50
Cost for 1 sqm 305.23 305.23 305.23

Add Submountainous Region @ 10% i.e. on Rs. 305.23 30.52
335.75

Cost Per sqm 1321.53 1352.05
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17.10
(vii)

Cheetah Champ (Assam) wood doors shutter windows shutter including
hinges, screws, chocks, cheats, stops cords etc. complete fixed in position.

a panelled, glazed or glazed and panelled.
i 40 mm thick

Taking size of door 1.10m x 2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
MATERIALS

A Wood Works
i) Styles

2x2.00x0.10x0.040 = 0.0160 cum
ii) Bottom rail

1x1.10x0.200x 0.040 = 0.0088 cum
iii) Lock Rail

1x1.10x0.150x0.040 = 0.0066 cum
iv) Top Rail

1x1.10x0.10x0.040 = 0.0044 cum
v) Panels1/2" thick

1x0.92x0.795x0.012 = 0.0087 cum
vi) Bash Bars Vertical

2x0.90x0.040x0.025 = 0.0018 cum
vii) Filler glass panes

16x0.85x0.015x0.01 = 0.0020 cum
viii) Bash Bars Horizontal

6x0.442x0.040x0.025 = 0.0027 cum
                   Total = 0.051 cum
Add wastage 10% = 0.0051 cum
                   Total = 0.0561 cum
Say = 0.056 cum cum 0.056 37760.45 2114.59

B Iron fittings
I) Butt hinges 100mm sunk in wood for leaf (ISI Marked) each 3 20.48 61.44
iii) Screws 40mm to 50mm for hinges straps each 24 0.63 15.12
C GLAZING
i Providing 4mm thick glass pans standard size

16x0.200x0.245 = 0.78 sqm sqm 0.78 310.00 242.00
Total-I 2433.15
Sundries @ 1% i.e. on Rs. 2433.15 24.33
Add contractor's profit @ 10% i.e. on Rs. 2457.48 245.75
Labour cess on cost of material @ 1% i.e. on Rs. 2703.23 27.03

Cost for 2.20 sqm 2730.26
Cost for 1 sqm 1241.03 1241.03 1241.03

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.056 750.00 42.00
ii Carpenter Ist class for making and fixing leaves & phenol board each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 561.65
Sundries @ 1% i.e. on Rs. 561.65 5.62
Add contractor's profit @ 21.50% i.e. on Rs. 567.27 121.96
Labour cess on cost of labour @ 1% i.e. on Rs. 689.23 6.89
Total-II 696.12

Cost for 2.20 sqm 696.12
Cost for 1 sqm 316.42 316.42 316.42

Add Submountainous Region @ 10% i.e. on Rs. 316.42 31.64
348.06

Cost Per sqm 1557.45 1589.09
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II 35 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.0058 cum
v Top Rail

1x1.10x0.10x0.035 = 0.0033 cum
vi Panels

1x0.90x0.60x0.012 =0.0087 cum
vii) Sash Bars Vertical

2x0.90x0.035x0.025 = 0.0016 cum
viii) Filler glass panes

16x0.85x0.015x 0.01 = 0.0020 cum
ix) Sash Bars Horizontal

6x0.442x0.035x0.025 = 0.0023 cum
                   Total = 0.04595 cum
Add wastage 10% = 0.004595 cum
                   Total = 0.050545 cum,  Say = 0.0505 cum cum 0.0505 37760.45 1906.90

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 1983.46
Sundries @ 1% i.e. on Rs. 1983.46 19.83
Add contractor's profit @ 10% i.e. on Rs. 2003.29 200.33
Labour cess on cost of material @ 1% i.e. on Rs. 2203.62 22.04

Cost for 2.20 sqm 2225.66
Cost for 1 sqm 1011.66 1011.66 1011.66

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (II) 561.65
Total-II 561.65
Sundries @ 1% i.e. on Rs. 561.65 5.62
Add contractor's profit @ 21.50% i.e. on Rs. 567.27 121.96
Labour cess on cost of labour @ 1% i.e. on Rs. 689.23 6.89
Total-II 696.12

Cost for 2.20 sqm 696.12
Cost for 1 sqm 316.42 316.42 316.42

Add Submountainous Region @ 10% i.e. on Rs. 316.42 31.64
348.06

Cost Per sqm 1328.08 1359.72
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III 30 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

2x1.10x0.200x 0.030 = 0.0066 cum
ii) Lock Rail

2x1.10x0.150x0.030 = 0.0050 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
v) Panels

1x0.92x0.795x0.012 =0.0087 cum
vi) Sash Bars Vertical

2x0.90x0.03x0.025 = 0.0013 cum
vii) Filler glass panes

16x0.85x0.015x 0.01 = 0.0020 cum
viii) Sash Bars Horizontal

6x0.442x0.030x0.025 = 0.0020 cum
                   Total = 0.0409 cum
Add wastage 10% = 0.00409 cum
                   Total = 0.04499 cum,  Say = 0.0450 cum cum 0.0450 37760.45 1699.22

B Iron fittings
i) Same as per Item no 17.13 (II) (A) 76.56

Total-I 1775.78
Sundries @ 1% i.e. on Rs. 1775.78 17.76
Add contractor's profit @ 10% i.e. on Rs. 1793.54 179.35
Labour cess on cost of material @ 1% i.e. on Rs. 1972.89 19.73

Cost for 2.20 sqm 1992.62
Cost for 1 sqm 905.74 905.74 905.74

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (III) 553.40
Total-II 553.40
Sundries @ 1% i.e. on Rs. 553.4 5.53
Add contractor's profit @ 21.50% i.e. on Rs. 558.93 120.17
Labour cess on cost of labour @ 1% i.e. on Rs. 679.1 6.79
Total-II 685.89

Cost for 2.20 sqm 685.89
Cost for 1 sqm 311.77 311.77 311.77

Add Submountainous Region @ 10% i.e. on Rs. 311.77 31.18
342.95

Cost Per sqm 1217.51 1248.69
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B Batten oil and framed 50 mm thick
Taking size of door 1.10m x 2.0m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.050 = 0.0200 cum
ii) Bottom Ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Intermediate Ledge

1x1.00x 0.150x0.025 = 0.0041
iv) Top Rail

1x1.10x0.115x0.0500 = 0.0063
v) Battens

1x1.925.0.850x0.025 = 0.0457
Wastage at 10% due to taunged and grooved
(Joint) on battens  = 0.0046
Total :-                     0.0862 cum
Add wastage 10% except = (-) 0.0046 cum
                   Total = 0.816 cum
For 10% wastage taken above  = 0.0897 cum
Say = 0.090 cum cum 0.090 37760.45 3398.44

B Iron fittings
I) Butt hinges 125 mm sunk in wood for leaf each 3 28.44 85.32
iii) Screws 40mm to 50mm for hinges straps each 35 0.63 22.05

Total-I 3505.81
Sundries @ 1% i.e. on Rs. 3505.81 35.06
Add contractor's profit @ 10% i.e. on Rs. 3540.87 354.09
Labour cess on cost of material @ 1% i.e. on Rs. 3894.96 38.95

Cost for 2.20 sqm 3933.91
Cost for 1 sqm 1788.14 1788.14 1788.14

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.090 750.00 67.50
ii) Carpenter Ist class for making and fixing frame & battens etc. each 1 223.36 223.36
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 307.95
Sundries @ 1% i.e. on Rs. 307.95 3.08
Add contractor's profit @ 21.50% i.e. on Rs. 311.03 66.87
Labour cess on cost of labour @ 1% i.e. on Rs. 377.9 3.78
Total-II 381.68

Cost for 2.20 sqm 381.68
Cost for 1 sqm 173.49 173.49 173.49

Add Submountainous Region @ 10% i.e. on Rs. 173.49 17.35
190.84

Cost Per sqm 1961.63 1978.98
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II Battened and framed 45mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.045 = 0.0180 cum
ii) Bottom ledge

1x1.10x0.200x 0.020 = 0.0044 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.020 = 0.0033 cum
iv) Top Rail

1x1.10x0.115x0.045 = 0.0057 cum
v) Battens

1x1.925x0.900x0.025 = 0.0457 cum
vi) Wastage at 10% due to taunged and grooved Joint=0.0046 cum

                   Total = 0.0817 cum
Add wastage 10% except 10% wastage taken above
0.0817 (-) 0.0046 = 0.0817 cum
                             = 0.00771 cum
                   Total = 0.08481 cum    Say = 0.0848 cum 0.0848 37760.45 3202.00

B Iron fittings
I) Same as per Item no 17.10 (B) - I 107.37

Total-I 3309.37
Sundries @ 1% i.e. on Rs. 3309.37 33.09
Add contractor's profit @ 10% i.e. on Rs. 3342.46 334.25
Labour cess on cost of material @ 1% i.e. on Rs. 3676.71 36.77

Cost for 2.20 sqm 3713.48
Cost for 1 sqm 1687.95 1687.95 1687.95

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (b) (II) 304.05
Total-II 304.05
Sundries @ 1% i.e. on Rs. 304.05 3.04
Add contractor's profit @ 21.50% i.e. on Rs. 307.09 66.02
Labour cess on cost of labour @ 1% i.e. on Rs. 373.11 3.73
Total-II 376.84

Cost for 2.20 sqm 376.84
Cost for 1 sqm 171.29 171.29 171.29

Add Submountainous Region @ 10% i.e. on Rs. 171.29 17.13
188.42

Cost Per sqm 1859.24 1876.37
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C Battened and braced shutter 50mm thick complete.
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Battens

1x2.00x1.10x0.026 = 0.0572 cum
ii) Bottom ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Lock Ledge

1x1.10x 0.150x0.025 = 0.0041 cum
iv) Top Ledge

1x1.10x 0.115x0.025 = 0.0032 cum
v) Lower Ledge brace

1x0.925x 0.115x0.025 = 0.0027 cum
vi) Upper brace

1x1.20x0.115x0.025 = 0.0035 cum
                   Total = 0.0762 cum
Add wastage 10% = 0.00762 cum
                       Total = 0.08382 cum   (Say = 0.0838 cum) cum 0.0838 37760.45 3164.33

B Iron fittings
I) T-hinges 300 mm length of straps each 3 41.75 125.25
iii) Screws 40mm to 50mm each 35 0.63 22.05

Total-I 3311.63
Sundries @ 1% i.e. on Rs. 3311.63 33.12
Add contractor's profit @ 10% i.e. on Rs. 3344.75 334.48
Labour cess on cost of material @ 1% i.e. on Rs. 3679.23 36.79

Cost for 2.20 sqm 3716.02
Cost for 1 sqm 1689.10 1689.10 1689.10

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0838 750.00 62.85
ii Carpenter 1st class for making and fixing frame and battens each 2.50 223.36 558.40
iii Mazdoor for carrying door to site of work & heating of glue. each 0.20 136.69 27.34

Total-II 648.59
Sundries @ 1% i.e. on Rs. 648.59 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.08 140.84
Labour cess on cost of labour @ 1% i.e. on Rs. 795.92 7.96
Total-II 803.88

Cost for 2.20 sqm 803.88
Cost for 1 sqm 365.40 365.40 365.40

Add Submountainous Region @ 10% i.e. on Rs. 365.4 36.54
401.94

Cost Per sqm 2054.50 2091.04
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17.10
(viii)

Cheetah Champ (Assam) wood doors shutter with 12mm thick
phenol Bonded BWP ply ISI Marked anchor, Kit ply, Nova Teak,
National Or equivalent including Chowkats iron Hold fasts, Corner
straps, Hinges, Screws, Shocks Cleats, Stops and Cords etc.
complete fixed in position (Single Leaf)
Phenol Bonded BWP Ply Panel

(i) 40 mm thick
Taking Size of door 1.10m x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I - Materials
A- Wood work

i) Styles
Vertical 2x2.00x0.100x0.040 = 0.160 cum

ii) Bottom rail
1x1.10x0.200x0.040 = 0.0088 cum

iii) Lock Rail
1x1.10x0.150x0.40 = 0.0066 cum

iv) Top rail
1x1.10x0.10x0.040 = 0.0044 cum
Total                       = 0.0358 cum
Add wastage at 10% =  0.00358 cum
Total                       = 0.03938 cum
Say 0.0394 cum cum 0.0394 37760.45 1487.76

v) Panels (phenol Bonded Board) BWP 1/2" thick (12mm)
Bottom  1x0.925x0.450    =  0.41625 sqm
Top       1x0.925x1.150    =  1.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2798.90
Sundries @ 1% i.e. on Rs. 2798.9 27.99
Add contractor's profit @ 10% i.e. on Rs. 2826.89 282.69
Labour cess on cost of material @ 1% i.e. on Rs. 3109.58 31.10

Cost for 2.20 sqm 3140.68
Cost for 1 sqm 1427.58 1427.58 1427.58

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (I) 549.20
Total-II 549.20
Sundries @ 1% i.e. on Rs. 549.2 5.49
Add contractor's profit @ 21.50% i.e. on Rs. 554.69 119.26
Labour cess on cost of labour @ 1% i.e. on Rs. 673.95 6.74
Total-II 680.69

Cost for 2.20 sqm 680.69
Cost for 1 sqm 309.40 309.40 309.40

Add Submountainous Region @ 10% i.e. on Rs. 309.4 30.94
340.34
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Cost Per sqm 1736.98 1767.92
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MATERIALS
A Wood Works
ii 35mm thick

Unit : 1 sqm
Taking Output : 2.20 sqm

ii) Styles
2x2.00x0.10x0.035 = 0.0140 cum

iii) Bottom rail
1x1.10x0.200x 0.035 = 0.0077 cum

iv Lock Rail
1x1.10x0.150x0.035 = 0.005775 cum

v Top Rail
1x1.10x0.10x0.035 = 0.00385 cum
                   Total = 0.031325 cum
Add wastage 10% = 0.003132 cum
                   Total = 0.0344575 cum
Say = 0.0345 cum cum 0.0345 37760.45 1302.74

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm sqm 1.554 794.45 1235.00

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2614.30
Sundries @ 1% i.e. on Rs. 2614.3 26.14
Add contractor's profit @ 10% i.e. on Rs. 2640.44 264.04
Labour cess on cost of material @ 1% i.e. on Rs. 2904.48 29.04

Cost for 2.20 sqm 2933.52
Cost for 1 sqm 1333.42 1333.42 1333.42

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (II) 545.53
Total-II 545.53
Sundries @ 1% i.e. on Rs. 545.53 5.46
Add contractor's profit @ 21.50% i.e. on Rs. 550.99 118.46
Labour cess on cost of labour @ 1% i.e. on Rs. 669.45 6.69
Total-II 676.14

Cost for 2.20 sqm 676.14
Cost for 1 sqm 307.34 307.34 307.34

Add Submountainous Region @ 10% i.e. on Rs. 307.34 30.73
338.07

Cost Per sqm 1640.76 1671.49
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iii) 30 mm thick
Taking size of door(1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.20x 0.030 = 0.0066 cum
iii) Lock Rail

1x1.10x0.150x0.030 = 0.00495 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
                     Total = 0.02685 cum
Add wastage 10% = 0.002685 cum
                   Total = 0.029535 cum    Say 0.0295 cum cum 0.0295 37760.45 1113.93

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm cum 1.554 794.45 1234.58

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2425.07
Sundries @ 1% i.e. on Rs. 2425.07 24.25
Add contractor's profit @ 10% i.e. on Rs. 2449.32 244.93
Labour cess on cost of material @ 1% i.e. on Rs. 2694.25 26.94

Cost for 2.20 sqm 2721.19
Cost for 1 sqm 1236.90 1236.90 1236.90

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (III) 541.78
Total-II 541.78
Sundries @ 1% i.e. on Rs. 541.78 5.42
Add contractor's profit @ 21.50% i.e. on Rs. 547.2 117.65
Labour cess on cost of labour @ 1% i.e. on Rs. 664.85 6.65
Total-II 671.50

Cost for 2.20 sqm 671.50
Cost for 1 sqm 305.23 305.23 305.23

Add Submountainous Region @ 10% i.e. on Rs. 305.23 30.52
335.75

Cost Per sqm 1542.13 1572.65
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17.10
(ix)

Bansam Champ (Assam) wood doors shutter windows shutter including
hinges, screws, chocks, cheats, stops cords etc. complete fixed in position.

a panelled, glazed or glazed and panelled.
i 40 mm thick

Taking size of door 1.10m x 2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
MATERIALS

A Wood Works
i) Styles

2x2.00x0.10x0.040 = 0.0160 cum
ii) Bottom rail

1x1.10x0.200x 0.040 = 0.0088 cum
iii) Lock Rail

1x1.10x0.150x0.040 = 0.0066 cum
iv) Top Rail

1x1.10x0.10x0.040 = 0.0044 cum
v) Panels1/2" thick

1x0.92x0.795x0.013 =0.0066 cum
vi) Bash Bars Vertical

2x0.90x0.040x0.025 = 0.0018 cum
vii) Filler glass panes

16x0.85x0.015x0.01 = 0.0020 cum
viii) Bash Bars Horizontal

6x0.442x0.040x0.025 = 0.0027 cum
                   Total = 0.051 cum
Add wastage 10% = 0.0051 cum
                   Total = 0.0561 cum,         Say = 0.056 cum cum 0.056 30127.82 1687.16

B Iron fittings
I) Butt hinges 100mm sunk in wood for leaf (ISI Marked) each 6 20.48 122.88
iii) Screws 40mm to 50mm for hinges straps each 70 0.63 44.10
C GLAZING
i Providing 4mm thick glass pans standard size

16x0.200x0.245 = 0.78 sqm sqm 0.78 310.00 242.00
Total-I 2096.14
Sundries @ 1% i.e. on Rs. 2096.14 20.96
Add contractor's profit @ 10% i.e. on Rs. 2117.1 211.71
Labour cess on cost of material @ 1% i.e. on Rs. 2328.81 23.29

Cost for 2.20 sqm 2352.10
Cost for 1 sqm 1069.14 1069.14 1069.14

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.056 750.00 42.00
ii Carpenter Ist class for making and fixing leaves & glass pane each 2.25 223.36 502.56
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 561.65
Sundries @ 1% i.e. on Rs. 561.65 5.62
Add contractor's profit @ 21.50% i.e. on Rs. 567.27 121.96
Labour cess on cost of labour @ 1% i.e. on Rs. 689.23 6.89
Total-II 696.12

Cost for 2.20 sqm 696.12
Cost for 1 sqm 316.42 316.42 316.42

Add Submountainous Region @ 10% i.e. on Rs. 316.42 31.64
348.06

Cost Per sqm 1385.56 1417.20
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II 35 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
ii) Styles

2x2.00x0.10x0.035 = 0.0140 cum
iii) Bottom rail

1x1.10x0.200x 0.035 = 0.0077 cum
iv Lock Rail

1x1.10x0.150x0.035 = 0.0058 cum
v Top Rail

1x1.10x0.10x0.035 = 0.00385 cum
vi Panels

1x0.92x0.60x0.012 =0.0087 cum
vii) Sash Bars Vertical

2x0.90x0.035x0.025 = 0.0016 cum
viii) Filler glass pane

16x0.85x0.015x0.01 = 0.0020 cum
ix) Sash Bars Horizontal

6x0.442x0.035x0.025 = 0.0023 cum
                   Total = 0.04595 cum
Add wastage 10% = 0.004595 cum
                   Total = 0.050545 cum,       Say = 0.0505 cum cum 0.0505 30127.82 1521.45

B Iron fittings
I) Same as per Item no 17.10 (II) (A) marked "R" 76.56

Total-I 1598.01
Sundries @ 1% i.e. on Rs. 1598.01 15.98
Add contractor's profit @ 10% i.e. on Rs. 1613.99 161.40
Labour cess on cost of material @ 1% i.e. on Rs. 1775.39 17.75

Cost for 2.20 sqm 1793.14
Cost for 1 sqm 815.06 815.06 815.06

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (II) 557.53
Total-II 557.53
Sundries @ 1% i.e. on Rs. 557.53 5.58
Add contractor's profit @ 21.50% i.e. on Rs. 563.11 121.07
Labour cess on cost of labour @ 1% i.e. on Rs. 684.18 6.84
Total-II 691.02

Cost for 2.20 sqm 691.02
Cost for 1 sqm 314.10 314.10 314.10

Add Submountainous Region @ 10% i.e. on Rs. 314.1 31.41
345.51

Cost Per sqm 1129.16 1160.57
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III 30 mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.090x0.030 = 0.012 cum
ii) Bottom rail

2x1.10x0.200x 0.030 = 0.0066 cum
ii) Lock Rail

2x1.10x0.150x0.030 = 0.0050 cum
iv) Top Rail

2x1.10x0.10x0.030 = 0.0033 cum
v) Panels

1x0.92x0.795x0.012 =0.0087 cum
vi) Sash Bars Vertical

2x0.90x0.030x0.025 = 0.0013 cum
vii) Filler glass pane

16x0.85x0.015x0.01 = 0.0020 cum
viii) Sash Bars Horizontal

6x0.442x0.030x0.025 = 0.0020 cum
                   Total = 0.0409 cum
Add wastage 10% = 0.00409 cum
                   Total = 0.04499 cum,      Say = 0.0450 cum cum 0.0450 30127.82 1355.75

B Iron fittings
i) Same as per Item no 17.13 (II) (A) 76.56

Total-I 1432.31
Sundries @ 1% i.e. on Rs. 1432.31 14.32
Add contractor's profit @ 10% i.e. on Rs. 1446.63 144.66
Labour cess on cost of material @ 1% i.e. on Rs. 1591.29 15.91

Cost for 2.20 sqm 1607.20
Cost for 1 sqm 730.55 730.55 730.55

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (III) (III) 553.40
Total-II 553.40
Sundries @ 1% i.e. on Rs. 553.4 5.53
Add contractor's profit @ 21.50% i.e. on Rs. 558.93 120.17
Labour cess on cost of labour @ 1% i.e. on Rs. 679.1 6.79
Total-II 685.89

Cost for 2.20 sqm 685.89
Cost for 1 sqm 311.77 311.77 311.77

Add Submountainous Region @ 10% i.e. on Rs. 311.77 31.18
342.95

Cost Per sqm 1042.32 1073.50
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B Batten oil and framed 50 mm thick
Taking size of door 1.10m x 2.0m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.050 = 0.0200 cum
ii) Bottom Ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.025 = 0.0041
iv) Top Rail

1x1.10x0.115x0.0500 = 0.0063
v) Battens

1x1.925.0.950x0.025 = 0.0457
Wastage at 10% due to taunged and grooved
(Joint) on battens  = 0.0046
Total :-                     0.0862 cum
Add wastage 10% except = (-) 0.0046 cum
                   Total = 0.816 cum
For 10% wastage taken above  = 0.00816 cum
                   Total = 0.08976 cum
Say = 0.090 cum cum 0.090 30127.82 2711.50

B Iron fittings
I) Butt hinges 125 mm sunk in wood for leaf each 3 28.44 85.32
iii) Screws 40mm to 50mm for hinges straps each 35 0.63 22.05

Total-I 2818.87
Sundries @ 1% i.e. on Rs. 2818.87 28.19
Add contractor's profit @ 10% i.e. on Rs. 2847.06 284.71
Labour cess on cost of material @ 1% i.e. on Rs. 3131.77 31.32

Cost for 2.20 sqm 3163.09
Cost for 1 sqm 1437.77 1437.77 1437.77

II LABOUR
Taking Output : 2.20 sqm

i) Sawing charges including all carriage cum 0.090 750.00 67.50
ii) Carpenter Ist class for making and fixing frame & battens etc. each 1 223.36 223.36
iii) Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 307.95
Sundries @ 1% i.e. on Rs. 307.95 3.08
Add contractor's profit @ 21.50% i.e. on Rs. 311.03 66.87
Labour cess on cost of labour @ 1% i.e. on Rs. 377.9 3.78
Total-II 381.68

Cost for 2.20 sqm 381.68
Cost for 1 sqm 173.49 173.49 173.49

Add Submountainous Region @ 10% i.e. on Rs. 173.49 17.35
190.84

Cost Per sqm 1611.26 1628.61
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II Battened and framed 45mm thick
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Styles

2x2.00x0.100x0.045 = 0.0180 cum
ii) Bottom ledge

1x1.10x0.200x 0.020 = 0.0044 cum
iii) Intermediate Ledge

1x1.10x 0.150x0.020 = 0.0033 cum
iv) Top Rail

1x1.10x0.115x0.045 = 0.0057 cum
v) Battens

1x1.925x0.900x0.025 = 0.0457 cum
vi) Wastage at 10% due to taunged and grooved Joint=0.0046 cum

                   Total = 0.0817 cum
Add wastage 10% except 10% wastage taken above
0.0817 (-) 0.0046 = 0.0817 cum
                             = 0.00771 cum
                   Total = 0.08481 cum    Say = 0.0848 cum 0.0848 30127.82 2555.00

B Iron fittings
I) Same as per Item no 17.10 (B) - I 107.37

Total-I 2662.37
Sundries @ 1% i.e. on Rs. 2662.37 26.62
Add contractor's profit @ 10% i.e. on Rs. 2688.99 268.90
Labour cess on cost of material @ 1% i.e. on Rs. 2957.89 29.58

Cost for 2.20 sqm 2987.47
Cost for 1 sqm 1357.94 1357.94 1357.94

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (b) (II) 304.05
Total-II 304.05
Sundries @ 1% i.e. on Rs. 304.05 3.04
Add contractor's profit @ 21.50% i.e. on Rs. 307.09 66.02
Labour cess on cost of labour @ 1% i.e. on Rs. 373.11 3.73
Total-II 376.84

Cost for 2.20 sqm 376.84
Cost for 1 sqm 171.29 171.29 171.29

Add Submountainous Region @ 10% i.e. on Rs. 171.29 17.13
188.42

Cost Per sqm 1529.23 1546.36
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C Battened and braced shutter 50mm thick complete.
Taking size of door 1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

MATERIALS
A Wood Works
i) Battens

1x2.00x1.10x0.026 = 0.0572 cum
ii) Bottom ledge

1x1.10x0.200x 0.025 = 0.0055 cum
iii) Lock Ledge

1x1.10x 0.150x0.025 = 0.0041 cum
iv) Top Ledge

1x1.10x 0.115x0.025 = 0.0032 cum
v) Lower Ledge brace

1x0.925x 0.115x0.025 = 0.0027 cum
vi) Upper brace

1x1.20x0.115x0.025 = 0.0035 cum
                   Total = 0.0762 cum
Add wastage 10% = 0.00762 cum
                       Total = 0.08382 cum (Say 0.0838 cum) cum 0.0838 30127.82 2524.71

B Iron fittings
I) T-hinges 300 mm length of straps each 3 41.75 125.25
iii) Screws 40mm to 50mm each 30 0.63 18.90

Total-I 2668.86
Sundries @ 1% i.e. on Rs. 2668.86 26.69
Add contractor's profit @ 10% i.e. on Rs. 2695.55 269.56
Labour cess on cost of material @ 1% i.e. on Rs. 2965.11 29.65

Cost for 2.20 sqm 2994.76
Cost for 1 sqm 1361.25 1361.25 1361.25

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0838 750.00 62.85
ii Carpenter 1st class for making and fixing frame and battens each 2.50 223.36 558.40
iii Mazdoor (Unskilled) each 0.20 136.69 27.34

Total-II 648.59
Sundries @ 1% i.e. on Rs. 648.59 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.08 140.84
Labour cess on cost of labour @ 1% i.e. on Rs. 795.92 7.96
Total-II 803.88

Cost for 2.20 sqm 803.88
Cost for 1 sqm 365.40 365.40 365.40

Add Submountainous Region @ 10% i.e. on Rs. 365.4 36.54
401.94

Cost Per sqm 1726.65 1763.19
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17.10
(x)

Bansam Champ (Assam) doors with 12mm thick phenol Bonded
BWP ply ISI Marked anchor, Kit ply, Nova Teak, National Or
equivalent including Chowkats iron Hold fasts, Corner straps,
Hinges, Screws, Shocks Cleats, Stops and Cords etc. complete
fixed in position (Single Leaf)
Phenol Bonded BWP Ply Panel

(i) 40 mm thick
Taking Size of door 1.10m x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I - Materials
A- Wood work

i) Styles
Vertical 2x2.00x0.100x0.040 = 0.016 cum

ii) Bottom rail
1x1.10x0.200x0.040 = 0.0088 cum

iii) Lock Rail
1x1.10x0.150x0.40 = 0.0066 cum

iv) Top rail
1x1.10x0.10x0.040 = 0.0044 cum
Total                       = 0.0358 cum
Add wastage at 10% =  0.00358 cum
Total                       = 0.03938 cum
Say 0.0394 cum cum 0.0394 30127.82 1187.04

v) Panels (phenol Bonded Board) BWP 1/2" thick (12mm)
Bottom  1x0.925x0.450    =  0.41625 sqm
Top       1x0.925x1.150    =  0.06375 sqm
                         Total :- =  1.48 sqm
       Add 5% wastage :- =  0.074 sqm
                         Total :- =  1.554 sqm sqm 1.554 794.45 1234.58

B Iron fittings
I) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2498.18
Sundries @ 1% i.e. on Rs. 2498.18 24.98
Add contractor's profit @ 10% i.e. on Rs. 2523.16 252.32
Labour cess on cost of material @ 1% i.e. on Rs. 2775.48 27.75

Cost for 2.20 sqm 2803.23
Cost for 1 sqm 1274.20 1274.20 1274.20

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (I) 549.20
Total-II 549.20
Sundries @ 1% i.e. on Rs. 549.2 5.49
Add contractor's profit @ 21.50% i.e. on Rs. 554.69 119.26
Labour cess on cost of labour @ 1% i.e. on Rs. 673.95 6.74
Total-II 680.69

Cost for 2.20 sqm 680.69
Cost for 1 sqm 309.40 309.40 309.40

Add Submountainous Region @ 10% i.e. on Rs. 309.4 30.94
340.34
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Cost Per sqm 1583.60 1614.54
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MATERIALS
A Wood Works
ii 35mm thick

Unit : 1 sqm
Taking Output : 2.20 sqm

ii) Styles
2x2.00x0.10x0.035 = 0.0140 cum

iii) Bottom rail
1x1.10x0.200x 0.035 = 0.0077 cum

iv Lock Rail
1x1.10x0.150x0.035 = 0.005775 cum

v Top Rail
1x1.10x0.10x0.035 = 0.00385 cum
                   Total = 0.031325 cum
Add wastage 10% = 0.003132 cum
                   Total = 0.0344575 cum
Say = 0.0345 cum cum 0.0345 30127.82 1039.41

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm cum 1.554 794.45 1235.00

B Iron fittings
i) Same as per Item no 17.10 (II) (A) marked "R" 76.56

Total-I 2350.97
Sundries @ 1% i.e. on Rs. 2350.97 23.51
Add contractor's profit @ 10% i.e. on Rs. 2374.48 237.45
Labour cess on cost of material @ 1% i.e. on Rs. 2611.93 26.12

Cost for 2.20 sqm 2638.05
Cost for 1 sqm 1199.11 1199.11 1199.11

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (II) 545.53
Total-II 545.53
Sundries @ 1% i.e. on Rs. 545.53 5.46
Add contractor's profit @ 21.50% i.e. on Rs. 550.99 118.46
Labour cess on cost of labour @ 1% i.e. on Rs. 669.45 6.69
Total-II 676.14

Cost for 2.20 sqm 676.14
Cost for 1 sqm 307.34 307.34 307.34

Add Submountainous Region @ 10% i.e. on Rs. 307.34 30.73
338.07

Cost Per sqm 1506.45 1537.18
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iii) 30 mm thick
Taking size of door(1.10m x 2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood Works
i) Styles

2x2.00x0.10x0.030 = 0.012 cum
ii) Bottom rail

1x1.10x0.20x 0.030 = 0.0066 cum
iii) Lock Rail

1x1.10x0.150x0.030 = 0.00495 cum
iv) Top Rail

1x1.10x0.10x0.030 = 0.0033 cum
                     Total = 0.02685 cum
Add wastage 10% = 0.002685 cum
                   Total = 0.029535 cum    (Say 0.0295 cum) cum 0.0295 30127.82 888.77

viii Panels (1/2" phenol Bonded Board) 12 mm thick
Bottom =  1 x 0.925 x 0.450  =  0.41625 sqm
Top      =  1 x 0.925 x 1.150  =  1.06375 sqm
                                     Total =  1.48 sqm
              Add wastage 5%   =  0.074 sqm
                                     Total =  1.554 sqm cum 1.554 794.45 1234.58

B Iron fittings
i) Same as per Item no 17.10 (II) (A) 76.56

Total-I 2199.91
Sundries @ 1% i.e. on Rs. 2199.91 22.00
Add contractor's profit @ 10% i.e. on Rs. 2221.91 222.19
Labour cess on cost of material @ 1% i.e. on Rs. 2444.1 24.44

Cost for 2.20 sqm 2468.54
Cost for 1 sqm 1122.06 1122.06 1122.06

II LABOUR
Taking Output : 2.20 sqm

i) Same as per Item no 17.10 (II) (III) 541.78
Total-II 541.78
Sundries @ 1% i.e. on Rs. 541.78 5.42
Add contractor's profit @ 21.50% i.e. on Rs. 547.2 117.65
Labour cess on cost of labour @ 1% i.e. on Rs. 664.85 6.65
Total-II 671.50

Cost for 2.20 sqm 671.50
Cost for 1 sqm 305.23 305.23 305.23

Add Submountainous Region @ 10% i.e. on Rs. 305.23 30.52
335.75

Cost Per sqm 1427.29 1457.81
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17.11 Wire gauze deodar wood door shutter without springs housed
in chowkats (Single Leaf)

(a) 35mm thick taking size of door
1.10 x 11 m x 2.00m  = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I  MATERIALS
A Wood work
(i) Styles

2x2.00x0.100x0.035   = 0.0140 cum
(iii) Bottom rail

1x1.10x0.200x0.035  = 0.0077 cum
(iv) Lock rail

1x1.10x0.150x0.035   = 0.0058 cum
(v) Top rail

1x1.10x0.100x0.035   = 0.0039 cum
(vii) Moldings

4x(1.585+0.785)x0.015x0.015  =  0.0021 cum
Total                              = 0.0335 cum
Add 30% Wastage         = 0.010
Total                            = 0.04355 cum      Say = 0.0436 cum cum 0.0436 58012.50 2529.35
B Iron Fitting

(i) Butt hinges 100mm for long each 3 20.48 61.44
(ii) Screws for butt hinge 25mm to 30mm long each 24 0.36 8.64

Wire gauze of 140 G gauge
2x1.60x0.40   = 128 sqm
Add 10% wastage  = 0.13 sqm
Total                      1.41 sqm sqm 1.41 255.70 360.54
Total-I 2959.97
Sundries @ 1% i.e. on Rs. 2959.97 29.60
Add contractor's profit @ 10% i.e. on Rs. 2989.57 298.96
Labour cess on cost of material @ 1% i.e. on Rs. 3288.53 32.89

Cost for 2.20 sqm 3321.42
Cost for 1 sqm 1509.74 1509.74 1509.74

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0436 750.00 32.70
(ii) Carpenter Ist class for preparing frame fixing ire gauze with nails

and wooden strips etc.
each 1.50 223.36 335.04

(iv) Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 384.83
Sundries @ 1% i.e. on Rs. 384.83 3.85
Add contractor's profit @ 21.50% i.e. on Rs. 388.68 83.57
Labour cess on cost of labour @ 1% i.e. on Rs. 472.25 4.72
Total-II 476.97

Cost for 2.20 sqm 476.97
Cost for 1 sqm 216.80 216.80 216.80

Add Submountainous Region @ 10% i.e. on Rs. 216.8 21.68
238.48

Cost Per sqm 1726.54 1748.22
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17.11        (i) Wire gauze deodar wood door shutter without springs housed
in chowkats (Single Leaf)

(b) 30mm thick taking size of door
1x1.10mx2.00m  = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I  MATERIALS
A Wood work
i) Styles

2x2.00x0.100x0.030   = 0.0120 cum
ii) Bottom rail

1x1.10x0.200x0.030  = 0.0066 cum
iii) Lock rail

1x1.10x0.150x0.030   = 0.0050 cum
iv) Top rail

1x1.10x0.100x0.030   = 0.0033 cum
v) Moldings

4x(1.585+0.785)x0.015x0.015  =  0.002 cum
Total                              = 0.0289 cum
Add 30% Wastage         = 0.00867
Total                              = 0.003757 cum  (Say 0.0376 cum) cum 0.0376 58012.50 2181.27
B Iron Fitting

(i) Butt hinges 100mm for long each 3 20.48 61.44
(iii) Screws for butt hinge 25mm to 30mm long each 24 0.36 8.64
(c) Wire gauze of 140 G gauge

2x1.60x0.40   = 128 sqm
Add 10% wastage  = 0.13 sqm
Total                      1.41 sqm sqm 1.41 255.70 360.54
Total-I 2611.89
Sundries @ 1% i.e. on Rs. 2611.89 26.12
Add contractor's profit @ 10% i.e. on Rs. 2638.01 263.80
Labour cess on cost of material @ 1% i.e. on Rs. 2901.81 29.02

Cost for 2.20 sqm 2930.83
Cost for 1 sqm 1332.20 1332.20 1332.20

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0376 750.00 28.20
(ii) Carpenter Ist class for preparing frame fixing ire gauze with nails

and wooden strips etc.
each 1.50 223.36 335.04

(iv) Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 380.33
Sundries @ 1% i.e. on Rs. 380.33 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 384.13 82.59
Labour cess on cost of labour @ 1% i.e. on Rs. 466.72 4.67
Total-II 471.39

Cost for 2.20 sqm 471.39
Cost for 1 sqm 214.27 214.27 214.27

Add Submountainous Region @ 10% i.e. on Rs. 214.27 21.43
235.70

Cost Per sqm 1546.47 1567.90
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17.11
(ii)

Wire gauge Hollock wood door shutter without springs housed in chowkhat.

(I) 35mm thick (Single Leaf)
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood Work
i) Styles

2 x 2.00 x 0.100 x 0.035 = 0.014 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.035 = 0.0077 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.035 = 0.0058 cum
iv Top rail

1 x 1.10 x 0.100 x 0.035 = 0.0039 cum
                             Total = 0.0314 cum

v Moulding vertical
4x(1.585+0.785)x0.015x0.015 = 0.0021 cum
                         Total :-  =  0.0335 cum
Add 10% Wastage   :-  =  0.00335 cum
                         Total :-  =  0.03685 cum,   Say : 0.0369 cum cum 0.0369 38675.00 1427.11

vi Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
ii Screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1901.20
Sundries @ 1% i.e. on Rs. 1901.2 19.01
Add contractor's profit @ 10% i.e. on Rs. 1920.21 192.02
Labour cess on cost of material @ 1% i.e. on Rs. 2112.23 21.12

Cost for 2.20 sqm 2133.35
Cost for 1 sqm 969.70 969.70 969.70

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0369 750.00 27.68
Rate as per Item no 17.7 a (II)

ii Carpenter Ist class for cutting and fixing wire gauge with nails and cover each 1.50 223.36 335.04
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 379.81
Sundries @ 1% i.e. on Rs. 379.81 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 383.61 82.48
Labour cess on cost of labour @ 1% i.e. on Rs. 466.09 4.66
Total-II 470.75

Cost for 2.20 sqm 470.75
Cost for 1 sqm 213.98 213.98 213.98

Add Submountainous Region @ 10% i.e. on Rs. 213.98 21.40
235.38

Cost Per sqm 1183.68 1205.08
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Wire gauge Hollock wood door shutter without springs, housed in
chowkats
(Taking out put 1.10 x 2m = 2.20 sqm (Single Leaf)

B 30 mm thick
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood works
i Styles

2 x 2.00 x 0.100 x 0.030 = 0.0120 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.030 = 0.0066 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.030 = 0.0050 cum
iv Top rail

1 x 1.10 x 0.100 x 0.030 = 0.0033 cum
v Mouldings

4 x (1.585 + 0.785) x 0.015 x 0.015 = 0.0021 cum
                             Total :- = 0.029 cum
          add 10% wastage = 0.0029 cum
                             Total :- = 0.0319 cum cum 0.0319 38675.00 1233.73
Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
iii screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1707.82
Sundries @ 1% i.e. on Rs. 1707.82 17.08
Add contractor's profit @ 10% i.e. on Rs. 1724.9 172.49
Labour cess on cost of material @ 1% i.e. on Rs. 1897.39 18.97

Cost for 2.20 sqm 1916.36
Cost for 1 sqm 871.07 871.07 871.07

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges including all carriage cum 0.0319 750.00 23.93
Rate as per Item no 17.7 a (ii) (ii)

ii Carpenter Ist class for cutting and fixing wire gauge with nails and
cover moulding

each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 376.06
Sundries @ 1% i.e. on Rs. 376.06 3.76
Add contractor's profit @ 21.50% i.e. on Rs. 379.82 81.66
Labour cess on cost of labour @ 1% i.e. on Rs. 461.48 4.61
Total-II 466.09

Cost for 2.20 sqm 466.09
Cost for 1 sqm 211.86 211.86 211.86

Add Submountainous Region @ 10% i.e. on Rs. 211.86 21.19
233.05
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Cost Per sqm 1082.93 1104.12
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17.11
(iii)

Wire Gauge Golden Champ wood door shutter without springs
housed in chowkhat.

(I) 35mm thick (Single Leaf)
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood Work
i) Styles

2 x 2.00 x 0.100 x 0.035 = 0.014 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.035 = 0.0077 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.035 = 0.0058 cum
iv Top rail

1 x 1.10 x 0.100 x 0.035 = 0.0039 cum
                             Total = 0.0314 cum

v Moulding vertical
4x(1.585+0.785)x0.015x0.015 = 0.0021 cum
                         Total :-  =  0.0335 cum
Add 10% Wastage   :-  =  0.00335 cum
                         Total :-  =  0.03685 cum cum 0.0369 23098.07 852.32
Say : 0.0369 cum

B Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
ii Screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1326.41
Sundries @ 1% i.e. on Rs. 1326.41 13.26
Add contractor's profit @ 10% i.e. on Rs. 1339.67 133.97
Labour cess on cost of material @ 1% i.e. on Rs. 1473.64 14.74

Cost for 2.20 sqm 1488.38
Cost for 1 sqm 676.54 676.54 676.54

II LABOUR
Taking Output : 2.20 sqm

i cum 0.0369 750.00 27.68
ii Carpenter Ist class for cutting and fixing wire gauge with nails and

cover molding
each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 379.81
Sundries @ 1% i.e. on Rs. 379.81 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 383.61 82.48
Labour cess on cost of labour @ 1% i.e. on Rs. 466.09 4.66
Total-II 470.75

Cost for 2.20 sqm 470.75
Cost for 1 sqm 213.98 213.98 213.98

Add Submountainous Region @ 10% i.e. on Rs. 213.98 21.40
235.38

Sawing charges including all carriage
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Cost Per sqm 890.52 911.92
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Wire Gauge Golden Champ door shutter without springs,
housed in chowkats
(Taking out put 1.10 x 2m = 2.20 sqm (Single Leaf)

B 30 mm thick
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood works
i Styles

2 x 2.00 x 0.100 x 0.030 = 0.0120 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.030 = 0.0066 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.030 = 0.0050 cum
iv Top rail

1 x 1.10 x 0.100 x 0.030 = 0.0033 cum
v Moldings

4 x (1.585 + 0.785) x 0.015 x 0.015 = 0.0021 cum
                             Total :- = 0.029 cum
          add 10% wastage = 0.0029 cum
                             Total :- = 0.0319 cum cum 0.0319 23098.07 736.83
Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
iii screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1210.92
Sundries @ 1% i.e. on Rs. 1210.92 12.11
Add contractor's profit @ 10% i.e. on Rs. 1223.03 122.30
Labour cess on cost of material @ 1% i.e. on Rs. 1345.33 13.45

Cost for 2.20 sqm 1358.78
Cost for 1 sqm 617.63 617.63 617.63

II LABOUR
Taking Output : 2.20 sqm

i Sawing charges inclcluding all carriage cum 0.0319 750.00 23.93
ii Carpenter Ist class for cutting and fixing wire gauge with nails and

cover molding
each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 376.06
Sundries @ 1% i.e. on Rs. 376.06 3.76
Add contractor's profit @ 21.50% i.e. on Rs. 379.82 81.66
Labour cess on cost of labour @ 1% i.e. on Rs. 461.48 4.61
Total-II 466.09

Cost for 2.20 sqm 466.09
Cost for 1 sqm 211.86 211.86 211.86

Add Submountainous Region @ 10% i.e. on Rs. 211.86 21.19
233.05

Cost Per sqm 829.49 850.68
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17.11
(iv)

Wire Gauge Cheetah Champ (Assam) wood door shutter without
springs housed in chowkats.

(I) 35mm thick (Single Leaf)
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood Work
i) Styles

2 x 2.00 x 0.100 x 0.035 = 0.014 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.035 = 0.0077 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.035 = 0.0058 cum
iv Top rail

1 x 1.10 x 0.100 x 0.035 = 0.0039 cum
                             Total = 0.0314 cum

v Moulding vertical
4 x (1.585 + 0.785 ) x 0.015 x 0.015 = 0.0021 cum
                         Total :-  =  0.0335 cum
Add 10% Wastage   :-  =  0.00335 cum
                         Total :-  =  0.03685 cum cum 0.0369 37760.45 1393.36
Say : 0.0369 cum

B Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
ii Screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1867.45
Sundries @ 1% i.e. on Rs. 1867.45 18.67
Add contractor's profit @ 10% i.e. on Rs. 1886.12 188.61
Labour cess on cost of material @ 1% i.e. on Rs. 2074.73 20.75

Cost for 2.20 sqm 2095.48
Cost for 1 sqm 952.49 952.49 952.49

II LABOUR
Taking Output : 2.20 sqm

i cum 0.0369 750.00 27.68
ii Carpenter Ist class for cutting and fixing wire gauge with nails and

cover molding
each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 379.81
Sundries @ 1% i.e. on Rs. 379.81 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 383.61 82.48
Labour cess on cost of labour @ 1% i.e. on Rs. 466.09 4.66
Total-II 470.75

Cost for 2.20 sqm 470.75
Cost for 1 sqm 213.98 213.98 213.98

Add Submountainous Region @ 10% i.e. on Rs. 213.98 21.40

Sawing charges including all carriage
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235.38
Cost Per sqm 1166.47 1187.87
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Wire Gauge Golden Champ door shutter without springs, housed in
chowkats
(Taking out put 1.10 x 2m = 2.20 sqm (Single Leaf)

B 30 mm thick
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood works
i Styles

2 x 2.00 x 0.100 x 0.030 = 0.0120 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.030 = 0.0066 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.030 = 0.0050 cum
iv Top rail

1 x 1.10 x 0.100 x 0.030 = 0.0033 cum
v Moldings

4 x (1.585 + 0.785) x 0.015 x 0.015 = 0.0021 cum
                             Total :- = 0.029 cum
          add 10% wastage = 0.0029 cum
                             Total :- = 0.0319 cum cum 0.0319 37760.45 1204.56
Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
ii screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1678.65
Sundries @ 1% i.e. on Rs. 1678.65 16.79
Add contractor's profit @ 10% i.e. on Rs. 1695.44 169.54
Labour cess on cost of material @ 1% i.e. on Rs. 1864.98 18.65

Cost for 2.20 sqm 1883.63
Cost for 1 sqm 856.20 856.20 856.20

II LABOUR
Taking Output : 2.20 sqm

i cum 0.0319 750.00 23.93
ii Carpenter Ist class for cutting and fixing wire gauge with nails and

cover molding
each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 376.06
Sundries @ 1% i.e. on Rs. 376.06 3.76
Add contractor's profit @ 21.50% i.e. on Rs. 379.82 81.66
Labour cess on cost of labour @ 1% i.e. on Rs. 461.48 4.61
Total-II 466.09

Cost for 2.20 sqm 466.09
Cost for 1 sqm 211.86 211.86 211.86

Add Submountainous Region @ 10% i.e. on Rs. 211.86 21.19
233.05

Cost Per sqm 1068.06 1089.25

Sawing charges including all carriage
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17.11
(v)

Wire Gauge Bansam Champ (Assam) wood door shutter without
springs housed in chowkats.

(I) 35mm thick (Single Leaf)
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood Work
i) Styles

2 x 2.00 x 0.100 x 0.035 = 0.014 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.035 = 0.0077 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.035 = 0.0058 cum
iv Top rail

1 x 1.10 x 0.100 x 0.035 = 0.0039 cum
                             Total = 0.0314 cum

v Moulding
4 x (1.585 + 0.785) x 0.015 x 0.015 = 0.0021 cum
                         Total :-  =  0.0335 cum
Add 10% Wastage   :-  =  0.00335 cum
                         Total :-  =  0.03685 cum cum 0.0369 30127.82 1111.72
Say : 0.0369 cum

B Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
ii Screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1585.81
Sundries @ 1% i.e. on Rs. 1585.81 15.86
Add contractor's profit @ 10% i.e. on Rs. 1601.67 160.17
Labour cess on cost of material @ 1% i.e. on Rs. 1761.84 17.62

Cost for 2.20 sqm 1779.46
Cost for 1 sqm 808.85 808.85 808.85

II LABOUR
Taking Output : 2.20 sqm

i cum 0.0369 750.00 27.68
ii Carpenter Ist class for cutting and fixing wire gauge with nails and

cover molding
each 1.50 223.36 335.04

iii Mazdoor (Unskilled) each 0.125 136.69 17.09
Total-II 379.81
Sundries @ 1% i.e. on Rs. 379.81 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 383.61 82.48
Labour cess on cost of labour @ 1% i.e. on Rs. 466.09 4.66
Total-II 470.75

Cost for 2.20 sqm 470.75
Cost for 1 sqm 213.98 213.98 213.98

Add Submountainous Region @ 10% i.e. on Rs. 213.98 21.40

Sawing charges including all carriage

Page 88 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

235.38
Cost Per sqm 1022.83 1044.23
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Wire Gauge Golden Champ door shutter without springs, housed in
chowkats
(Taking out put 1.10 x 2m = 2.20 sqm (Single Leaf)

B 30 mm thick
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood works
i Styles

2 x 2.00 x 0.100 x 0.030 = 0.0120 cum
ii Bottom rail

1 x 1.10 x 0.200 x 0.030 = 0.0066 cum
iii Lock rail

1 x 1.10 x 0.150 x 0.030 = 0.0050 cum
iv Top rail

1 x 1.10 x 0.100 x 0.030 = 0.0033 cum
v Moldings

4 x (1.585 + 0.785) x 0.015 x 0.015 = 0.0021 cum
                             Total :- = 0.029 cum
          add 10% wastage = 0.0029 cum
                             Total :- = 0.0319 cum cum 0.0319 30127.82 961.08
Wire Gauge of 14 dia G. Gauge
0.92 x 1.57 = 1.44 sqm
Add 10% Wastage   :-  =  0.14 sqm
                         Total :-  =  1.58 sqm sqm 1.58 255.70 404.01

B IRON Fittings
i Butt hinges 100 mm long each 3 20.48 61.44
iii screws for butt hinges 25 mm to 30 mm long each 24 0.36 8.64

Total-I 1435.17
Sundries @ 1% i.e. on Rs. 1435.17 14.35
Add contractor's profit @ 10% i.e. on Rs. 1449.52 144.95
Labour cess on cost of material @ 1% i.e. on Rs. 1594.47 15.94

Cost for 2.20 sqm 1610.41
Cost for 1 sqm 732.00 732.00 732.00

II LABOUR
Taking Output : 2.20 sqm

i cum 0.0319 750.00 23.93
ii Carpenter Ist class for cutting and fixing wire gauge with nails and cover each 1.50 223.36 335.04
iii Mazdoor (Unskilled) each 0.125 136.69 17.09

Total-II 376.06
Sundries @ 1% i.e. on Rs. 376.06 3.76
Add contractor's profit @ 21.50% i.e. on Rs. 379.82 81.66
Labour cess on cost of labour @ 1% i.e. on Rs. 461.48 4.61
Total-II 466.09

Cost for 2.20 sqm 466.09
Cost for 1 sqm 211.86 211.86 211.86

Add Submountainous Region @ 10% i.e. on Rs. 211.86 21.19
233.05

Cost Per sqm 943.86 965.05
The unit measurement of the item no 17.11 is area of clear shutter opening.
In case wire gauge shutter is fixed with additional molding on existing
chowkats, payment will be made on overall measurement of masonry
opening

Sawing charges including all carriage
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17.12 (i) Deodar wood cup board shutter with plywood panels or faced
on both side fixed in position (excluding the cost of handles
bolts hasp with staple but including the labour for fixing them

(i) 30mm thick
Taking size of door 1.15mx1.83m = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A Wood work
i) Styles

4x1.83x0.050x0.030 = 0.0110 cum
ii) Top and bottom rail

4x0.573x0.050x0.030 = 0.0034 cum
iii) Intermediate rail

4x0.573x0.050x0.030 = 0.0030 cum
iv) Beading vertical

4x1.734x0.012x0.019  = 0.0015 cum
v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0193 cum
Add wastage at 30%  = 0.0058 cum
Total                        = 0.0251 cum
Say 0.025 cum cum 0.025 58012.50 1450.31

B Iron Fittings
(i) Butt hinges 100mm each 6 20.48 122.88
(ii) 40mm screws for hinges each 48 0.36 17.28
(iii) 25mm screw for fixing ply wood each 80 0.36 28.80
(c) Ply wood 4mm thick 3ply on both side 1.90 X 2 sqm plus 10%

wastage 4.18
sqm 4.18 432.25 1806.81

Total-I 3426.08
Sundries @ 1% i.e. on Rs. 3426.08 34.26
Add contractor's profit @ 10% i.e. on Rs. 3460.34 346.03
Labour cess on cost of material @ 1% i.e. on Rs. 3806.37 38.06

Cost for 2.10 sqm 3844.43
Cost for 1 sqm 1830.68 1830.68 1830.68

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.025 750.00 18.75
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.10 136.69 13.67
Total-II 534.98
Sundries @ 1% i.e. on Rs. 534.98 5.35
Add contractor's profit @ 21.50% i.e. on Rs. 540.33 116.17
Labour cess on cost of labour @ 1% i.e. on Rs. 656.5 6.57
Total-II 663.07

Cost for 2.10 sqm 663.07
Cost for 1 sqm 315.75 315.75 315.75

Add Submountainous Region @ 10% i.e. on Rs. 315.75 31.58
347.33
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Cost Per sqm 2146.43 2178.01
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(ii) 25mm thick
Taking size of door 1.15mx1.83m = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A Deodar wood
(i) Styles

4x1.83x0.050x0.250 = 0.0092 cum
(ii) Top and bottom rail

4x0.573x0.050x0.025 = 0.0029 cum
(iii) Intermediate rail

4x0.573x0.050x0.023 = 0.0027 cum
(iv) Beading vertical

4x1.734x0.012x0.014  = 0.0012 cum
(v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0164 cum
Add wastage at 30%  = 0.0004 cum
Total                        = 0.0213 cum
Say 0.021 cum cum 0.021 58012.50 1218.26
B Fittings

(i) Same as per item no 17.12 (a) B 168.96
(c) Ply wood 4mm thick 3 Ply on both side = 1.90 X 2 = 3.80

Plus 10% wastage             = 0.38
Total                                 = 4.18 sqm 4.18 432.25 1806.81
Total-I 3194.03
Sundries @ 1% i.e. on Rs. 3194.03 31.94
Add contractor's profit @ 10% i.e. on Rs. 3225.97 322.60
Labour cess on cost of material @ 1% i.e. on Rs. 3548.57 35.49

Cost for 2.10 sqm 3584.06
Cost for 1 sqm 1706.70 1706.70 1706.70

II LABOUR
Taking Output : 2.10 sqm

(i) Same as per item no 17.12 II 534.98
Total-II 534.98
Sundries @ 1% i.e. on Rs. 534.98 5.35
Add contractor's profit @ 21.50% i.e. on Rs. 540.33 116.17
Labour cess on cost of labour @ 1% i.e. on Rs. 656.5 6.57
Total-II 663.07

Cost for 2.10 sqm 663.07
Cost for 1 sqm 315.75 315.75 315.75

Add Submountainous Region @ 10% i.e. on Rs. 315.75 31.58
347.33

Cost Per sqm 2022.45 2054.03
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17.12 (ii) Hollock wood cup board shutter with plywood panels or faced on
both side fixed in position (excluding the cost of handles, bolts hasp
with staple but including the labour for fixing them)

a) 30 mm thick
Taking a cup board 1500 mm  x 1200 mm
(1.15 m x 1.83 m ) = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
i Styles

4 x 1.834 x 0.050 x 0.030 = 0.0110 cum
ii Top and Bottom nail

4 x 0.573 x 0.050 x 0.030 = 0.0034 cum
iii Intermediate nail

4 x 0.573 x 0.050 x 0.027 = 0.0030 cum
iv Beading Vertical

4 x 1.734 x 0.012 x 0.019 = 0.0015 cum
v Beading Horizontal

4 x 0.457 x 0.012 x 0.019 = 0.0004 cum
                             Total :- = 0.0193 cum
          add 10% wastage = 0.00096 cum
                          Total   = 0.020265 cum  (Say = 0.020 cum) cum 0.020 38675.00 773.50

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
iv Ply wood 4mm thick 3 ply on both side 2.08 X 2 = 4.16 plus 10%

wastage 4.57 sqm
sqm 4.57 432.25 1975.38

Total-I 2917.84
Sundries @ 1% i.e. on Rs. 2917.84 29.18
Add contractor's profit @ 10% i.e. on Rs. 2947.02 294.70
Labour cess on cost of material @ 1% i.e. on Rs. 3241.72 32.42

Cost for 2.10 sqm 3274.14
Cost for 1 sqm 1559.11 1559.11 1559.11

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.020 750.00 15.00
ii) each 2.25 223.36 502.56
iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.10 136.69 13.67

Total-II 531.23
Sundries @ 1% i.e. on Rs. 531.23 5.31
Add contractor's profit @ 21.50% i.e. on Rs. 536.54 115.36
Labour cess on cost of labour @ 1% i.e. on Rs. 651.9 6.52
Total-II 658.42

Cost for 2.10 sqm 658.42
Cost for 1 sqm 313.53 313.53 313.53

Add Submountainous Region @ 10% i.e. on Rs. 313.53 31.35
344.88

Cost Per sqm 1872.64 1903.99

Carpenter Ist class for making and fixing beading and ply wood panels
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b) 25 mm thick
Taking a cup board 1150 mm  x 1130 mm,
(1.15 m x 1.83 m ) = 2.10. sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
(i) Styles

4x1.834x0.050x0.250 = 0.0092 cum
(ii) Top and bottom rail

4x0.573x0.050x0.025 = 0.0029 cum
(iii) Intermediate rail

4x0.573x0.050x0.023 = 0.0027 cum
(iv) Beading vertical

4x1.734x0.012x0.014  = 0.0012 cum
(v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0164 cum
Add wastage at 10% = 0.00164 cum
Total                        = 0.01804 cum
Say 0.0180 cum cum 0.0180 38675.00 696.15

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
C) Ply wood 4mm thick 3 ply on both side 1.90 X 2 = 3.80 plus 10%

wastage 4.18 sqm
sqm 4.18 432.25 1806.81

Total-I 2671.92
Sundries @ 1% i.e. on Rs. 2671.92 26.72
Add contractor's profit @ 10% i.e. on Rs. 2698.64 269.86
Labour cess on cost of material @ 1% i.e. on Rs. 2968.5 29.69

Cost for 2.10 sqm 2998.19
Cost for 1 sqm 1427.71 1427.71 1427.71

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.0180 750.00 13.50
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.1 136.69 13.67
Total-II 529.73
Sundries @ 1% i.e. on Rs. 529.73 5.30
Add contractor's profit @ 21.50% i.e. on Rs. 535.03 115.03
Labour cess on cost of labour @ 1% i.e. on Rs. 650.06 6.50
Total-II 656.56

Cost for 2.10 sqm 656.56
Cost for 1 sqm 312.65 312.65 312.65

Add Submountainous Region @ 10% i.e. on Rs. 312.65 31.27
343.92

Cost Per sqm 1740.36 1771.63
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17.12
(iii)

Golden Champ cup board shutter with plywood panels or faced on
both side fixed in position (excluding the cost of handles, bolts hasp
with staple but including the labour for fixing them)

a) 30 mm thick
Taking a cup board 1500 mm  x 1200 mm
(1.15 m x 1.83 m ) = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
i Styles

4 x 1.834 x 0.050 x 0.030 = 0.0110 cum
ii Top and Bottom nail

4 x 0.573 x 0.050 x 0.030 = 0.0034 cum
iii Intermediate nail

4 x 0.573 x 0.050 x 0.027 = 0.0030 cum
iv Beading Vertical

4 x 1.734 x 0.012 x 0.019 = 0.0015 cum
v Beading Horizontal

4 x 0.457 x 0.012 x 0.019 = 0.0004 cum
                             Total :- = 0.0193 cum
          add 10% wastage = 0.00096 cum
                          Total   = 0.020265 cum  (Say = 0.020 cum) cum 0.020 23098.07 461.96

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
iv Ply wood 4mm thick 3 ply on both side 2.08 X 2 = 4.16 plus 10%

wastage 4.57 sqm
sqm 4.57 432.25 1975.38

Total-I 2606.30
Sundries @ 1% i.e. on Rs. 2606.3 26.06
Add contractor's profit @ 10% i.e. on Rs. 2632.36 263.24
Labour cess on cost of material @ 1% i.e. on Rs. 2895.6 28.96

Cost for 2.10 sqm 2924.56
Cost for 1 sqm 1392.65 1392.65 1392.65

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.020 750.00 15.00
ii) each 2.25 223.36 502.56
iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.10 136.69 13.67

Total-II 531.23
Sundries @ 1% i.e. on Rs. 531.23 5.31
Add contractor's profit @ 21.50% i.e. on Rs. 536.54 115.36
Labour cess on cost of labour @ 1% i.e. on Rs. 651.9 6.52
Total-II 658.42

Cost for 2.10 sqm 658.42
Cost for 1 sqm 313.53 313.53 313.53

Add Submountainous Region @ 10% i.e. on Rs. 313.53 31.35
344.88

Cost Per sqm 1706.18 1737.53

Carpenter Ist class for making and fixing beading and ply wood panels
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b) 25 mm thick
Taking a cup board 1150 mm  x 1130 mm,
(1.15 m x 1.83 m ) = 2.10. sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
(i) Styles

4x1.834x0.050x0.250 = 0.0092 cum
(ii) Top and bottom rail

4x0.573x0.050x0.025 = 0.0029 cum
(iii) Intermediate rail

4x0.573x0.050x0.023 = 0.0027 cum
(iv) Beading vertical

4x1.734x0.012x0.014  = 0.0012 cum
(v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0164 cum
Add wastage at 10% = 0.00164 cum
Total                        = 0.01804 cum
Say 0.0180 cum cum 0.0180 23098.07 415.77

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
C) Ply wood 4mm thick 3 ply on both side 1.90 X 2 = 3.80 plus 10%

wastage 4.18 sqm
sqm 4.18 432.25 1806.81

Total-I 2391.54
Sundries @ 1% i.e. on Rs. 2391.54 23.92
Add contractor's profit @ 10% i.e. on Rs. 2415.46 241.55
Labour cess on cost of material @ 1% i.e. on Rs. 2657.01 26.57

Cost for 2.10 sqm 2683.58
Cost for 1 sqm 1277.90 1277.90 1277.90

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.0180 750.00 13.50
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.1 136.69 13.67
Total-II 529.73
Sundries @ 1% i.e. on Rs. 529.73 5.30
Add contractor's profit @ 21.50% i.e. on Rs. 535.03 115.03
Labour cess on cost of labour @ 1% i.e. on Rs. 650.06 6.50
Total-II 656.56

Cost for 2.10 sqm 656.56
Cost for 1 sqm 312.65 312.65 312.65

Add Submountainous Region @ 10% i.e. on Rs. 312.65 31.27
343.92

Cost Per sqm 1590.55 1621.82
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17.12
(iv)

Cheetah Champ (Assam) cup board shutter with plywood panels or
faced on both side fixed in position (excluding the cost of handles,
bolts hasp with staple but including the labour for fixing them)

a) 30 mm thick
Taking a cup board 1500 mm  x 1200 mm
(1.15 m x 1.83 m ) = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
i Styles

4 x 1.834 x 0.050 x 0.030 = 0.0110 cum
ii Top and Bottom nail

4 x 0.573 x 0.050 x 0.030 = 0.0034 cum
iii Intermediate nail

4 x 0.573 x 0.050 x 0.027 = 0.0030 cum
iv Beading Vertical

4 x 1.734 x 0.012 x 0.019 = 0.0015 cum
v Beading Horizontal

4 x 0.457 x 0.012 x 0.019 = 0.0004 cum
                             Total :- = 0.0193 cum
          add 10% wastage = 0.00096 cum
                          Total   = 0.020265 cum  (Say = 0.020 cum) cum 0.020 37760.45 755.21

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
iv Ply wood 4mm thick 3 ply on both side 2.08 X 2 = 4.16 plus 10%

wastage 4.57 sqm
sqm 4.57 432.25 1975.38

Total-I 2899.55
Sundries @ 1% i.e. on Rs. 2899.55 29.00
Add contractor's profit @ 10% i.e. on Rs. 2928.55 292.86
Labour cess on cost of material @ 1% i.e. on Rs. 3221.41 32.21

Cost for 2.10 sqm 3253.62
Cost for 1 sqm 1549.34 1549.34 1549.34

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.020 750.00 15.00
ii) each 2.25 223.36 502.56
iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.10 136.69 13.67

Total-II 531.23
Sundries @ 1% i.e. on Rs. 531.23 5.31
Add contractor's profit @ 21.50% i.e. on Rs. 536.54 115.36
Labour cess on cost of labour @ 1% i.e. on Rs. 651.9 6.52
Total-II 658.42

Cost for 2.10 sqm 658.42
Cost for 1 sqm 313.53 313.53 313.53

Add Submountainous Region @ 10% i.e. on Rs. 313.53 31.35
344.88

Carpenter Ist class for making and fixing beading and ply wood panels
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Cost Per sqm 1862.87 1894.22
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b) 25 mm thick
Taking a cup board 1150 mm  x 1130 mm,
(1.15 m x 1.83 m ) = 2.10. sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
(i) Styles

4x1.834x0.050x0.250 = 0.0092 cum
(ii) Top and bottom rail

4x0.573x0.050x0.025 = 0.0029 cum
(iii) Intermediate rail

4x0.573x0.050x0.023 = 0.0027 cum
(iv) Beading vertical

4x1.734x0.012x0.014  = 0.0012 cum
(v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0164 cum
Add wastage at 10% = 0.00164 cum
Total                        = 0.01804 cum,   Say 0.0180 cum cum 0.0180 37760.45 679.69

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
C) Ply wood 4mm thick 3 ply on both side 1.90 X 2 = 3.80 plus 10%

wastage 4.18 sqm
sqm 4.18 432.25 1806.81

Total-I 2655.46
Sundries @ 1% i.e. on Rs. 2655.46 26.55
Add contractor's profit @ 10% i.e. on Rs. 2682.01 268.20
Labour cess on cost of material @ 1% i.e. on Rs. 2950.21 29.50

Cost for 2.10 sqm 2979.71
Cost for 1 sqm 1418.91 1418.91 1418.91

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.0180 750.00 13.50
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.1 136.69 13.67
Total-II 529.73
Sundries @ 1% i.e. on Rs. 529.73 5.30
Add contractor's profit @ 21.50% i.e. on Rs. 535.03 115.03
Labour cess on cost of labour @ 1% i.e. on Rs. 650.06 6.50
Total-II 656.56

Cost for 2.10 sqm 656.56
Cost for 1 sqm 312.65 312.65 312.65

Add Submountainous Region @ 10% i.e. on Rs. 312.65 31.27
343.92

Cost Per sqm 1731.56 1762.83
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17.12
(v)

Bansam Champ (Assam) cup board shutter with plywood panels or
faced on both side fixed in position (excluding the cost of handles,
bolts hasp with staple but including the labour for fixing them)

a) 30 mm thick
Taking a cup board 1500 mm  x 1200 mm
(1.15 m x 1.83 m ) = 2.10 sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
i Styles

4 x 1.834 x 0.050 x 0.030 = 0.0110 cum
ii Top and Bottom nail

4 x 0.573 x 0.050 x 0.030 = 0.0034 cum
iii Intermediate nail

4 x 0.573 x 0.050 x 0.027 = 0.0030 cum
iv Beading Vertical

4 x 1.734 x 0.012 x 0.019 = 0.0015 cum
v Beading Horizontal

4 x 0.457 x 0.012 x 0.019 = 0.0004 cum
                             Total :- = 0.0193 cum
          add 10% wastage = 0.00096 cum
                          Total   = 0.020265 cum  (Say = 0.020 cum) cum 0.020 30127.82 602.56

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
iv Ply wood 4mm thick 3 ply on both side 2.08 X 2 = 4.16 plus 10%

wastage 4.57 sqm
sqm 4.57 432.25 1975.38

Total-I 2746.90
Sundries @ 1% i.e. on Rs. 2746.9 27.47
Add contractor's profit @ 10% i.e. on Rs. 2774.37 277.44
Labour cess on cost of material @ 1% i.e. on Rs. 3051.81 30.52

Cost for 2.10 sqm 3082.33
Cost for 1 sqm 1467.78 1467.78 1467.78

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.020 750.00 15.00
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.10 136.69 13.67
Total-II 531.23
Sundries @ 1% i.e. on Rs. 531.23 5.31
Add contractor's profit @ 21.50% i.e. on Rs. 536.54 115.36
Labour cess on cost of labour @ 1% i.e. on Rs. 651.9 6.52
Total-II 658.42

Cost for 2.10 sqm 658.42
Cost for 1 sqm 313.53 313.53 313.53

Add Submountainous Region @ 10% i.e. on Rs. 313.53 31.35
344.88
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Cost Per sqm 1781.31 1812.66
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b) 25 mm thick
Taking a cup board 1150 mm  x 1130 mm,
(1.15 m x 1.83 m ) = 2.10. sqm

Unit : 1 sqm
Taking Output : 2.10 sqm

I MATERIALS
A) Wood Work
(i) Styles

4x1.834x0.050x0.250 = 0.0092 cum
(ii) Top and bottom rail

4x0.573x0.050x0.025 = 0.0029 cum
(iii) Intermediate rail

4x0.573x0.050x0.023 = 0.0027 cum
(iv) Beading vertical

4x1.734x0.012x0.014  = 0.0012 cum
(v) Beading horizontal

4x0.467x0.012x0.019  = 0.0004 cum
Total                        = 0.0164 cum
Add wastage at 10% = 0.00164 cum
Total                        = 0.01804 cum
Say 0.0180 cum cum 0.0180 30127.82 542.30

B IRON Fittings
i Butt hinges 100 mm long each 6 20.48 122.88
ii 40 mm screws for hinges each 48 0.36 17.28
iii 25mm screw for fixing ply wood each 80 0.36 28.80
C) Ply wood 4mm thick 3 ply on both side 1.90X 2 = 3.80 plus 10%

wastage 4.18 sqm
sqm 4.18 432.25 1806.81

Total-I 2518.07
Sundries @ 1% i.e. on Rs. 2518.07 25.18
Add contractor's profit @ 10% i.e. on Rs. 2543.25 254.33
Labour cess on cost of material @ 1% i.e. on Rs. 2797.58 27.98

Cost for 2.10 sqm 2825.56
Cost for 1 sqm 1345.50 1345.50 1345.50

II LABOUR
Taking Output : 2.10 sqm

i) Sawing charges including all carriage cum 0.0180 750.00 13.50
ii) Carpenter Ist class for making and fixing beading and ply wood

panels
each 2.25 223.36 502.56

iii) Mazdoor for carrying door to site of work and applying glue etc. each 0.1 136.69 13.67
Total-II 529.73
Sundries @ 1% i.e. on Rs. 529.73 5.30
Add contractor's profit @ 21.50% i.e. on Rs. 535.03 115.03
Labour cess on cost of labour @ 1% i.e. on Rs. 650.06 6.50
Total-II 656.56

Cost for 2.10 sqm 656.56
Cost for 1 sqm 312.65 312.65 312.65

Add Submountainous Region @ 10% i.e. on Rs. 312.65 31.27
343.92

Cost Per sqm 1658.15 1689.42
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17.13 (i) Wire gauze fixed on chowkats with 25mm deodar wood cover
molding of full width
Taking area 0.9mx1.3m = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
A Wood work
(i) Moulding vertical

2x1.30x0.055x0.025   = 0.0035 cum
(ii) Moulding horizontal

2x0.9x0.055x0.025     = 0.0025 cum
Total                         = 0.0060 cum
Add 30% wastage      = 0.0018 cum
Total                         = 0.0078 cum
Say  0.0078 cum cum 0.0078 58012.50 452.50

B Wire gauze of 140 G. Gauge
.                       0.9x1.3  = 0.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 255.70 332.41
Total-I 784.91
Sundries @ 1% i.e. on Rs. 784.91 7.85
Add contractor's profit @ 10% i.e. on Rs. 792.76 79.28
Labour cess on cost of material @ 1% i.e. on Rs. 872.04 8.72

Cost for 1.17 sqm 880.76
Cost for 1 sqm 752.79 752.79 752.79

II LABOUR
Taking Output : 1.17 sqm

(i) Sawing charges including all carriage cum 0.0078 750.00 5.85
(ii) Carpenter Ist class for cutting and fixing wire gauze with nails and

cover molding
each 0.278 223.36 62.09

Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 824.76 831.96
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17.13 (ii) Wire gauge fixed on chowkats with 25mm thick Hollock wood cover
molding of full width.
Taking area 0.9mx1.3m = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
A Wood work
(i) Moulding vertical

2x1.30x0.055x0.025   = 0.0035 cum
(ii) Moulding horizontal

2x0.9x0.055x0.025     = 0.0025 cum
Total                         = 0.0060 cum
Add 30% wastage      = 0.0018 cum
Total                         = 0.0078 cum
Say  0.0078 cum cum 0.0078 38675.00 301.67

B Wire gauze of 140 G. Gauge
.                       0.9x1.3  = 0.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 255.70 332.41
Total-I 634.08
Sundries @ 1% i.e. on Rs. 634.08 6.34
Add contractor's profit @ 10% i.e. on Rs. 640.42 64.04
Labour cess on cost of material @ 1% i.e. on Rs. 704.46 7.04

Cost for 1.17 sqm 711.50
Cost for 1 sqm 608.12 608.12 608.12

II LABOUR
Taking Output : 1.17 sqm

(i) Sawing charges including all carriage cum 0.0078 750.00 5.85
(ii) Carpenter Ist class for cutting and fixing wire gauze with nails and

cover molding
each 0.278 223.36 62.09

Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 680.09 687.29
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17.13
(iii)

Wire gauge fixed on chowkats with 25mm thick Golden Champ
wood cover molding of full width.
Taking area 0.9mx1.3m = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
A Wood work
(i) Moulding vertical

2x1.30x0.055x0.025   = 0.0035 cum
(ii) Moulding horizontal

2x0.9x0.055x0.025     = 0.0025 cum
Total                         = 0.0060 cum
Add 30% wastage      = 0.0018 cum
Total                         = 0.0078 cum
Say  0.0078 cum cum 0.0078 23098.07 180.16

B Wire gauze of 140 G. Gauge
.                       0.9x1.3  = 0.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 255.70 332.41
Total-I 512.57
Sundries @ 1% i.e. on Rs. 512.57 5.13
Add contractor's profit @ 10% i.e. on Rs. 517.7 51.77
Labour cess on cost of material @ 1% i.e. on Rs. 569.47 5.69

Cost for 1.17 sqm 575.16
Cost for 1 sqm 491.59 491.59 491.59

II LABOUR
Taking Output : 1.17 sqm

(i) Sawing charges including all carriage cum 0.0078 750.00 5.85
(ii) Carpenter Ist class for cutting and fixing wire gauze with nails and

cover molding
each 0.278 223.36 62.09

Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 563.56 570.76
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17.13
(iv)

Wire gauge fixed on chowkats with 25mm thick Cheetah Champ
(Assam) wood cover molding of full width.
Taking area 0.9mx1.3m = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
A Wood work
(i) Moulding vertical

2x1.30x0.055x0.025   = 0.0035 cum
(ii) Moulding horizontal

2x0.9x0.055x0.025     = 0.0025 cum
Total                         = 0.0060 cum
Add 30% wastage      = 0.0018 cum
Total                         = 0.0078 cum
Say  0.0078 cum cum 0.0078 37760.45 294.53

B Wire gauze of 140 G. Gauge
.                       0.9x1.3  = 0.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 255.70 332.41
Total-I 626.94
Sundries @ 1% i.e. on Rs. 626.94 6.27
Add contractor's profit @ 10% i.e. on Rs. 633.21 63.32
Labour cess on cost of material @ 1% i.e. on Rs. 696.53 6.97

Cost for 1.17 sqm 703.50
Cost for 1 sqm 601.28 601.28 601.28

II LABOUR
Taking Output : 1.17 sqm

(i) Sawing charges including all carriage cum 0.0078 750.00 5.85
(ii) Carpenter Ist class for cutting and fixing wire gauze with nails and

cover molding
each 0.278 223.36 62.09

Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 673.25 680.45
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17.13
(v)

Wire gauge fixed on chowkats with 25mm thick Bansam Champ
(Assam) wood cover molding of full width.
Taking area 0.9mx1.3m = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
A Wood work
(i) Moulding vertical

2x1.30x0.055x0.025   = 0.0035 cum
(ii) Moulding horizontal

2x0.9x0.055x0.025     = 0.0025 cum
Total                         = 0.0060 cum
Add 30% wastage      = 0.0018 cum
Total                         = 0.0078 cum
Say  0.0078 cum cum 0.0078 30127.82 235.00

B Wire gauze of 140 G. Gauge
.                       0.9x1.3  = 0.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 255.70 332.41
Total-I 567.41
Sundries @ 1% i.e. on Rs. 567.41 5.67
Add contractor's profit @ 10% i.e. on Rs. 573.08 57.31
Labour cess on cost of material @ 1% i.e. on Rs. 630.39 6.30

Cost for 1.17 sqm 636.69
Cost for 1 sqm 544.18 544.18 544.18

II LABOUR
Taking Output : 1.17 sqm

(i) Sawing charges including all carriage cum 0.0078 750.00 5.85
(ii) Carpenter Ist class for cutting and fixing wire gauze with nails and

cover molding
each 0.278 223.36 62.09

Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 616.15 623.35
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17.14
(i)

Expended metal fixed on chowkats with 25mm deodar wood
cover molding of full width
(Expended metal to be 20mm to 25mm short way mesh and 2.5mm
to 3mm thick
Taking area 0.9mx1.3m   = 1.17 sqm

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
(i) Moulding same as per item no 17.13 (I) A cum 0.0078 58012.50 452.50
(ii) Expended metal

.                       0.9x1.3 = 1.17 sqm
Add 10% wastage          = 0.12 sqm
Total                             = 1.29 sqm
Say 1.30 sqm sqm 1.30 243.00 315.90
Total-I 768.40
Sundries @ 1% i.e. on Rs. 768.4 7.68
Add contractor's profit @ 10% i.e. on Rs. 776.08 77.61
Labour cess on cost of material @ 1% i.e. on Rs. 853.69 8.54

Cost for 1.17 sqm 862.23
Cost for 1 sqm 736.95 736.95 736.95

II LABOUR
Taking Output : 1.17 sqm

(i) Same as per item no 17.13 (ii) (ii) 67.94
Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 808.92 816.12
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17.14
(ii)

Expended metal fixed on chowkats with 25mm Hollock wood cover
molding of full width
Taking Area (0.90m x 1.3m = 1.17 sqm)

Unit : 1 sqm
Taking Output : 1.17 sqm

I MATERIALS
i) Moulding same as per item no 17.13 (I) (A) cum 0.0078 38675.00 301.67
ii) Expended metal ( 0.09 m x 1.3 m = 1.17 sqm)

Add 10% wastage                      =  0.12 sqm
                                        Total : - = 1.29 sqm
Say :- = 1.30 sqm sqm 1.30 243.00 315.90
Total-I 617.57
Sundries @ 1% i.e. on Rs. 617.57 6.18
Add contractor's profit @ 10% i.e. on Rs. 623.75 62.38
Labour cess on cost of material @ 1% i.e. on Rs. 686.13 6.86

Cost for 1.17 sqm 692.99
Cost for 1 sqm 592.30 592.30 592.30

II LABOUR
Taking Output : 1.17 sqm

(i) Same as per item no 17.13 (II) (II) 67.94
Total-II 67.94
Sundries @ 1% i.e. on Rs. 67.94 0.68
Add contractor's profit @ 21.50% i.e. on Rs. 68.62 14.75
Labour cess on cost of labour @ 1% i.e. on Rs. 83.37 0.83
Total-II 84.20

Cost for 1.17 sqm 84.20
Cost for 1 sqm 71.97 71.97 71.97

Add Submountainous Region @ 10% i.e. on Rs. 71.97 7.20
79.17

Cost Per sqm 664.27 671.47
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17.15
(i)

Deodar wood chowkats including iron hold fasts iron hinges
corner straps clears, stops wooden knobs fixed in position.

A Double Rebate (60mm x 150mm)
Wood Section = 60mm x 150mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats (1.20 + 2.10 + 2.10 = 5.40 mtr)

5.40 x 0.06 x 0.15 = 0.0486 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                                = 0.0494 cum
Add 30 Wastage       = 0.01482 cum
.                                = 0.06422 cum,    Say 0.0642 cum cum 0.0642 58012.50 3724.40
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.36 10.80
(iii) Hold fasts each 8 10.44 83.52
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.34

(5.40 x 0.15 = 0.81)
each 0.81 10.35 8.00

Total-I 3891.70
Sundries @ 1% i.e. on Rs. 3891.7 38.92
Add contractor's profit @ 10% i.e. on Rs. 3930.62 393.06
Labour cess on cost of material @ 1% i.e. on Rs. 4323.68 43.24

Cost for 5.30 mtr 4366.92
Cost for 1 mtr 823.95 823.95 823.95

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0642 750.00 48.15
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39
(iv) (Labour) Solignum painting 2 coats sqm 0.81 6.38 5.17

Total-II 425.13
Sundries @ 1% i.e. on Rs. 425.13 4.25
Add contractor's profit @ 21.50% i.e. on Rs. 429.38 92.32
Labour cess on cost of labour @ 1% i.e. on Rs. 521.7 5.22
Total-II 526.92

Cost for 5.30 mtr 526.92
Cost for 1 mtr 99.42 99.42 99.42

Add Submountainous Region @ 10% i.e. on Rs. 99.42 9.94
109.36

Cost Per mtr 923.37 933.31
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B Single Rebate  (60mm x 100mm)
Wood Section = 60mm x 100mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

5.40 x 0.06 x 0.10 = 0.0324 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                                = 0.0332 cum
Add 30 Wastage       = 0.0010 cum
.                                = 0.0432 cum
Say 0.0432 cum cum 0.0432 58012.50 2506.14
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iii) Hold fasts each 8 10.44 83.52
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.34

(5.40 x 0.10 = 0.540)
sqm 0.54 10.35 6.00

Total-I 2679.54
Sundries @ 1% i.e. on Rs. 2679.54 26.80
Add contractor's profit @ 10% i.e. on Rs. 2706.34 270.63
Labour cess on cost of material @ 1% i.e. on Rs. 2976.97 29.77

Cost for 5.30 mtr 3006.74
Cost for 1 mtr 567.31 567.31 567.31

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0432 750.00 32.40
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 404.21
Sundries @ 1% i.e. on Rs. 404.21 4.04
Add contractor's profit @ 21.50% i.e. on Rs. 408.25 87.77
Labour cess on cost of labour @ 1% i.e. on Rs. 496.02 4.96
Total-II 500.98

Cost for 5.30 mtr 500.98
Cost for 1 mtr 94.52 94.52 94.52

Add Submountainous Region @ 10% i.e. on Rs. 94.52 9.45
103.97

Cost Per mtr 661.83 671.28
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17.15
(ii)

Chowkats of commercial hard wood such as Hollock
confirming to ISI specification no 1003 m kiln seasoned of
doors and windows including iron hold fasts, corner straps
cleats, stops, bolts for hold fasts etc, complete fixed in position
(Section 60mm x 150mm)

A Double Rebate (60mm x 150mm) (60mm x 150mm)
Taking area 1.20 + 2.05 + 2.05 = 5.30 mtr
Wood 1.20 + 2.10 + 2.10 = 5.40 mtr

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

1 x 5.40 x 0.06 x 0.15 = 0.0486 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                                = 0.0494 cum
Add 20 Wastage       = 0.00988 cum
.                                = 0.05928 cum
Say 0.0593 cum cum 0.0593 38675.00 2293.43
B Iron Fittings

(ii) Butt hinges for cleats 75mm floor cleats each 2 13.65 27.30
(iii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iv) Hold fasts each 6 10.44 62.64
(v) Straps at corners of chowkats each 2 10.44 20.88
(vi) Bolts for fixing hold fasts each 6 2.10 12.60
(vii) Solignum painting 2 coats rate as per item no 16.34

5.40x0.15 = 0.81 sqm
sqm 0.81 10.35 8.38

Total-I 2444.13
Sundries @ 1% i.e. on Rs. 2444.13 24.44
Add contractor's profit @ 10% i.e. on Rs. 2468.57 246.86
Labour cess on cost of material @ 1% i.e. on Rs. 2715.43 27.15

Cost for 5.30 mtr 2742.58
Cost for 1 mtr 517.47 517.47 517.47

Page 113 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0593 750.00 44.48
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 417.39
i Sundries @ 1% i.e. on Rs. 417.39 4.17
ii Add contractor's profit @ 21.50% i.e. on Rs. 421.56 90.64
iii Labour cess on cost of labour @ 1% i.e. on Rs. 512.2 5.12

(iv) (Labour) Solignum painting 2 coats sqm 0.81 6.38 5.17
Total-II 522.49

Cost for 5.30 mtr 522.49
Cost for 1 mtr 98.58 98.58 98.58

Add Submountainous Region @ 10% i.e. on Rs. 98.58 9.86
108.44

Cost Per mtr 616.05 625.91
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B Single Rebate  (60mm x 100mm)
Wood Section = 60mm x 100mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

5.40 x 0.06 x 0.10 = 0.0324 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0332 cum
Add 20 Wastage       = 0.00664 cum
.                              = 0.03984 cum
Say 0.0398 cum cum 0.0398 38675.00 1539.27
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iii) Hold fasts each 6 10.44 62.64
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.34

(5.40 x 0.10 = 0.54)
sqm 0.54 10.35 6.00

Total-I 1691.79
Sundries @ 1% i.e. on Rs. 1691.79 16.92
Add contractor's profit @ 10% i.e. on Rs. 1708.71 170.87
Labour cess on cost of material @ 1% i.e. on Rs. 1879.58 18.80

Cost for 5.30 mtr 1898.38
Cost for 1 mtr 358.18 358.18 358.18

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0398 750.00 29.85
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 401.66
i Sundries @ 1% i.e. on Rs. 401.66 4.02
ii Add contractor's profit @ 21.50% i.e. on Rs. 405.68 87.22
iii Labour cess on cost of labour @ 1% i.e. on Rs. 492.9 4.93

(iv) (Labour) Solignum painting 2 coats sqm 0.54 6.38 3.45
Total-II 501.28

Cost for 5.30 mtr 501.28
Cost for 1 mtr 94.58 94.58 94.58

Add Submountainous Region @ 10% i.e. on Rs. 94.58 9.46
104.04

Cost Per mtr 452.76 462.22
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17.15
(iii)

Chowkats of commercial hard wood such as Golden Champ
confirming to ISI specification no 1003 m kiln seasoned of
doors and windows including iron hold fasts, corner straps
cleats, stops bolts for hold fasts etc, complete fixed in position
(Section 60mm x 150mm)

A Double Rebate (60mm x 150mm)
Taking area 1.20 + 2.05 + 2.05 = 5.30 mtr
Wood 1.20 + 2.10 + 2.10 = 5.40 mtr

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

1 x 5.40 x 0.06 x 0.15 = 0.0486 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0.0494 cum
Add 20 Wastage       = 0.00988 cum
.                              = 0.05928 cum
Say 0.0593 cum cum 0.0593 23098.07 1369.72
B Iron Fittings

(ii) Butt hinges for cleats 75mm floor cleats each 2 13.65 27.30
(iii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iv) Hold fasts each 6 10.44 62.64
(v) Straps at corners of chowkats each 2 10.44 20.88
(vi) Bolts for fixing hold fasts each 6 2.10 12.60
(vii) Solignum painting 2 coats rate as per item no 16.34

5.40x0.15 = 0.81 sqm
each 0.81 10.35 8.38

Total-I 1520.42
Sundries @ 1% i.e. on Rs. 1520.42 15.20
Add contractor's profit @ 10% i.e. on Rs. 1535.62 153.56
Labour cess on cost of material @ 1% i.e. on Rs. 1689.18 16.89

Cost for 5.30 mtr 1706.07
Cost for 1 mtr 321.90 321.90 321.90
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II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0593 750.00 44.48
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49
(iv) (Labour) Solignum painting 2 coats sqm 0.81 6.38 5.17

Total-II 417.39
Sundries @ 1% i.e. on Rs. 417.39 4.17
Add contractor's profit @ 21.50% i.e. on Rs. 421.56 90.64
Labour cess on cost of labour @ 1% i.e. on Rs. 512.2 5.12
Total-II 517.32

Cost for 5.30 mtr 517.32
Cost for 1 mtr 97.61 97.61 97.61

Add Submountainous Region @ 10% i.e. on Rs. 97.61 9.76
107.37

Cost Per mtr 419.51 429.27
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B Single Rebate  (60mm x 100mm)
Wood Section = 60mm x 100mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

5.40 x 0.06 x 0.10 = 0.0324 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0332 cum
Add 20 Wastage       = 0.00664 cum
.                              = 0.03984 cum
Say 0.0398 cum cum 0.0398 23098.07 919.30
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iii) Hold fasts each 8 10.44 83.52
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.34

(5.40 x 0.10 = 0.54)
sqm 0.54 10.35 6.00

Total-I 1092.70
Sundries @ 1% i.e. on Rs. 1092.7 10.93
Add contractor's profit @ 10% i.e. on Rs. 1103.63 110.36
Labour cess on cost of material @ 1% i.e. on Rs. 1213.99 12.14

Cost for 5.30 mtr 1226.13
Cost for 1 mtr 231.35 231.35 231.35

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0398 750.00 29.85
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 401.66
i Sundries @ 1% i.e. on Rs. 401.66 4.02
ii Add contractor's profit @ 21.50% i.e. on Rs. 405.68 87.22
iii Labour cess on cost of labour @ 1% i.e. on Rs. 492.9 4.93

(iv) (Labour) Solignum painting 2 coats sqm 0.54 6.38 3.45
Total-II 501.28

Cost for 5.30 mtr 501.28
Cost for 1 mtr 94.58 94.58 94.58

Add Submountainous Region @ 10% i.e. on Rs. 94.58 9.46
104.04

Cost Per mtr 325.93 335.39
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17.15
(iv)

Chowkats of commercial hard wood such as Cheetah Champ
(Assam) confirming to ISI specification no 1003 m kiln
seasoned of doors and windows including iron hold fasts,
corner straps cleats, stops bolts for hold fasts etc, complete
fixed in position (Section 60mm x 150mm)

A Double Rebate (60mm x 150mm)
Taking area 1.20 + 2.05 + 2.05 = 5.30 mtr
Wood 1.20 + 2.10 + 2.10 = 5.40 mtr

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

1 x 5.40 x 0.06 x 0.15 = 0.0486 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0494 cum
Add 20 Wastage       = 0.00988 cum
.                              = 0.05928 cum
Say 0.0593 cum cum 0.0593 37760.45 2239.19
B Iron Fittings

(ii) Butt hinges for cleats 75mm floor cleats each 2 13.65 27.30
(iii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iv) Hold fasts each 6 10.44 62.64
(v) Straps at corners of chowkats each 2 10.44 20.88
(vi) Bolts for fixing hold fasts each 6 2.10 12.60
(vii) Solignum painting 2 coats rate as per item no 16.39

5.40x0.15 = 0.81 sqm
sqm 0.81 10.35 8.38

Total-I 2389.89
Sundries @ 1% i.e. on Rs. 2389.89 23.90
Add contractor's profit @ 10% i.e. on Rs. 2413.79 241.38
Labour cess on cost of material @ 1% i.e. on Rs. 2655.17 26.55

Cost for 5.30 mtr 2681.72
Cost for 1 mtr 505.98 505.98 505.98
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II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0593 750.00 44.48
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 417.39
(i) Sundries @ 1% i.e. on Rs. 417.39 4.17
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 421.56 90.64
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 512.2 5.12
(iv) (Labour) Solignum painting 2 coats sqm 0.81 6.38 5.17

Total-II 522.49
Cost for 5.30 mtr 522.49
Cost for 1 mtr 98.58 98.58 98.58

Add Submountainous Region @ 10% i.e. on Rs. 98.58 9.86
108.44

Cost Per mtr 604.56 614.42
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B Single Rebate  (60mm x 100mm)
Wood Section = 60mm x 100mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

5.40 x 0.06 x 0.10 = 0.0324 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0332 cum
Add 20 Wastage       = 0.00664 cum
.                              = 0.03984 cum
Say 0.0398 cum cum 0.0398 37760.45 1502.87
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iii) Hold fasts each 8 10.44 83.52
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.39

(5.40 x 0.10 = 0.54)
sqm 0.54 10.35 6.00

Total-I 1676.27
Sundries @ 1% i.e. on Rs. 1676.27 16.76
Add contractor's profit @ 10% i.e. on Rs. 1693.03 169.30
Labour cess on cost of material @ 1% i.e. on Rs. 1862.33 18.62

Cost for 5.30 mtr 1880.95
Cost for 1 mtr 354.90 354.90 354.90

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0398 750.00 29.85
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 401.66
(i) Sundries @ 1% i.e. on Rs. 401.66 4.02
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 405.68 87.22
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 492.9 4.93
(iv) (Labour) Solignum painting 2 coats sqm 0.54 6.38 3.45

Total-II 501.28
Cost for 5.30 mtr 501.28
Cost for 1 mtr 94.58 94.58 94.58

Add Submountainous Region @ 10% i.e. on Rs. 94.58 9.46
104.04

Cost Per mtr 449.48 458.94
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17.15
(v)

Chowkats of commercial hard wood such as Bansam Champ
(Assam) confirming to ISI specification no 1003 m kiln
seasoned of doors and windows including iron hold fasts,
corner straps cleats, stops bolts for hold fasts etc, complete
fixed in position (Section 60mm x 150mm)

A Double Rebate (60mm x 150mm)
Taking area 1.20 + 2.05 + 2.05 = 5.30 mtr
Wood 1.20 + 2.10 + 2.10 = 5.40 mtr

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

1 x 5.40 x 0.06 x 0.15 = 0.0486 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0494 cum
Add 20 Wastage       = 0.00988 cum
.                              = 0.05928 cum,   Say 0.0593 cum cum 0.0593 30127.82 1786.58
B Iron Fittings

(ii) Butt hinges for cleats 75mm floor cleats each 2 13.65 27.30
(iii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iv) Hold fasts each 6 10.44 62.64
(v) Straps at corners of chowkats each 2 10.44 20.88
(vi) Bolts for fixing hold fasts each 6 2.10 12.60
(vii) Solignum painting 2 coats rate as per item no 16.39

5.40x0.15 = 0.81 sqm
sqm 0.81 10.35 8.38

Total-I 1937.28
Sundries @ 1% i.e. on Rs. 1937.28 19.37
Add contractor's profit @ 10% i.e. on Rs. 1956.65 195.67
Labour cess on cost of material @ 1% i.e. on Rs. 2152.32 21.52

Cost for 5.30 mtr 2173.84
Cost for 1 mtr 410.16 410.16 410.16
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II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0593 750.00 44.48
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 417.39
(i) Sundries @ 1% i.e. on Rs. 417.39 4.17
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 421.56 90.64
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 512.2 5.12
(iv) (Labour) Solignum painting 2 coats sqm 0.81 6.38 5.17

Total-II 522.49
Cost for 5.30 mtr 522.49
Cost for 1 mtr 98.58 98.58 98.58

Add Submountainous Region @ 10% i.e. on Rs. 98.58 9.86
108.44

Cost Per mtr 508.74 518.60
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B Single Rebate  (60mm x 100mm)
Wood Section = 60mm x 80mm
(1.20 + 2.05 + 2.05 = 5.30 mtr)

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(i) Chowkats

5.40 x 0.06 x 0.10 = 0.0324 cum
(ii) Stops

2x0.15x0.04x0.04      = 0.0005 cum
(iii) Cleats

2x0.10xx0.04x0.04    = 0.0003 cum
.                              = 0.0332 cum
Add 20 Wastage       = 0.00664 cum
.                              = 0.03984 cum
Say 0.0398 cum cum 0.0398 30127.82 1199.09
B Iron Fittings

(i) Butt hinges for cleats 75mm long each 2 13.65 27.30
(ii) Screws 40mm to 50mm for hinges straps etc. each 30 0.63 18.90
(iii) Hold fasts each 8 10.44 83.52
(iv) Straps at corners of chowkats each 2 10.44 20.88
(v) Bolts for fixing hold fasts each 8 2.10 16.80
(vi) Solignum painting 2 coats rate as per item no 16.39

(5.40 x 0.10 = 0.54)
sqm 0.54 10.35 6.00

Total-I 1372.49
Sundries @ 1% i.e. on Rs. 1372.49 13.72
Add contractor's profit @ 10% i.e. on Rs. 1386.21 138.62
Labour cess on cost of material @ 1% i.e. on Rs. 1524.83 15.25

Cost for 5.30 mtr 1540.08
Cost for 1 mtr 290.58 290.58 290.58

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0398 750.00 29.85
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 401.66
(i) Sundries @ 1% i.e. on Rs. 401.66 4.02
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 405.68 87.22
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 492.9 4.93
(iv) (Labour) Solignum painting 2 coats sqm 0.54 6.38 3.45

Total-II 501.28
Cost for 5.30 mtr 501.28
Cost for 1 mtr 94.58 94.58 94.58

Add Submountainous Region @ 10% i.e. on Rs. 94.58 9.46
104.04

385.16 394.62
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17.16
(i)

Deodar wood cup board chowkats including iron hold facts,
iron hinge, corner, straps, wooden knobs or handles fixed in
position (Size 45 x 60mm)
Taking area 1.20 + 1.90 + 1.90 + 1.20 = 6.20 rmt

Unit : 1 mtr
Taking Output : 6.20 mtr

I MATERIALS
(A) Wood work
(i) Chowkats

6.2x0.045x0.060    = 0.0167 cum
(ii) Add 30% wastage  = 0.0050 cum

Total                     = 0.217 cum
Say 0.022 cum cum 0.0220 58012.50 1276.28
B Iron Fittings

(iii) Hold fasts each 6 10.44 62.64
(iv) Bolts for fixing hold fasts each 6 2.10 12.60
(v) Straps at corners of chowkats each 4 10.44 41.76
(vi) Bolt with screws each 2 2.10 4.20
(v)

6.20 x 0.060 = 0.37 sqm sqm 0.37 10.35 3.83
Total-I 1401.31
Sundries @ 1% i.e. on Rs. 1401.31 14.01
Add contractor's profit @ 10% i.e. on Rs. 1415.32 141.53
Labour cess on cost of material @ 1% i.e. on Rs. 1556.85 15.57

Cost for 6.20 mtr 1572.42
Cost for 1 mtr 253.62 253.62 253.62

II LABOUR
Taking Output : 6.20 mtr

(i) Sawing charges including all carriage cum 0.0220 750.00 16.50
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 389.41
i Sundries @ 1% i.e. on Rs. 389.41 3.89
ii Add contractor's profit @ 21.50% i.e. on Rs. 393.3 84.56
iii Labour cess on cost of labour @ 1% i.e. on Rs. 477.86 4.78

(iv) (Labour) Solignum painting 2 coats sqm 0.37 6.38 2.36
Total-II 485.00

Cost for 6.20 mtr 485.00
Cost for 1 mtr 78.23 78.23 78.23

Add Submountainous Region @ 10% i.e. on Rs. 78.23 7.82
86.05

Cost Per mtr 331.85 339.67

Solignum paint for chowkats 2 coats (rate as per item no 16.39
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17.16
(ii)

Kiln seasonal Hollock wood cup board chowkats including iron hold
fasts, iron hinges corner straps, wooden knobs or handles fixed in
position (Size 45 x 60mm).
Taking area 1.20 + 1.20 + 1.90 + 1.90 = 6.20 mtr

Unit : 1 mtr
Taking Output : 6.20 mtr

I MATERIALS
A Wood work
i Chowkats

6.20 x 0.045 x 0.060 = 0.0167 cum
ii Add 10% wastage = 0.0017 cum

Total = 0.0184 cum sqm 0.0184 38675.00 711.62
IRON FITTINGS

i Hold fasts each 6 10.44 62.64
ii Bolts for hold fasts each 6 2.10 12.60
iii Straps at corners of chowkats each 4 10.44 41.76
iv Bolt with screws each 2 2.10 4.20
v Solignum point for chowkats 2 coats (rate as per item no 16.39

6.20 x 0.060 = 0.37 sqm sqm 0.37 10.35 3.83
Total-I 836.65
Sundries @ 1% i.e. on Rs. 836.65 8.37
Add contractor's profit @ 10% i.e. on Rs. 845.02 84.50
Labour cess on cost of material @ 1% i.e. on Rs. 929.52 9.30

Cost for 6.20 mtr 938.82
Cost for 1 mtr 151.42 151.42 151.42

II LABOUR
Taking Output : 6.20 mtr

(i) Sawing charges including all carriage cum 0.0184 750.00 13.80
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 386.71
(i) Sundries @ 1% i.e. on Rs. 386.71 3.87
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 390.58 83.97
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 474.55 4.75
(iv) (Labour) Solignum painting 2 coats sqm 0.37 6.38 2.36

Total-II 481.66
Cost for 6.20 mtr 481.66
Cost for 1 mtr 77.69 77.69 77.69

Add Submountainous Region @ 10% i.e. on Rs. 77.69 7.77
85.46

Cost Per mtr 229.11 236.88
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17.16
(iii)

Golden Champ wood cup board chowkats including iron hold fasts,
iron hinges corner straps, wooden knobs or handles fixed in
position (Size 45 x 60mm).
Taking area 1.20 + 1.20 + 1.90 + 1.90 = 6.20 mtr

Unit : 1 mtr
Taking Output : 6.20 mtr

I MATERIALS
A Wood work
i Chowkats

6.20 x 0.045 x 0.060 = 0.0167 cum
ii Add 10% wastage = 0.0017 cum

Total = 0.0184 cum sqm 0.0184 23098.07 425.00
IRON FITTINGS

i Hold fasts each 6 10.44 62.64
ii Bolts for hold fasts each 6 2.10 12.60
iii Straps at corners of chowkats each 4 10.44 41.76
iv Bolt with screws each 2 2.10 4.20
v

6.20 x 0.060 = 0.37 sqm sqm 0.37 10.35 3.83
Total-I 550.03
Sundries @ 1% i.e. on Rs. 550.03 5.50
Add contractor's profit @ 10% i.e. on Rs. 555.53 55.55
Labour cess on cost of material @ 1% i.e. on Rs. 611.08 6.11

Cost for 6.20 mtr 617.19
Cost for 1 mtr 99.55 99.55 99.55

II LABOUR
Taking Output : 6.20 mtr

(i) Sawing charges including all carriage cum 0.0184 750.00 13.80
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 386.71
(i) Sundries @ 1% i.e. on Rs. 386.71 3.87
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 390.58 83.97
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 474.55 4.75
(iv) (Labour) Solignum painting 2 coats sqm 0.37 6.38 2.36

Total-II 481.66
Cost for 6.20 mtr 481.66
Cost for 1 mtr 77.69 77.69 77.69

Add Submountainous Region @ 10% i.e. on Rs. 77.69 7.77
85.46

Cost Per mtr 177.24 185.01

Solignum point for chowkats 2 coats (rate as per item no 16.39
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17.16
(iv)

Cheetah Champ (Assam) wood cup board chowkats including iron
hold fasts, iron hinges corner straps, wooden knobs or handles fixed
in  position (Size 45 x 60mm).
Taking area 1.20 + 1.20 + 1.90 + 1.90 = 6.20 mtr

Unit : 1 mtr
Taking Output : 6.20 mtr

I MATERIALS
A Wood work
i Chowkats

6.20 x 0.045 x 0.060 = 0.0167 cum
ii Add 10% wastage = 0.0017 cum

Total = 0.0184 cum sqm 0.0184 37760.45 694.79
IRON FITTINGS

(i) i Hold fasts each 6 10.44 62.64
(ii) ii Bolts for hold fasts each 6 2.10 12.60
(iii) iii Straps at corners of chowkats each 4 10.44 41.76
(iv) iv Bolt with screws each 2 2.10 4.20

v
6.20 x 0.060 = 0.37 sqm sqm 0.37 10.35 3.83
Total-I 819.82
Sundries @ 1% i.e. on Rs. 819.82 8.20
Add contractor's profit @ 10% i.e. on Rs. 828.02 82.80
Labour cess on cost of material @ 1% i.e. on Rs. 910.82 9.11

Cost for 6.20 mtr 919.93
Cost for 1 mtr 148.38 148.38 148.38

II LABOUR
Taking Output : 6.20 rmt

(i) Sawing charges including all carriage cum 0.0184 750.00 13.80
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 386.71
(i) Sundries @ 1% i.e. on Rs. 386.71 3.87
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 390.58 83.97
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 474.55 4.75
(iv) (Labour) Solignum painting 2 coats sqm 0.37 6.38 2.36

Total-II 481.66
Cost for 6.20 rmt 481.66
Cost for 1 mtr 77.69 77.69 77.69

Add Submountainous Region @ 10% i.e. on Rs. 77.69 7.77
85.46

Cost Per mtr 226.07 233.84

Solignum point for chowkats 2 coats (rate as per item no 16.39
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17.16
(v)

Bansam Champ (Assam) wood cup board chowkats including iron
hold fasts, iron hinges corner straps, wooden knobs or handles fixed
in  position (Size 45 x 60mm).
Taking area 1.20 + 1.20 + 1.90 + 1.90 = 6.20 mtr

Unit : 1 mtr
Taking Output : 6.20 mtr

I MATERIALS
A Wood work

i Chowkats
6.20 x 0.045 x 0.060 = 0.0167 cum

ii Add 10% wastage = 0.0017 cum
Total = 0.0184 cum sqm 0.0184 30127.82 554.35
IRON FITTINGS

i Hold fasts each 6 10.44 62.64
ii Bolts for hold fasts each 6 2.10 12.60
iii Straps at corners of chowkats each 4 10.44 41.76
iv Bolt with screws each 2 2.10 4.20
v

6.20 x 0.060 = 0.37 sqm sqm 0.37 10.35 3.83
Total-I 679.38
Sundries @ 1% i.e. on Rs. 679.38 6.79
Add contractor's profit @ 10% i.e. on Rs. 686.17 68.62
Labour cess on cost of material @ 1% i.e. on Rs. 754.79 7.55

Cost for 6.20 mtr 762.34
Cost for 1 mtr 122.96 122.96 122.96

II LABOUR
Taking Output : 6.20 rmt

(i) Sawing charges including all carriage cum 0.0184 750.00 13.80
(ii) Carpenter 2nd class for making chowkats each 1.75 190.00 332.50
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 149.97 12.49

Total-II 386.71
(i) Sundries @ 1% i.e. on Rs. 386.71 3.87
(ii) Add contractor's profit @ 21.50% i.e. on Rs. 390.58 83.97
(iii) Labour cess on cost of labour @ 1% i.e. on Rs. 474.55 4.75
(iv) (Labour) Solignum painting 2 coats sqm 0.37 6.38 2.36

Total-II 481.66
Cost for 6.20 rmt 481.66
Cost for 1 mtr 77.69 77.69 77.69

Add Submountainous Region @ 10% i.e. on Rs. 77.69 7.77
85.46

Cost Per mtr 200.65 208.42

Solignum point for chowkats 2 coats (rate as per item no 16.39
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17.17
(i)

Kail wood doors shutter and window shutter panelled, glazed or
glazed and panelled including hinges screws chokes cleats and
cords etc. complete flied in position (Single Leaf)

(a) 40mm thick
1.10 x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Quantity as per item No  17.10 (a) I (A) cum 0.066 46068.75 3040.54
B IRON WORK
(i) Same as per item no 17.10 (a) I 70.08

Total-I 3110.62
Sundries @ 1% i.e. on Rs. 3110.62 31.11
Add contractor's profit @ 10% i.e. on Rs. 3141.73 314.17
Labour cess on cost of material @ 1% i.e. on Rs. 3455.9 34.56

Cost for 2.20 sqm 3490.46
Cost for 1 sqm 1586.57 1586.57 1586.57

II LABOUR
Taking Output : 2.20 sqm

Same as per item no 17.10 (II) 569.15
Total-II 569.15
Sundries @ 1% i.e. on Rs. 569.15 5.69
Add contractor's profit @ 21.50% i.e. on Rs. 574.84 123.59
Labour cess on cost of labour @ 1% i.e. on Rs. 698.43 6.98
Total-II 705.41

Cost for 2.20 sqm 705.41
Cost for 1 sqm 320.64 320.64 320.64

Add Submountainous Region @ 10% i.e. on Rs. 320.64 32.06
352.70

Cost Per sqm 1907.21 1939.27
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(b) 35mm thick
1.2mx2.05m   = 2.46 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Quantity as per item No  17.10 iI (A) cum 0.0597 46068.75 2750.30
B IRON WORK
(i) Same as per item no 17.10 (a) I 70.08

Total-I 2820.38
Sundries @ 1% i.e. on Rs. 2820.38 28.20
Add contractor's profit @ 10% i.e. on Rs. 2848.58 284.86
Labour cess on cost of material @ 1% i.e. on Rs. 3133.44 31.33

Cost for 2.20 sqm 3164.77
Cost for 1 sqm 1438.53 1438.53 1438.53

II LABOUR
Taking Output : 2.20 sqm

Same as per item no 17.10 (b) (II) 564.43
Total-II 564.43
Sundries @ 1% i.e. on Rs. 564.43 5.64
Add contractor's profit @ 21.50% i.e. on Rs. 570.07 122.57
Labour cess on cost of labour @ 1% i.e. on Rs. 692.64 6.93
Total-II 699.57

Cost for 2.20 sqm 699.57
Cost for 1 sqm 317.99 317.99 317.99

Add Submountainous Region @ 10% i.e. on Rs. 317.99 31.80
349.79

Cost Per sqm 1756.52 1788.32
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17.17
(ii)

Wire gauze door shutter with Kail wood without springs
housed in chowkats (Single Leaf)

(a) 35mm thick
1.10mx2.00m   = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Quantity as per item No  17.11 (a) I (A) cum 0.0436 46068.75 2008.60
B IRON FITTINGS AND WIRE GAUZE
(i) Same as per item no 17.11 (a) I 70.08

Total-I 2078.68
Sundries @ 1% i.e. on Rs. 2078.68 20.79
Add contractor's profit @ 10% i.e. on Rs. 2099.47 209.95
Labour cess on cost of material @ 1% i.e. on Rs. 2309.42 23.09

Cost for 2.20 sqm 2332.51
Cost for 1 sqm 1060.23 1060.23 1060.23

II LABOUR
Taking Output : 2.20 sqm

Same as per item no 17.11 a (II) 384.83
Total-II 384.83
Sundries @ 1% i.e. on Rs. 384.83 3.85
Add contractor's profit @ 21.50% i.e. on Rs. 388.68 83.57
Labour cess on cost of labour @ 1% i.e. on Rs. 472.25 4.72
Total-II 476.97

Cost for 2.20 sqm 476.97
Cost for 1 sqm 216.80 216.80 216.80

Add Submountainous Region @ 10% i.e. on Rs. 216.8 21.68
238.48

Cost Per sqm 1277.03 1298.71
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(b) 30mm thick
1.10mx2.00m   = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Quantity as per item No  17.11 (b) I  (A) cum 0.0376 46068.75 1732.00
B IRON WORK
(i) Same as per item no 17.11 (b) a I 70.08

Total-I 1802.08
Sundries @ 1% i.e. on Rs. 1802.08 18.02
Add contractor's profit @ 10% i.e. on Rs. 1820.1 182.01
Labour cess on cost of material @ 1% i.e. on Rs. 2002.11 20.02

Cost for 2.20 sqm 2022.13
Cost for 1 sqm 919.15 919.15 919.15

II LABOUR
Taking Output : 2.20 sqm

Same as per item no 17.11 b (II) 380.33
Total-II 380.33
Sundries @ 1% i.e. on Rs. 380.33 3.80
Add contractor's profit @ 21.50% i.e. on Rs. 384.13 82.59
Labour cess on cost of labour @ 1% i.e. on Rs. 466.72 4.67
Total-II 471.39

Cost for 2.20 sqm 471.39
Cost for 1 sqm 214.27 214.27 214.27

Add Submountainous Region @ 10% i.e. on Rs. 214.27 21.43
235.70

Cost Per sqm 1133.42 1154.85
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17.18 Teak wood doors shutter and windows panelled glazed or
panelled including Iron hinger, screws etc. complete fixed in
position (excluding cost of tower bolts and handles but
including labour for fittings the same) (Single Leaf)

(a) 35mm thick
Taking 1.10 x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Styles

2x2.00x0.090x0.035 = 0.0126 cum
(ii) Bottom rails

1x1.10x0.200x0.035  = 0.0077 cum
(iii) Lock rail

1x1.10x0.150x0.033  = 0.0054 cum
(iv) Top rails

1x1.10x0.090x0.025  = 0.0025 cum
(v) Panels

1x0.92x0.60x0.012   = 0.0066 cum
(vi) Sash bar Vertical

2x1.02x0.035x0.025   = 0.0018 cum
(vii) Sash Bar Horizontal

6x0.452x0.035x0.025   = 0.0024 cum
(viii) Fillets for glass panes

16x0.086x0.015x0.010 = 0.0021 cum
Total                          = 0.0411 cum
Add wastage20%         = 0.00822 cum
Total                           = 0.04932 cum, Say 0.0493 cum cum 0.0493 62562.50 3084.33

B IRON FITTINGS
(i) Screws for straps 40mm to 50mm each 16 0.36 5.76
(ii) Butt hinges 100mm sunk in wood for leaf each 3 20.48 61.44
(iii) Screws 40mm to 50mm each 30 0.36 10.80
C GLAZING
(i) Providing glass Panes standard size 16x0.205x0.247 = 0.8102 sqm

Say 0.081 sqm
sqm 0.81 255.00 206.55

Total-I 3368.88
Sundries @ 1% i.e. on Rs. 3368.88 33.69
Add contractor's profit @ 10% i.e. on Rs. 3402.57 340.26
Labour cess on cost of material @ 1% i.e. on Rs. 3742.83 37.43

Cost for 2.20 sqm 3780.26
Cost for 1 sqm 1718.30 1718.30 1718.30
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II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0493 750.00 36.98
(ii) Carpenter Ist class for making and fixing leaves each 2.75 223.36 614.24
(iii) Mazdoor (Unskilled) each 0.0833 136.69 11.39

Total-II 662.61
Sundries @ 1% i.e. on Rs. 662.61 6.63
Add contractor's profit @ 21.50% i.e. on Rs. 669.24 143.89
Labour cess on cost of labour @ 1% i.e. on Rs. 813.13 8.13
Total-II 821.26

Cost for 2.20 sqm 821.26
Cost for 1 sqm 373.30 373.30 373.30

Add Submountainous Region @ 10% i.e. on Rs. 373.3 37.33
410.63

Cost Per sqm 2091.60 2128.93
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(a) 30mm thick
Taking 1.10 x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Styles

2x2.00x0.090x0.030 = 0.0108 cum
(ii) Bottom rails

1x1.10x0.200x0.030  = 0.0066 cum
(iii) Lock rail

1x1.10x0.150x0.030  = 0.0050 cum
(iv) Top rails

1x1.10x0.090x0.030  = 0.0030 cum
(v) Panels

1x0.92x0.60x0.012   = 0.0066 cum
(vi) Sash bar Vertical

2x1.02x0.030x0.025   = 0.0015 cum
(vii) Sash Bar Horizontal

6x0.452x0.030x0.025   = 0.0020 cum
(viii) Fillets for glass panes

16x0.086x0.015x0.010 = 0.0021 cum
Total                          = 0.0377 cum
Add wastage20%         = 0.00754 cum
Total                           = 0.04524 cum,  Say 0.0452 cum cum 0.0452 62562.50 2827.83

B IRON FITTINGS
(i) Same as per item no 17.18 (a) 78.00

Total-I 2905.83
Sundries @ 1% i.e. on Rs. 2905.83 29.06
Add contractor's profit @ 10% i.e. on Rs. 2934.89 293.49
Labour cess on cost of material @ 1% i.e. on Rs. 3228.38 32.28

Cost for 2.20 sqm 3260.66
Cost for 1 sqm 1482.12 1482.12 1482.12

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0452 750.00 33.90
(ii) Carpenter Ist class for making and fixing leaves each 2.75 223.36 614.24
(iii) Mazdoor (Unskilled) each 0.0833 136.69 11.39

Total-II 659.53
Sundries @ 1% i.e. on Rs. 659.53 6.60
Add contractor's profit @ 21.50% i.e. on Rs. 666.13 143.22
Labour cess on cost of labour @ 1% i.e. on Rs. 809.35 8.09
Total-II 817.44

Cost for 2.20 sqm 817.44
Cost for 1 sqm 371.56 371.56 371.56

Add Submountainous Region @ 10% i.e. on Rs. 371.56 37.16
408.72

Cost Per sqm 1853.68 1890.84
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(a) 25mm thick
Taking 1.10 x 2.00 = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Styles

2x2.00x0.090x0.025 = 0.0090 cum
(ii) Bottom rails

1x1.10x0.200x0.025  = 0.0055 cum
(iii) Lock rail

1x1.10x0.150x0.025  = 0.0041 cum
(iv) Top rails

1x1.10x0.090x0.025  = 0.0025 cum
(v) Panels

1x0.92x0.60x0.012   = 0.0066 cum
(vi) Sash bar Vertical

2x1.02x0.025x0.025   = 0.0013 cum
(vii) Sash Bar Horizontal

6x0.452x0.025x0.025   = 0.0017 cum
(viii) Fillets for glass panes

16x0.86x0.015x0.010 = 0.0021 cum
Total                          = 0.0328 cum
Add wastage20%         = 0.00656 cum
Total                           = 0.03936 cum,    Say 0.0394 cum cum 0.0394 62562.50 2464.96

B IRON FITTINGS
(i) Same as per item no 17.17 (a) Marked R 78.00

Total-I 2542.96
Sundries @ 1% i.e. on Rs. 2542.96 25.43
Add contractor's profit @ 10% i.e. on Rs. 2568.39 256.84
Labour cess on cost of material @ 1% i.e. on Rs. 2825.23 28.25

Cost for 2.20 sqm 2853.48
Cost for 1 sqm 1297.04 1297.04 1297.04

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0394 750.00 29.55
(ii) Carpenter Ist class for making and fixing leaves each 2.75 223.36 614.24
(iii) Mazdoor (Unskilled) each 0.0833 136.69 11.39

Total-II 655.18
Sundries @ 1% i.e. on Rs. 655.18 6.55
Add contractor's profit @ 21.50% i.e. on Rs. 661.73 142.27
Labour cess on cost of labour @ 1% i.e. on Rs. 804 8.04
Total-II 812.04

Cost for 2.20 sqm 812.04
Cost for 1 sqm 369.11 369.11 369.11

Add Submountainous Region @ 10% i.e. on Rs. 369.11 36.91
406.02

Cost Per sqm 1666.15 1703.06
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17.19
(a) 35mm thick (Single Leaf)

Taking area 1.10mx2.00m = 2.20 sqm
Unit : 1 sqm

Taking Output : 2.20 sqm
I MATERIALS
A Wood work'
(i) Styles

2x2.00x0.100x0.035  = 0.014 cum
(ii) Bottom rail

1x1.10x0.200x0.035   = 0.0077 cum
(iii) Lock rail

1x1.10x0.150x0.035  = 0.0058 cum
(iv) Top rail

1x1.10x0.100x0.035    = 0.0038 cum
(v) Moulding

4x(1.595+0.805)x0.015x0.015  = 0.0022 cum
Total                              = 0.0335 cum
Add 20% wastage           = 0.0067 cum
Total                              = 0.0402 cum cum 0.0402 62562.50 2515.01

B IRON FITTINGS
(i) Butt hinges 125mm each 4 28.44 113.76
(ii) Screws 40mm to 50mm each 24 0.36 8.64
(iii) Wire gauge of 140G gauge

2x1.610x0.42   = 1.36 sqm
add 10% wastage = 0.14 sqm
Total                   = 1.50 sqm
Say 1.50 sqm sqm 1.50 255.70 383.55
Total-I 3020.96
Sundries @ 1% i.e. on Rs. 3020.96 30.21
Add contractor's profit @ 10% i.e. on Rs. 3051.17 305.12
Labour cess on cost of material @ 1% i.e. on Rs. 3356.29 33.56

Cost for 2.20 sqm 3389.85
Cost for 1 sqm 1540.84 1540.84 1540.84

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0402 750.00 30.15
(ii) Carpenter Ist class for preparing frame fixing wire gauge with nails

and wooden strip etc.
each 2.33 223.36 520.43

(iii) Mazdoor (Unskilled) each 0.13 136.69 17.09
Total-II 567.67
Sundries @ 1% i.e. on Rs. 567.67 5.68
Add contractor's profit @ 21.50% i.e. on Rs. 573.35 123.27
Labour cess on cost of labour @ 1% i.e. on Rs. 696.62 6.97
Total-II 703.59

Cost for 2.20 sqm 703.59
Cost for 1 sqm 319.81 319.81 319.81

Add Submountainous Region @ 10% i.e. on Rs. 319.81 31.98
351.79

Cost Per sqm 1860.65 1892.63

Teak wood wire gauge shutters without spring (Single Leaf)
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(b) 30mm thick
Taking area 1.10mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work'
(i) Styles

2x2.00x0.100x0.030  = 0.012 cum
(ii) Bottom rail

1x1.10x0.200x0.030   =0.0066 cum
(iii) Lock rail

1x1.10x0.150x0.030  = 0.0050 cum
(iv) Top rail

1x1.10x0.100x0.030    = 0.0033 cum
(v) Moulding

4x(1.595+0.805)x0.015x0.015  = 0.0022 cum
Total                              = 0.0291 cum
Add 20% wastage           = 0.0058 cum
Total                              = 0.0349 cum cum 0.0349 62562.50 2183.43

B IRON FITTINGS
(i) Butt hinges 125mm each 4 28.44 113.76
(ii) Screws 40mm to 50mm each 24 0.36 8.64
(iii) Wire gauge of 140G gauge

2x1.610x0.42   = 1.36 sqm
add 10% wastage = 0.14 sqm
Total                   = 1.50 sqm sqm 1.50 255.70 383.55
Total-I 2689.38
Sundries @ 1% i.e. on Rs. 2689.38 26.89
Add contractor's profit @ 10% i.e. on Rs. 2716.27 271.63
Labour cess on cost of material @ 1% i.e. on Rs. 2987.9 29.88

Cost for 2.20 sqm 3017.78
Cost for 1 sqm 1371.72 1371.72 1371.72

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0349 750.00 26.18
(ii) Carpenter Ist class for preparing frame fixing wire gauge with nails

and wooden strip etc.
each 2.33 223.36 520.43

(iii) Mazdoor (Unskilled) each 0.13 136.69 17.09
Total-II 563.70
Sundries @ 1% i.e. on Rs. 563.7 5.64
Add contractor's profit @ 21.50% i.e. on Rs. 569.34 122.41
Labour cess on cost of labour @ 1% i.e. on Rs. 691.75 6.92
Total-II 698.67

Cost for 2.20 sqm 698.67
Cost for 1 sqm 317.58 317.58 317.58

Add Submountainous Region @ 10% i.e. on Rs. 317.58 31.76
349.34

Cost Per sqm 1689.30 1721.06
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(c) 25mm thick (Single Leaf)
Taking area 1.10mx2.00m = 2.20 sqm

Unit : 1 sqm
Taking Output : 2.20 sqm

I MATERIALS
A Wood work
(i) Styles

2x2.00x0.100x0.025  = 0.010 cum
(ii) Bottom rail

1x1.10x0.200x0.025   =0.0055 cum
(iii) Lock rail

1x1.10x0.150x0.025  = 0.0041 cum
(iv) Top rail

1x1.10x0.100x0.025    = 0.0028 cum
(v) Moulding

4x(1.575+0.805)x0.015x0.015  = 0.0021 cum
Total                              = 0.0245 cum
Add 20% wastage           = 0.0049 cum
Total                              = 0.0294 cum
Say 0.0294 cum cum 0.0294 62562.50 1839.34

B IRON FITTINGS
(i) Same as per item 17.19 IB 122.40

Total-I 1961.74
Sundries @ 1% i.e. on Rs. 1961.74 19.62
Add contractor's profit @ 10% i.e. on Rs. 1981.36 198.14
Labour cess on cost of material @ 1% i.e. on Rs. 2179.5 21.80

Cost for 2.20 sqm 2201.30
Cost for 1 sqm 1000.59 1000.59 1000.59

II LABOUR
Taking Output : 2.20 sqm

(i) Sawing charges including all carriage cum 0.0294 750.00 22.05
(ii) Carpenter Ist class for preparing frame fixing wire gauge with nails

and wooden strip etc.
each 2.33 223.36 520.43

(iii) Mazdoor (Unskilled) each 0.13 136.69 17.09
Total-II 559.57
Sundries @ 1% i.e. on Rs. 559.57 5.60
Add contractor's profit @ 21.50% i.e. on Rs. 565.17 121.51
Labour cess on cost of labour @ 1% i.e. on Rs. 686.68 6.87
Total-II 693.55

Cost for 2.20 sqm 693.55
Cost for 1 sqm 315.25 315.25 315.25

Add Submountainous Region @ 10% i.e. on Rs. 315.25 31.53
346.78

Cost Per sqm 1315.84 1347.37
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17.20 Fixing wire gauze out side the clerestory window including teak
wood chowkats and cover molding
Taking area 0.9mx0.45m   = 0.405 sqm

Unit : 1 sqm
Taking Output : 0.405 sqm

I MATERIALS
A WOOD WORK
(i) Frame

2x0.9x0.05x0.025         = 0.0023 cum
(ii) Frame

2x0.45x0.05x0.025       = 0.0012 cum
Total                           = 0.0035 cum
Add same for molding = 0.0035 cum
Total                           = 0.0070 cum
Add 20% wastage       = 0.0014 cum
Total                          = 0.0084 cum cum 0.0084 62562.50 525.53

(iii) Wire gauze
(Same as per item no 17.17 I-B) sqm 0.45 255.70 115.07
Total-I 640.60
Sundries @ 1% i.e. on Rs. 640.6 6.41
Add contractor's profit @ 10% i.e. on Rs. 647.01 64.70
Labour cess on cost of material @ 1% i.e. on Rs. 711.71 7.12

Cost for 0.405 sqm 718.83
Cost for 1 sqm 1774.89 1774.89 1774.89

II LABOUR
Taking Output : 0.405 sqm

(i) Sawing charges including all carriage cum 0.0084 750.00 6.30
(ii) Carpenter 2nd class for making frame each 0.10 190.00 19.00
(iii) Carpenter to 2nd class for cutting and fixing wire gauze with nails

and cover molding
each 0.10 190.00 19.00

(iv) Mason Ist class for fixing frame each 0.0555 223.36 12.40
Total-II 56.70
Sundries @ 1% i.e. on Rs. 56.7 0.57
Add contractor's profit @ 21.50% i.e. on Rs. 57.27 12.31
Labour cess on cost of labour @ 1% i.e. on Rs. 69.58 0.70
Total-II 70.28

Cost for 0.405 sqm 70.28
Cost for 1 sqm 173.53 173.53 173.53

Add Submountainous Region @ 10% i.e. on Rs. 173.53 17.35
190.88

Cost Per sqm 1948.42 1965.77
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17.21 Teak wood chowkats including iron hold fasts, corner straps, iron
hinges, cleats, stops, wooden knobs or handles fixed in position.

Unit : 1 mtr
Taking Output : 5.30 mtr

A Single Rebate  (60mm x 100mm)
Wood section 60mm x 100mm
Taking area (Length 1.20 + 2.05 + 2.05 = 5.30 mtr)
Wood member 1.20 + 2.10 + 2.10 = 5.40 mtr

I MATERIALS
A WOOD WORK
(ii) Chowkats sides

1 x 5.40 x 0.06 x 0.10 = 0.0324 cum
(iii) Stops

2x0.15x0.03x0.04                 = 0.0005 cum
(iv) Cleats

2x.0100x0.04x0.04                = 0.0003 cum
Total                                    = 0.0332 cum
Add 20% wastage                = 0.00664 cum
Total                                   = 0.03984 cum,  Say 0.0398 cum cum 0.0398 62562.50 2489.99

B IRON FITTINGS
(i) Hold Fasts each 2 10.44 20.88
(ii) Straps at corners of chowkats each 2 10.44 20.88
(iii) Bolts for hold fasts each 6 2.10 12.60
(iv) Butt hinges 100mm sunk in wood for leaf each 3 20.48 61.44
(v) Butt hinges 75mm for cleats each 1 13.65 13.65
(vi) Screws 40mm to 50mm each 30 0.63 18.90
(vii) Solignum painting for chowkats sqm 0.54 10.35 5.59

2 Coats (rate as per item no 16.34
5.40x0.10    = 0.54 sqm
Total-I 2643.93
Sundries @ 1% i.e. on Rs. 2643.93 26.44
Add contractor's profit @ 10% i.e. on Rs. 2670.37 267.04
Labour cess on cost of material @ 1% i.e. on Rs. 2937.41 29.37

Cost for 5.30 mtr 2966.78
Cost for 1 mtr 559.77 559.77 559.77
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II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0398 750.00 29.85
(ii) Carpenter Ist class for making chowkats each 1.875 223.36 418.80
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39
(v) Solignum painting for chowkats 2 coats (Rate as per item no16.34

(5.40X 0.10= 0.54 sqm)
sqm 0.54 10.35 5.59

Total-II 493.55
Sundries @ 1% i.e. on Rs. 493.55 4.94
Add contractor's profit @ 21.50% i.e. on Rs. 498.49 107.18
Labour cess on cost of labour @ 1% i.e. on Rs. 605.67 6.06
Total-II 611.73

Cost for 5.30 mtr 611.73
Cost for 1 mtr 115.42 115.42 115.42

Add Submountainous Region @ 10% i.e. on Rs. 115.42 11.54
126.96

Cost Per mtr 675.19 686.73
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B Double Rebate (60mm x 150mm)
Wood section 60mm x 150mm
Taking area (Length 1.20 + 2.05 + 2.05 = 5.30 mtr)
Wood member 1.20 + 2.10 + 2.10 = 5.40 mtr

Unit : 1 mtr
Taking Output : 5.30 mtr

I MATERIALS
A WOOD WORK
(ii) Chowkats sides

1 x 5.40 x 0.06 x 0.15 = 0.0486 cum
(iii) Stops

2x0.15x0.03x0.04                 = 0.0005 cum
(iv) Cleats

2x.0100x0.04x0.04                = 0.0003 cum
Total                                    = 0.0494 cum
Add 20% wastage                = 0.00988 cum
Total                                   = 0.05928 cum
Say 0.0593 cum cum 0.0593 62562.50 3709.96

B IRON FITTINGS
(i) Hold Fasts each 6 10.44 62.64
(ii) Straps at corners of chowkats each 2 10.44 20.88
(iii) Bolts for hold fasts each 6 2.10 12.60
(iv) Butt hinges 100mm sunk in wood for leaf each 3 20.48 61.44
(v) Butt hinges 75mm for cleats each 1 13.65 13.65
(vi) Screws 40mm to 50mm each 30 0.36 10.80
(vii) Solignum painting for chowkats sqm 0.81 10.35 8.38

2 Coats (rate as per item no 16.34
5.40x0.015   = 0.81 sqm
Total-I 3900.35
Sundries @ 1% i.e. on Rs. 3900.35 39.00
Add contractor's profit @ 10% i.e. on Rs. 3939.35 393.94
Labour cess on cost of material @ 1% i.e. on Rs. 4333.29 43.33

Cost for 5.30 mtr 4376.62
Cost for 1 mtr 825.78 825.78 825.78

II LABOUR
Taking Output : 5.30 mtr

(i) Sawing charges including all carriage cum 0.0593 750.00 44.48
(ii) Carpenter Ist class for making chowkats each 1.875 223.36 418.80
(iii) Mason Ist class for fixing chowkats each 0.125 223.36 27.92
(iv) Mazdoor each 0.0833 136.69 11.39

Total-II 502.59
Sundries @ 1% i.e. on Rs. 502.59 5.03
Add contractor's profit @ 21.50% i.e. on Rs. 507.62 109.14
Labour cess on cost of labour @ 1% i.e. on Rs. 616.76 6.17
Total-II 622.93

Cost for 5.30 mtr 622.93
Cost for 1 mtr 117.53 117.53 117.53

Add Submountainous Region @ 10% i.e. on Rs. 117.53 11.75
129.28

Cost Per mtr 943.31 955.06
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17.22
(i)

Fixing mortise or rim locks or latches complete (Labour Only)

Unit : 1 nos
LABOUR

Taking Output : 9 Locks
(i) Carpenter Ist class each 2 223.36 446.72

Total-II 446.72
Sundries @ 1% i.e. on Rs. 446.72 4.47
Add contractor's profit @ 21.50% i.e. on Rs. 451.19 97.01
Labour cess on cost of labour @ 1% i.e. on Rs. 548.2 5.48
Total-II 553.68

Cost for 9 Locks 553.68
Cost for 1 nos 61.52 61.52 61.52

Add 10% for Sub Mountainous Region 6.15
67.67

Cost for each 61.52 67.67
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17.22
(ii)

Providing and fixing bright finished brass door latch with necessary
screws etc. complete :

(i) 300x16x5 mm
Unit : 1 no

Taking Output : 10 nos
Materials
Brass door latch 300x16x5 mm each 10.00 626.40 6264.00
Brass screws 25 mm 100 nos 90.00 79.35 71.42
Total-I 6335.42
Sundries @ 1% i.e. on Rs. 6335.42 63.35
Add contractor's profit @ 10% i.e. on Rs. 6398.77 639.88
Labour cess on cost of material @ 1% i.e. on Rs. 7038.65 70.39

Cost for 10 nos 7109.04
Cost for 1 no 710.90 710.90 710.90

II LABOUR
Taking Output : 10 nos

Carpenter Ist class day 2.22 223.36 495.86
Total-II 495.86
Sundries @ 1% i.e. on Rs. 495.86 4.96
Add contractor's profit @ 21.50% i.e. on Rs. 500.82 107.68
Labour cess on cost of labour @ 1% i.e. on Rs. 608.5 6.09
Total-II 614.59

Cost for 10 nos 614.59
Cost for 1 no 61.46 61.46 61.46

Add Submountainous Region @ 10% i.e. on Rs. 61.46 6.15
67.61

Cost for each 772.36 778.51
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17.22
(iii)

Providing and fixing bright finished brass door latch with necessary
screws etc. complete :
Brass door latch 250x16x5 mm

Unit : 1 no
Taking Output : 10 nos

(i) 250x16x5 mm
Materials
Brass door latch 250x16x5 mm each 10.00 522.00 5220.00
Brass screws 25 mm 100 nos 90.00 79.35 71.42
Total-I 5291.42
Sundries @ 1% i.e. on Rs. 5291.42 52.91
Add contractor's profit @ 10% i.e. on Rs. 5344.33 534.43
Labour cess on cost of material @ 1% i.e. on Rs. 5878.76 58.79

Cost for 10 nos 5937.55
Cost for 1 no 593.76 593.76 593.76

II LABOUR
Taking Output : 10 nos

Carpenter Ist class day 2.22 223.36 495.86
Total-II 495.86
Sundries @ 1% i.e. on Rs. 495.86 4.96
Add contractor's profit @ 21.50% i.e. on Rs. 500.82 107.68
Labour cess on cost of labour @ 1% i.e. on Rs. 608.5 6.09
Total-II 614.59

Cost for 10 nos 614.59
Cost for 1 no 61.46 61.46 61.46

Add Submountainous Region @ 10% i.e. on Rs. 61.46 6.15
67.61

Cost for each 655.22 661.37
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17.22
(iv)

Providing and fixing bright finished brass 100 mm mortise latch and
lock with 6 levers and a pair of lever handles with necessary screws
etc. complete (best make of approved quality).

Unit : 1 no
Taking Output : 1 nos

Materials
100 mm mortise latch & lock with 6 levers each 1.00 1044.00 1044.00
Brass screws 25 mm 100 nos 8.00 79.35 6.35
Total-I 1050.35
Sundries @ 1% i.e. on Rs. 1050.35 10.50
Add contractor's profit @ 10% i.e. on Rs. 1060.85 106.09
Labour cess on cost of material @ 1% i.e. on Rs. 1166.94 11.67

Cost for 1 nos 1178.61
Cost for 1 no 1178.61 1178.61 1178.61

II LABOUR
Taking Output : 1 nos

Carpenter Ist class day 0.17 223.36 37.97
Total-II 37.97
Sundries @ 1% i.e. on Rs. 37.97 0.38
Add contractor's profit @ 21.50% i.e. on Rs. 38.35 8.25
Labour cess on cost of labour @ 1% i.e. on Rs. 46.6 0.47
Total-II 47.07

Cost for 1 nos 47.07
Cost for 1 no 47.07 47.07 47.07

Add Submountainous Region @ 10% i.e. on Rs. 47.07 4.71
51.78

Cost for each 1225.68 1230.39
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17.23 Cost of Aluminium fittings complete for doors, windows such
as tower bolts, handless and screw etc. for these fittings
(Excluding sliding bolt)

(i) For shutter area up to 0.50 sqm
LABOUR

Unit : 1 sqm
Taking Output : 0.48 sqm

Taking area 0.40 x 1.20 = 0.48 sqm
(i) Handless 125mm 10 nos 1 250.25 25.03
(ii) Tower bolts

(i) 200 mm each 1 25.35 25.35
(ii) 150mm each 1 16.35 16.35

(iii) Screws, 25mm for tower bolts and handless each 16 0.36 5.76
Total-II 72.49
Sundries @ 1% i.e. on Rs. 72.49 0.72
Add contractor's profit @ 21.50% i.e. on Rs. 73.21 15.74
Labour cess on cost of labour @ 1% i.e. on Rs. 88.95 0.89
Total-II 89.84

Cost for 0.48 sqm 89.84
Cost for 1 sqm 187.17 187.17 187.17

Add Submountainous Region @ 10% i.e. on Rs. 187.17 18.72
205.89

Cost for sqm 187.17 205.89
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(ii) For shutter area above 0.50 sqm
Taking area 0.60 x 2.0 = 1.20 sqm

Unit : 1 sqm
Taking Output : 1.20 sqm

(i) Handless 125mm 10 nos 2 250.25 50.05
(ii) Tower bolts

(i) 200 mm each 1 25.35 25.35
(ii) 150mm each 1 16.35 16.35
(iii) Stopper each 1 20.88 20.88

(iii) Screws, 25mm for tower bolts and handless each 24 0.36 8.64
Total-II 121.27
Sundries @ 1% i.e. on Rs. 121.27 1.21
Add contractor's profit @ 21.50% i.e. on Rs. 122.48 26.33
Labour cess on cost of labour @ 1% i.e. on Rs. 148.81 1.49
Total-II 150.30

Cost for 1.20 sqm 150.30
Cost for 1 sqm 125.25 125.25 125.25

Add Submountainous Region @ 10% i.e. on Rs. 125.25 12.53
137.78

Cost for sqm 125.25 137.78
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17.24 Curtain rod 25mm dia Aluminium pipe with brackets fixed in
position including nails and screws etc. (Deodar Wood)
Taking length 1.25 mtr

Unit : 1 mtr
Taking Output : 1.25 mtr

(i) Aluminum Rod  = 1.25 mtr
Add 5% wastage = 0.0625
Total                  =  1.3125
Say = 1.31 mtr mtr 1.31 26.10 34.19

(ii) Bracket
2x0.08x0.08x0.025             = 0.0003 cum
Add 30% wastage             = 0.00009 cum
Total                                = 0.00039 cum (Say=0.0004 cum) cum 0.00039 58012.50 22.62
Total-I 56.81
Sundries @ 1% i.e. on Rs. 56.81 0.57
Add contractor's profit @ 10% i.e. on Rs. 57.38 5.74
Labour cess on cost of material @ 1% i.e. on Rs. 63.12 0.63

Cost for 1.25 mtr 63.75
Cost for 1 mtr 51.00 51.00 51.00

II LABOUR
Taking Output : 1.25 mtr

(i) Sawing charges including all carriage cum 0.00039 750.00 0.29
(ii) Carpenter Ist class each 0.25 223.36 55.84

Total-II 56.13
Sundries @ 1% i.e. on Rs. 56.13 0.56
Add contractor's profit @ 21.50% i.e. on Rs. 56.69 12.19
Labour cess on cost of labour @ 1% i.e. on Rs. 68.88 0.69
Total-II 69.57

Cost for 1.25 mtr 69.57
Cost for 1 mtr 55.66 55.66 55.66

Add Submountainous Region @ 10% i.e. on Rs. 55.66 5.57
61.23

Cost Per mtr 106.66 112.23
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17.25 Curtain rod 25mm dia Aluminium pipe with brackets fixed in
position including nails and screws etc. (Teak Wood)
Taking length 1.25 mtr

Unit : 1 mtr
Taking Output : 1.25 mtr

(a) Aluminum Rod                     = 1.25 mtr
1x1.25x0.025x0.025             = 0.0626
Total                                   = 1.3125 mtr (Say 1.31 mtr) mtr 1.31 26.10 34.19
Wood work

(b) Bracket
2x0.08x0.08x0.025             = 0.0003 cum
Add 20% wastage             = 0.00006 cum
Total                                 = 0.00036 cum(say=0.0004cum) cum 0.00036 62562.50 22.52
Total-I 56.71
Sundries @ 1% i.e. on Rs. 56.71 0.57
Add contractor's profit @ 10% i.e. on Rs. 57.28 5.73
Labour cess on cost of material @ 1% i.e. on Rs. 63.01 0.63

Cost for 1.25 mtr 63.64
Cost for 1 mtr 50.91 50.91 50.91

II LABOUR
Taking Output : 1.25 mtr

(i) Sawing charges including all carriage cum 0.00036 750.00 0.27
(ii) Carpenter Ist class each 0.333 223.36 74.38

Total-II 74.65
Sundries @ 1% i.e. on Rs. 74.65 0.75
Add contractor's profit @ 21.50% i.e. on Rs. 75.4 16.21
Labour cess on cost of labour @ 1% i.e. on Rs. 91.61 0.92
Total-II 92.53

Cost for 1.25 mtr 92.53
Cost for 1 mtr 74.02 74.02 74.02

Add Submountainous Region @ 10% i.e. on Rs. 74.02 7.40
81.42

Cost Per mtr 124.93 132.33
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17.26 Providing & Fixing glass panes with nails and putty or wooden
strip complete in all respect

Taking 12 nos
(A) 2mm thick or 5.18 Kg/sqm

Unit : 1 nos
Taking Output : 12 nos

(i) Glass required for 0.36mx0.2m size 12x0.36x0.20   = 0.86 sqm

Glass pane sqm 0.86 190.00 163.40
putty kg 0.86 113.75 97.83
Total-I 261.23
Sundries @ 1% i.e. on Rs. 261.23 2.61
Add contractor's profit @ 10% i.e. on Rs. 263.84 26.38
Labour cess on cost of material @ 1% i.e. on Rs. 290.22 2.90

Cost for 12 nos 293.12
Cost for 1 no 24.43 24.43 24.43

II LABOUR
Taking Output : 12 nos

(i) Glazier (one glazier can fix 60 glasses in a day) each 0.20 164.69 32.94
Total-II 32.94
Sundries @ 1% i.e. on Rs. 32.94 0.33
Add contractor's profit @ 21.50% i.e. on Rs. 33.27 7.15
Labour cess on cost of labour @ 1% i.e. on Rs. 40.42 0.40
Total-II 40.82

Cost for 12 nos 40.82
Cost for 1 no 3.40 3.40 3.40

Add Submountainous Region @ 10% i.e. on Rs. 3.4 0.34
3.74

Cost for each 27.83 28.17
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Fixing glass panes glazing area over 0.09 sqm of each pane
with nails and putty or wooden strip complete in all respect

(B) 3mm thick or 8.44 Kg/ sqm
Taking 0.78 sqm for window of size 0.9mx1.3m

Unit : 1 sqm
Taking Output : 0.78 sqm

MATERIALS
(i) Glass panes

2x0.0675x0.575                                                    = 0.78 sqm
Add 10% wastage                                                 = 0.08 sqm
Total                                                                    = 0.86 sqm sqm 0.86 255.00 219.30
putty kg 0.86 113.75 97.83
Total-I 317.13
Sundries @ 1% i.e. on Rs. 317.13 3.17
Add contractor's profit @ 10% i.e. on Rs. 320.3 32.03
Labour cess on cost of material @ 1% i.e. on Rs. 352.33 3.52

Cost for 0.78 sqm 355.85
Cost for 1 sqm 456.22 456.22 456.22

II LABOUR
Taking Output : 0.78 sqm

(i) Glazier (one glazier can fix 24 nos in a days) each 0.0833 164.69 13.72
(ii) Glazier for applying putty around the pane etc. each 0.0833 164.69 13.72

Total-II 27.44
Sundries @ 1% i.e. on Rs. 27.44 0.27
Add contractor's profit @ 21.50% i.e. on Rs. 27.71 5.96
Labour cess on cost of labour @ 1% i.e. on Rs. 33.67 0.34
Total-II 34.01

Cost for 0.78 sqm 34.01
Cost for 1 sqm 43.60 43.60 43.60

Add Submountainous Region @ 10% i.e. on Rs. 43.6 4.36
47.96

Cost Per sqm 499.82 504.18
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(C) 4mm thick or 10.78 Kg/ sqm
Taking 0.78 sqm or window of size 0.90mx1.30m)

Unit : 1 sqm
Taking Output : 0.78 sqm

MATERIALS
(i) Glass

Quantity same as per item No17.35 (a) 0.86 sqm 0.86 310.00 266.60
putty kg 0.86 113.75 97.83
Total-I 364.43
Sundries @ 1% i.e. on Rs. 364.43 3.64
Add contractor's profit @ 10% i.e. on Rs. 368.07 36.81
Labour cess on cost of material @ 1% i.e. on Rs. 404.88 4.05

Cost for 0.78 sqm 408.93
Cost for 1 sqm 524.27 524.27 524.27

II LABOUR
Taking Output : 0.78 sqm

(i) Same as per item no 17.26 B (II) 27.44
Total-II 27.44
Sundries @ 1% i.e. on Rs. 27.44 0.27
Add contractor's profit @ 21.50% i.e. on Rs. 27.71 5.96
Labour cess on cost of labour @ 1% i.e. on Rs. 33.67 0.34
Total-II 34.01

Cost for 0.78 sqm 34.01
Cost for 1 sqm 43.60 43.60 43.60

Add Submountainous Region @ 10% i.e. on Rs. 43.6 4.36
47.96

Cost Per sqm 567.87 572.23
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(D) 5.5mm thick Plate glass (INDIAN)
Taking 0.78 sqm or window of size 0.90mx1.30m)

Unit : 1 sqm
Taking Output : 0.78 sqm

MATERIALS
(i) Glass

Quantity same as per item no 17.35 (a) 0.86 cum 0.86 418.00 359.48
putty kg 0.86 113.75 97.83
Total-I 457.31
Sundries @ 1% i.e. on Rs. 457.31 4.57
Add contractor's profit @ 10% i.e. on Rs. 461.88 46.19
Labour cess on cost of material @ 1% i.e. on Rs. 508.07 5.08

Cost for 0.78 sqm 513.15
Cost for 1 sqm 657.88 657.88 657.88

II LABOUR
Taking Output : 0.78 sqm

(i) Glazier (One glazier can fix 20 nos in a day each 0.10 164.69 16.47
(ii) Glazier for applying putty around the panes etc. each 0.10 164.69 16.47

Total-II 32.94
Sundries @ 1% i.e. on Rs. 32.94 0.33
Add contractor's profit @ 21.50% i.e. on Rs. 33.27 7.15
Labour cess on cost of labour @ 1% i.e. on Rs. 40.42 0.40
Total-II 40.82

Cost for 0.78 sqm 40.82
Cost for 1 sqm 52.33 52.33 52.33

Add Submountainous Region @ 10% i.e. on Rs. 52.33 5.23
57.56

Cost Per sqm 710.21 715.44
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17.27 Factory manufactured flush door fixed in position iron hinges,
etc (excluding the cost of any fittings other than specified
above but including labour for fixing the same in position
(Code : II Revision IS-2191 Part-I) 1973

(a) Commercial with elm or gurjan facing on both \ Sides with laminated
core and lipped edges:-

Unit : 1 sqm

a b c d a b c d

I MATERIALS
1 Cost of shutter at site of work 20mm 25mm 30mm 35mm

1248.00 1802.94 1975.84 2152.15
Add contractors profit at 10% 124.80 180.29 197.58 215.22

1372.80 1983.23 2173.42 2367.37 1372.80 1983.23 2173.42 2367.37

(II) Labour per sqm (same as per item no 17.25 II 74.65 74.65 74.65 74.65 74.65 74.65 74.65 74.65

Cost per sqm 1447.45 2057.88 2248.07 2442.02 1447.45 2057.88 2248.07 2442.02

Thickness of doors

Plains Sub mountainous Region
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(b) Decorative with elm or gurjan facing on one side and teak
facing on the other side edges lipped with teak with laminated
core

Unit : 1 sqm

a b c d a b c d

I MATERIALS
20mm 25mm 30mm 35mm

1 Cost of shutter at site of work 1620.00 2252.25 2403.54 2575.30
Add contractors profit at 10% 162.00 225.00 240.00 258.00

1782.00 2477.25 2643.54 2833.30 1782.00 2477.25 2643.54 2833.30

Cost per sqm 1782.00 2477.25 2643.54 2833.30 1782.00 2477.25 2643.54 2833.30

Labour per sqm (Same as per item no 17.27 (a) II 74.65 74.65 74.65 74.65 74.65 74.65 74.65 74.65

Cost per sqm 1856.65 2551.90 2718.19 2907.95 1856.65 2551.90 2718.19 2907.95

Plains

Thickness of doors

Sub mountainous Region
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(c) Decorative with teak facing on both sides edges lipped with
teak with laminated core
UNIT sqm

a b c d a b c d
UNIT :- sqm

I  MATERIALS
20mm 25mm 30mm 35mm 20mm 25mm 30mm 35mm

1 Cost of shutter at site of work 1620.00 2252.25 2403.54 2575.30
Add contractors profit at 10% 162.00 225.00 240.00 258.00

1782.00 2477.25 2643.54 2833.30 1782.00 2477.25 2643.54 2833.30

Cost per sqm 1782.00 2477.25 2643.54 2833.30 1782.00 2477.25 2643.54 2833.30

Labour per sqm (Same as per item no 17.27 (a) II 74.65 74.65 74.65 74.65 74.65 74.65 74.65 74.65

Cost per sqm 1856.65 2551.90 2718.19 2907.95 1856.65 2551.90 2718.19 2907.95

Thickness of doors

Plains Sub mountainous Region
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17.28 Providing and fixing PVC Plug 38mm long including cutting
bricks work and fixing in cement mortar 1:3

Unit : 1 no
Taking Output : 100 nos

I MATERIALS
(DETAIL OF 100 nos of plugs)

(i) PVC Plug Plug
including contractors profit each 100.00 0.63 63.00
Total-I 63.00
Sundries @ 1% i.e. on Rs. 63 0.63
Add contractor's profit @ 10% i.e. on Rs. 63.63 6.36
Labour cess on cost of material @ 1% i.e. on Rs. 69.99 0.70

Cost for 100 nos 70.69
Cost for 1 no 0.71 0.71 0.71

II LABOUR
Taking Output : 100 nos

(i) Carpenter 2nd class each 0.50 190.00 95.00
Total-II 95.00
Sundries @ 1% i.e. on Rs. 95 0.95
Add contractor's profit @ 21.50% i.e. on Rs. 95.95 20.63
Labour cess on cost of labour @ 1% i.e. on Rs. 116.58 1.17
Total-II 117.75

Cost for 100 nos 117.75
Cost for 1 no 1.18 1.18 1.18

Add Submountainous Region @ 10% i.e. on Rs. 1.18 0.12
1.30

Cost for each 1.89 2.01
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17.29 Providing and fixing deodar wood plain lining tongured and
grooved including PVC Plug plugs placed at 45cm to 60 cm
centers complete with necessary screws (frame work shall be
payable extra)

(a) 20mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm)
(i) Deodar wood

10x0.02x    = 0.20 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.04 cum
Total 0.24 cum cum 0.24 58012.50 13923.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 13957.65
Sundries @ 1% i.e. on Rs. 13957.65 139.58
Add contractor's profit @ 10% i.e. on Rs. 14097.23 1409.72
Labour cess on cost of material @ 1% i.e. on Rs. 15506.95 155.07

Cost for 10 sqm 15662.02
Cost for 1 sqm 1566.20 1566.20 1566.20

II LABOUR
Taking Output : 10 sqm

(i) Sawing charges including all carriage cum 0.24 750.00 180.00
(ii) Carpenter 2nd class each 1.75 190.00 332.50
(iii) Mazdoor each 1 136.69 136.69

Total-II 649.19
Sundries @ 1% i.e. on Rs. 649.19 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.68 140.97
Labour cess on cost of labour @ 1% i.e. on Rs. 796.65 7.97
Total-II 804.62

Cost for 10 sqm 804.62
Cost for 1 sqm 80.46 80.46 80.46

Add Submountainous Region @ 10% i.e. on Rs. 80.46 8.05
88.51

Cost Per sqm 1646.66 1654.71
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(b) 12mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Deodar wood

10x0.012x    = 0.12 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.024 cum
Total 0.144 cum cum 0.144 58012.50 8353.80

(ii) PVC Plug Plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 8388.45
Sundries @ 1% i.e. on Rs. 8388.45 83.88
Add contractor's profit @ 10% i.e. on Rs. 8472.33 847.23
Labour cess on cost of material @ 1% i.e. on Rs. 9319.56 93.20

Cost for 10 sqm 9412.76
Cost for 1 sqm 941.28 941.28 941.28

II LABOUR
Taking Output : 10 sqm

(i) Sawing charges including all carriage cum 0.144 750.00 108.00
(ii) Carpenter 2nd class each 1.75 190.00 332.50
(iii) Mazdoor each 1 136.69 136.69

Total-II 577.19
Sundries @ 1% i.e. on Rs. 577.19 5.77
Add contractor's profit @ 21.50% i.e. on Rs. 582.96 125.34
Labour cess on cost of labour @ 1% i.e. on Rs. 708.3 7.08
Total-II 715.38

Cost for 10 sqm 715.38
Cost for 1 sqm 71.54 71.54 71.54

Add Submountainous Region @ 10% i.e. on Rs. 71.54 7.15
78.69

Cost Per sqm 1012.82 1019.97
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17.30 Providing and fixing Kail wood plain lining tonglued and
grooved including PVC Plug placed at 45cm to 60cm centers
complete with necessary screws (Frame work will be payable
extra)

(a) 20mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Kail wood

10x0.02x    = 0.20 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.04 cum
Total 0.24 cum cum 0.24 46068.75 11056.50

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 11091.15
Sundries @ 1% i.e. on Rs. 11091.15 110.91
Add contractor's profit @ 10% i.e. on Rs. 11202.06 1120.21
Labour cess on cost of material @ 1% i.e. on Rs. 12322.27 123.22

Cost for 10 sqm 12445.49
Cost for 1 sqm 1244.55 1244.55 1244.55

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no 17.29 (a) II 649.19
Total-II 649.19
Sundries @ 1% i.e. on Rs. 649.19 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.68 140.97
Labour cess on cost of labour @ 1% i.e. on Rs. 796.65 7.97
Total-II 804.62

Cost for 10 sqm 804.62
Cost for 1 sqm 80.46 80.46 80.46

Add Submountainous Region @ 10% i.e. on Rs. 80.46 8.05
88.51

Cost Per sqm 1325.01 1333.06
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(b) 12mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Kail wood

10x0.012x    = 0.120 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.024 cum
Total 0.144 cum cum 0.144 46068.75 6633.90

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 6668.55
Sundries @ 1% i.e. on Rs. 6668.55 66.69
Add contractor's profit @ 10% i.e. on Rs. 6735.24 673.52
Labour cess on cost of material @ 1% i.e. on Rs. 7408.76 74.09

Cost for 10 sqm 7482.85
Cost for 1 sqm 748.29 748.29 748.29

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no 17.29 (b) II 577.19
Total-II 577.19
Sundries @ 1% i.e. on Rs. 577.19 5.77
Add contractor's profit @ 21.50% i.e. on Rs. 582.96 125.34
Labour cess on cost of labour @ 1% i.e. on Rs. 708.3 7.08
Total-II 715.38

Cost for 10 sqm 715.38
Cost for 1 sqm 71.54 71.54 71.54

Add Submountainous Region @ 10% i.e. on Rs. 71.54 7.15
78.69

Cost Per sqm 819.83 826.98
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17.31 Providing and fixing teak wood plain lining tongued and
grooved including PVC Plug placed at 45cm to 60cm centres
complete with necessary screws frame work shall be payable
extra.

(a) 40mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak wood

10x0.040x    = 0.40 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.08 cum
Total 0.48 cum cum 0.48 62562.50 30030.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 30064.65
Sundries @ 1% i.e. on Rs. 30064.65 300.65
Add contractor's profit @ 10% i.e. on Rs. 30365.3 3036.53
Labour cess on cost of material @ 1% i.e. on Rs. 33401.83 334.02

Cost for 10 sqm 33735.85
Cost for 1 sqm 3373.59 3373.59 3373.59

II LABOUR
Taking Output : 10 sqm

(i) cum 0.48 750.00 360.00
(ii) Carpenter Ist class each 2 223.36 446.72
(iii) PVC Plug plugs, including cutting brick work and fixing (Rate as per

item No 17.28 (i)
100
nos

55 0.63 34.65

Total-II 841.37
Sundries @ 1% i.e. on Rs. 841.37 8.41
Add contractor's profit @ 21.50% i.e. on Rs. 849.78 182.70
Labour cess on cost of labour @ 1% i.e. on Rs. 1032.48 10.32
Total-II 1042.80

Cost for 10 sqm 1042.80
Cost for 1 sqm 104.28 104.28 104.28

Add Submountainous Region @ 10% i.e. on Rs. 104.28 10.43
114.71

Cost Per sqm 3477.87 3488.30

Sawing charges including all carriage
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(b) 25mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak wood

10x0.025x    = 0.25 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.0 cum
Total 0.25 cum cum 0.30 62562.50 18768.75

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 18803.40
Sundries @ 1% i.e. on Rs. 18803.4 188.03
Add contractor's profit @ 10% i.e. on Rs. 18991.43 1899.14
Labour cess on cost of material @ 1% i.e. on Rs. 20890.57 208.91

Cost for 10 sqm 21099.48
Cost for 1 sqm 2109.95 2109.95 2109.95

II LABOUR
Taking Output : 10 sqm

(i) Sawing charges including all carriage cum 0.30 750.00 225.00
(ii) Carpenter 2nd class each 1.75 190.00 332.50
(iii) Mazdoor each 1 136.69 136.69

Total-II 694.19
Sundries @ 1% i.e. on Rs. 694.19 6.94
Add contractor's profit @ 21.50% i.e. on Rs. 701.13 150.74
Labour cess on cost of labour @ 1% i.e. on Rs. 851.87 8.52
Total-II 860.39

Cost for 10 sqm 860.39
Cost for 1 sqm 86.04 86.04 86.04

Add Submountainous Region @ 10% i.e. on Rs. 86.04 8.60
94.64

Cost Per sqm 2195.99 2204.59
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(c) 20mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak wood

10x0.020x    = 0.20 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.04 cum
Total 0.24 cum cum 0.24 62562.50 15015.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 15049.65
Sundries @ 1% i.e. on Rs. 15049.65 150.50
Add contractor's profit @ 10% i.e. on Rs. 15200.15 1520.02
Labour cess on cost of material @ 1% i.e. on Rs. 16720.17 167.20

Cost for 10 sqm 16887.37
Cost for 1 sqm 1688.74 1688.74 1688.74

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no 17.29 (a) I 649.19
Total-II 649.19
Sundries @ 1% i.e. on Rs. 649.19 6.49
Add contractor's profit @ 21.50% i.e. on Rs. 655.68 140.97
Labour cess on cost of labour @ 1% i.e. on Rs. 796.65 7.97
Total-II 804.62

Cost for 10 sqm 804.62
Cost for 1 sqm 80.46 80.46 80.46

Add Submountainous Region @ 10% i.e. on Rs. 80.46 8.05
88.51

Cost Per sqm 1769.20 1777.25
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(d) 12mm thick
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak wood

10x0.012x    = 0.120 cum
Add wastage at 20% including wastage for making tongued and
grooved joint   = 0.24 cum
Total 0.144 cum cum 0.144 62562.50 9009.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 9043.65
Sundries @ 1% i.e. on Rs. 9043.65 90.44
Add contractor's profit @ 10% i.e. on Rs. 9134.09 913.41
Labour cess on cost of material @ 1% i.e. on Rs. 10047.5 100.48

Cost for 10 sqm 10147.98
Cost for 1 sqm 1014.80 1014.80 1014.80

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no 17.29 (b) (II) 577.19
Total-II 577.19
Sundries @ 1% i.e. on Rs. 577.19 5.77
Add contractor's profit @ 21.50% i.e. on Rs. 582.96 125.34
Labour cess on cost of labour @ 1% i.e. on Rs. 708.3 7.08
Total-II 715.38

Cost for 10 sqm 715.38
Cost for 1 sqm 71.54 71.54 71.54

Add Submountainous Region @ 10% i.e. on Rs. 71.54 7.15
78.69

Cost Per sqm 1086.34 1093.49
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17.32 Providing and fixing ply wood, plain lining, butt jointed
including PVC Plug placed at 45 cm to 65 cm centers complete
with necessary nails (Frame work shall be payable extra)

Unit : 1 sqm
Taking Output : 10 sqm

4mm thick 3 ply decorative ply wood with teak faced
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak ply                   = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 375.90 4134.90

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 4169.55
Sundries @ 1% i.e. on Rs. 4169.55 41.70
Add contractor's profit @ 10% i.e. on Rs. 4211.25 421.13
Labour cess on cost of material @ 1% i.e. on Rs. 4632.38 46.32

Cost for 10 sqm 4678.70
Cost for 1 sqm 467.87 467.87 467.87

II LABOUR
Taking Output : 10 sqm

(i) Carpenter Ist class each 0.75 223.36 167.52
(ii) Mazdoor each 0.75 136.69 102.52
(iii) PVC Plug plugs, including cutting brick work and fixing (Rate as per

item No 17.28 (ii)
95.00

Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 513.11 517.63
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(b) 6mm thick decorative ply wood teak faced on one side
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Teak ply                   = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 584.74 6432.14

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 6466.79
Sundries @ 1% i.e. on Rs. 6466.79 64.67
Add contractor's profit @ 10% i.e. on Rs. 6531.46 653.15
Labour cess on cost of material @ 1% i.e. on Rs. 7184.61 71.85

Cost for 10 sqm 7256.46
Cost for 1 sqm 725.65 725.65 725.65

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 770.89 775.41
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(c) 9mm thick decorative wood with teak faced on one side
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Commercial ply wood = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 807.50 8882.50

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 8917.15
Sundries @ 1% i.e. on Rs. 8917.15 89.17
Add contractor's profit @ 10% i.e. on Rs. 9006.32 900.63
Labour cess on cost of material @ 1% i.e. on Rs. 9906.95 99.07

Cost for 10 sqm 10006.02
Cost for 1 sqm 1000.60 1000.60 1000.60

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 1045.84 1050.36

Page 171 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

12mm commercial wood
Unit : 1 sqm

Taking Output : 10 sqm
(d) MATERIALS

(DETAIL OF 10 sqm
(i) Commercial ply wood = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 863.19 9495.09

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 9529.74
Sundries @ 1% i.e. on Rs. 9529.74 95.30
Add contractor's profit @ 10% i.e. on Rs. 9625.04 962.50
Labour cess on cost of material @ 1% i.e. on Rs. 10587.54 105.88

Cost for 10 sqm 10693.42
Cost for 1 sqm 1069.34 1069.34 1069.34

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 1114.58 1119.10
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(e) 4mm thick 3 ply commercial ply wood
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Commercial ply wood = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 295.00 3245.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 3279.65
Sundries @ 1% i.e. on Rs. 3279.65 32.80
Add contractor's profit @ 10% i.e. on Rs. 3312.45 331.25
Labour cess on cost of material @ 1% i.e. on Rs. 3643.7 36.44

Cost for 10 sqm 3680.14
Cost for 1 sqm 368.01 368.01 368.01

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 413.25 417.77
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(f) 9mm thick commercial ply wood
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Commercial ply wood = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 502.00 5522.00

(ii) PVC Plug plugs, including cutting brick work and fixing (Rate as per
item No 17.28 (i)

100
nos

55 0.63 34.65

Total-I 5556.65
Sundries @ 1% i.e. on Rs. 5556.65 55.57
Add contractor's profit @ 10% i.e. on Rs. 5612.22 561.22
Labour cess on cost of material @ 1% i.e. on Rs. 6173.44 61.73

Cost for 10 sqm 6235.17
Cost for 1 sqm 623.52 623.52 623.52

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 668.76 673.28
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(g) 12mm thick commercial ply wood
Unit : 1 sqm

Taking Output : 10 sqm
I MATERIALS

(DETAIL OF 10 sqm
(i) Commercial ply wood = 10.00 sqm

Add wastage at 10% = 1.00 sqm
Total                        = 11.00 sqm sqm 11 636.00 6996.00

(ii) Teak wood plugs, including cutting brick work and fixing in cement
mortar 1:3 (Rate as per item No 17.37 (i)

100
nos

55 0.63 34.65

Total-I 7030.65
Sundries @ 1% i.e. on Rs. 7030.65 70.31
Add contractor's profit @ 10% i.e. on Rs. 7100.96 710.10
Labour cess on cost of material @ 1% i.e. on Rs. 7811.06 78.11

Cost for 10 sqm 7889.17
Cost for 1 sqm 788.92 788.92 788.92

II LABOUR
Taking Output : 10 sqm

(i) Same as per item no  17.32 (a) II 365.04
Total-II 365.04
Sundries @ 1% i.e. on Rs. 365.04 3.65
Add contractor's profit @ 21.50% i.e. on Rs. 368.69 79.27
Labour cess on cost of labour @ 1% i.e. on Rs. 447.96 4.48
Total-II 452.44

Cost for 10 sqm 452.44
Cost for 1 sqm 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per sqm 834.16 838.68
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17.33 Providing and fixing deodar wood beading in door and window
chowkats with iron screws, fixing position, complete as per
design and shape required (50mm x 12mm)

Unit : 1 mtr
Taking Output : 30 mtr

(a) 50mm x 12mm
I MATERIALS

Detail cost of 30 meter
(i) Deodar wood

30x0.05x0.012          = 0.0180 cum
Add wastage at 30% = 0.0054 cum
Total                        = 0.0234 sqm cum 0.0234 58012.50 1357.49

(ii) Screws 40mm to 50mm each 216 0.36 77.76
Total-I 1435.25
Sundries @ 1% i.e. on Rs. 1435.25 14.35
Add contractor's profit @ 10% i.e. on Rs. 1449.6 144.96
Labour cess on cost of material @ 1% i.e. on Rs. 1594.56 15.95

Cost for 30 mtr 1610.51
Cost for 1 mtr 53.68 53.68 53.68

II LABOUR
Taking Output : 30 mtr

For Planning and fixing
(i) Sawing charges cum 0.0234 750.00 17.55
(ii) Carpenter 2nd Class each 1.75 190.00 332.50

Total-II 350.05
Sundries @ 1% i.e. on Rs. 350.05 3.50
Add contractor's profit @ 21.50% i.e. on Rs. 353.55 76.01
Labour cess on cost of labour @ 1% i.e. on Rs. 429.56 4.30
Total-II 433.86

Cost for 30 mtr 433.86
Cost for 1 mtr 14.46 14.46 14.46

Add Submountainous Region @ 10% i.e. on Rs. 14.46 1.45
15.91

Cost Per mtr 68.14 69.59
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17.34 Providing and fixing beading to door and windows chowkats of
commercial hard wood, such as Hollock Champ, Chirassy
Chaplash etc (Non coniferous timber other than teak
conforming to ISI specification no 100., kiln seasoned) with
iron screws, fixed in position complete as per design and
shape required

Unit : 1 mtr
Taking Output : 30 mtr

(a) 50mmx12mm
I MATERIALS

Detail cost of 30 meter
(i) Commercial wood

30x0.05x0.012          = 0.0180 cum
Add wastage at 20% = 0.0036 cum
Total                        = 0.0216 cum cum 0.0216 38675.00 835.38

(ii) Screws 40mm to 50mm each 216 0.36 77.76
Total-I 913.14
Sundries @ 1% i.e. on Rs. 913.14 9.13
Add contractor's profit @ 10% i.e. on Rs. 922.27 92.23
Labour cess on cost of material @ 1% i.e. on Rs. 1014.5 10.15

Cost for 30 mtr 1024.65
Cost for 1 mtr 34.16 34.16 34.16

II LABOUR
Taking Output : 30 mtr

(i) Sawing charges cum 0.0216 750.00 16.20
(ii) Carpenter 2nd Class each 1.75 190.00 332.50

Total-II 348.70
Sundries @ 1% i.e. on Rs. 348.7 3.49
Add contractor's profit @ 21.50% i.e. on Rs. 352.19 75.72
Labour cess on cost of labour @ 1% i.e. on Rs. 427.91 4.28
Total-II 432.19

Cost for 30 mtr 432.19
Cost for 1 mtr 14.41 14.41 14.41

Add Submountainous Region @ 10% i.e. on Rs. 14.41 1.44
15.85

Cost Per mtr 48.57 50.01
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(b) 40mmx12mm
Unit : 1 mtr

Taking Output : 30 mtr
I MATERIALS

Detail cost of 30 meter
(i) Commercial wood

30x0.04x0.012          = 0.0144 cum
Add wastage at 20% = 0.0029 cum
Total                        = 0.0173 cum cum 0.0173 38675.00 669.08

(ii) Screws 40mm to 50mm each 216 0.36 77.76
Total-I 746.84
Sundries @ 1% i.e. on Rs. 746.84 7.47
Add contractor's profit @ 10% i.e. on Rs. 754.31 75.43
Labour cess on cost of material @ 1% i.e. on Rs. 829.74 8.30

Cost for 30 mtr 838.04
Cost for 1 mtr 27.93 27.93 27.93

II LABOUR
Taking Output : 30 mtr

(i) Sawing charges cum 0.0173 750.00 12.98
(ii) Carpenter 2nd Class each 1.75 190.00 332.50

Total-II 345.48
Sundries @ 1% i.e. on Rs. 345.48 3.45
Add contractor's profit @ 21.50% i.e. on Rs. 348.93 75.02
Labour cess on cost of labour @ 1% i.e. on Rs. 423.95 4.24
Total-II 428.19

Cost for 30 mtr 428.19
Cost for 1 mtr 14.27 14.27 14.27

Add Submountainous Region @ 10% i.e. on Rs. 14.27 1.43
15.70

Cost Per mtr 42.20 43.63
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17.35 Providing and fixing teak wood beading to door windows
chowkats with iron screws fixed in position complete as per
design and shape required

Unit : 1 mtr
Taking Output : 30 mtr

(a) 50mmx12mm
I MATERIALS

Detail cost of 30 meter
(i) Teak wood

30(0.05x0.012)          = 0.0180 cum
Add wastage at 20% = 0.0039 cum
Total                        = 0.0216 cum cum 0.0216 62562.50 1351.35

(ii) Screws 40mm to 50mm each 216 0.36 77.76
Total-I 1429.11
Sundries @ 1% i.e. on Rs. 1429.11 14.29
Add contractor's profit @ 10% i.e. on Rs. 1443.4 144.34
Labour cess on cost of material @ 1% i.e. on Rs. 1587.74 15.88

Cost for 30 mtr 1603.62
Cost for 1 mtr 53.45 53.45 53.45

II LABOUR
Taking Output : 30 mtr

For planning and fixing
(i) Sawing charges cum 0.0216 750.00 16.20
(ii) Carpenter Iind class each 2.25 190.00 427.50

Total-II 443.70
Sundries @ 1% i.e. on Rs. 443.7 4.44
Add contractor's profit @ 21.50% i.e. on Rs. 448.14 96.35
Labour cess on cost of labour @ 1% i.e. on Rs. 544.49 5.44
Total-II 549.93

Cost for 30 mtr 549.93
Cost for 1 mtr 18.33 18.33 18.33

Add Submountainous Region @ 10% i.e. on Rs. 18.33 1.83
20.16

Cost Per mtr 71.78 73.61
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(b) 40mmx12mm
Unit : 1 mtr

Taking Output : 30 mtr
I MATERIALS

Detail cost of 30 meter
(i) Teak wood

30(0.04x0.012)          = 0.0144 cum
Add wastage at 20% = 0.0029 cum
Total                        = 0.0173 cum cum 0.0173 62562.50 1082.33

(ii) Screws 40mm to 50mm each 216 0.36 77.76
Total-I 1160.09
Sundries @ 1% i.e. on Rs. 1160.09 11.60
Add contractor's profit @ 10% i.e. on Rs. 1171.69 117.17
Labour cess on cost of material @ 1% i.e. on Rs. 1288.86 12.89

Cost for 30 mtr 1301.75
Cost for 1 mtr 43.39 43.39 43.39

II LABOUR
Taking Output : 30 mtr

(i) Sawing charges cum 0.0173 750.00 12.98
(ii) Carpenter Iind class each 2.25 190.00 427.50

Total-II 440.48
Sundries @ 1% i.e. on Rs. 440.48 4.40
Add contractor's profit @ 21.50% i.e. on Rs. 444.88 95.65
Labour cess on cost of labour @ 1% i.e. on Rs. 540.53 5.41
Total-II 545.94

Cost for 30 mtr 545.94
Cost for 1 mtr 18.20 18.20 18.20

Add Submountainous Region @ 10% i.e. on Rs. 18.2 1.82
20.02

Cost Per mtr 61.59 63.41
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17.36 Providing and fixing 12mm thick 100mm wide pelmets with
25mm dia meter Aluminium rod and bracket and including
fixing with 25mmx 3mm M.S. flat 3cm long and PVC Plug Etc.
complete

Unit : 1 mtr
Taking Output : 2 mtr

25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81

(a) Deodar wood
I MATERIALS

Details of cost of one plamet 2 meters long)
(a) Deodar wood planking 12mm thick
A Front
(a) 1x2.00x0.10x0.012                     = 0.0024 cum
(b) Side 2x0.15x0.10x0.012             = 0.0004 cum
(c) top 1x2.00x0.15x0.012             = 0.0036 cum
(d) Bracket 2x0.075x0.075x0.026       = 0.0003 cum

Total                                           = 0.0067 cum
Add wastage at 30%                    = 0.0020 cum
Total                                          = 0.0087 cum cum 0.0087 58581.25 509.66

(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 576.17
Sundries @ 1% i.e. on Rs. 576.17 5.76
Add contractor's profit @ 10% i.e. on Rs. 581.93 58.19
Labour cess on cost of material @ 1% i.e. on Rs. 640.12 6.40

Cost for 2 mtr 646.52
Cost for 1 mtr 323.26 323.26 323.26

II LABOUR
Taking Output : 2 mtr

For planning and fixing
(i) Sawing charges including all carriage cum 0.0087 750.00 6.53
(ii) Carpenter Iind class each 0.1666 190.00 31.65
(iii) Mazdoor each 0.1025 136.69 14.01
(iv) PVC Plug plugs including cutting brackets wood and fixing 100

nos
2.00 0.63 1.26

Total-II 53.45
Sundries @ 1% i.e. on Rs. 53.45 0.53
Add contractor's profit @ 21.50% i.e. on Rs. 53.98 11.61
Labour cess on cost of labour @ 1% i.e. on Rs. 65.59 0.66
Total-II 66.25

Cost for 2 mtr 66.25
Cost for 1 mtr 33.13 33.13 33.13

Add Submountainous Region @ 10% i.e. on Rs. 33.13 3.31
36.44

Cost Per mtr 356.39 359.70
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(b) KAIL WOOD
Unit : 1 mtr

Taking Output : 2 mtr
I MATERIALS

Details of cost of one plamet 2 meters long)
25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81

(a) Kail wood planking 12mm thick (Qty as per item No 17.36 (a) ii) cum 0.0087 53462.50 465.12
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 531.63
Sundries @ 1% i.e. on Rs. 531.63 5.32
Add contractor's profit @ 10% i.e. on Rs. 536.95 53.70
Labour cess on cost of material @ 1% i.e. on Rs. 590.65 5.91

Cost for 2 mtr 596.56
Cost for 1 mtr 298.28 298.28 298.28

II LABOUR
Taking Output : 2 mtr

(i) Same as per item no 17.36 a (ii) 53.45
Total-II 53.45
Sundries @ 1% i.e. on Rs. 53.45 0.53
Add contractor's profit @ 21.50% i.e. on Rs. 53.98 11.61
Labour cess on cost of labour @ 1% i.e. on Rs. 65.59 0.66
Total-II 66.25

Cost for 2 mtr 66.25
Cost for 1 mtr 33.13 33.13 33.13

Add Submountainous Region @ 10% i.e. on Rs. 33.13 3.31
36.44

Cost Per mtr 331.41 334.72
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(c) Commercial hard wood such as Hollock wood.
Non coniferous timber other than teak
Conforming to I.S. Specification no 1003, Kiln seasoned)

Unit : 1 mtr
Taking Output : 2 mtr

I MATERIALS
25mm dia
Qty. same as per item no 17.36 mtr 2.10 26.10 54.81
Details of cost of one plamet 2 meters long)

(a) Commercial hard wood Qty. same as per item no17.36 c (I) (i) cum 0.0087 38675.00 336.47
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 402.98
Sundries @ 1% i.e. on Rs. 402.98 4.03
Add contractor's profit @ 10% i.e. on Rs. 407.01 40.70
Labour cess on cost of material @ 1% i.e. on Rs. 447.71 4.48

Cost for 2 mtr 452.19
Cost for 1 mtr 226.10 226.10 226.10

II LABOUR
Taking Output : 2 mtr

(I) Sawing charges including all carriage cum 0.0087 750.00 6.53
(ii) Carpenter IInd class each 0.1666 190.00 31.65
(iii) Mazdoor each 0.1025 136.69 14.01

Total-II 52.19
Sundries @ 1% i.e. on Rs. 52.19 0.52
Add contractor's profit @ 21.50% i.e. on Rs. 52.71 11.33
Labour cess on cost of labour @ 1% i.e. on Rs. 64.04 0.64
Total-II 64.68

Cost for 2 mtr 64.68
Cost for 1 mtr 32.34 32.34 32.34

Add Submountainous Region @ 10% i.e. on Rs. 32.34 3.23
35.57

Cost Per mtr 258.44 261.67
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(d) TEAK WOOD
Unit : 1 mtr

Taking Output : 2 mtr
25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81

I MATERIALS
Details of cost of one plamet 2 meters long)

(a) Teak planking 12mm thick quantity same as per item no 17.36 (a) I I
= 0.0067
Add wastage 20% = 0.0013 cum 0.0080 62562.50 500.50
Total                     = 0.0080

(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 567.01
Sundries @ 1% i.e. on Rs. 567.01 5.67
Add contractor's profit @ 10% i.e. on Rs. 572.68 57.27
Labour cess on cost of material @ 1% i.e. on Rs. 629.95 6.30

Cost for 2 mtr 636.25
Cost for 1 mtr 318.13 318.13 318.13

II LABOUR
Taking Output : 2 mtr

(i) Sawing charges including all carriage cum 0.0080 750.00 6.00
(ii) Carpenter Iind class each 0.1666 190.00 31.65
(iii) Mazdoor each 0.1025 136.69 14.01

Total-II 51.66
Sundries @ 1% i.e. on Rs. 51.66 0.52
Add contractor's profit @ 21.50% i.e. on Rs. 52.18 11.22
Labour cess on cost of labour @ 1% i.e. on Rs. 63.4 0.63
Total-II 64.03

Cost for 2 mtr 64.03
Cost for 1 mtr 32.02 32.02 32.02

Add Submountainous Region @ 10% i.e. on Rs. 32.02 3.20
35.22

Cost Per mtr 350.15 353.35
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17.37 Providing and fixing 12mm thick 150mm wide pelmets with
25mm dia Aluminium rod and brackets including fixing with
25mmx3mm MS Flat 10cm long and PVC Plug etc complete

Unit : 1 mtr
Taking Output : 2 mtr

25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81

(a) Deodar wood
I MATERIALS

Details of cost of one plamet 2 meters long)
(a) Deodar wood planking 12mm thick
A Front & top
(a) 2x2.00x0.15x0.012                     = 0.0072 cum
(b) Side 2x0.15x0.10x0.012             = 0.00036 cum
(c) Bracket 2x0.075x0.075x0.026       = 0.0003 cum

Total                                           = 0.00786 cum
Add wastage at 30%                    = 0.002358 cum

cum 0.0102 58581.25 597.53
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
each 2 0.63 1.26

Total-I 664.04
Sundries @ 1% i.e. on Rs. 664.04 6.64
Add contractor's profit @ 10% i.e. on Rs. 670.68 67.07
Labour cess on cost of material @ 1% i.e. on Rs. 737.75 7.38

Cost for 2 mtr 745.13
Cost for 1 mtr 372.57 372.57 372.57

II LABOUR
Taking Output : 2 mtr

(i) Sawing charges including all carriage cum 0.0102 750.00 7.65
(ii) Carpenter Iind class each 0.20 190.00 38.00
(iii) Mazdoor each 0.20 136.69 27.34

Total-II 72.99
Sundries @ 1% i.e. on Rs. 72.99 0.73
Add contractor's profit @ 21.50% i.e. on Rs. 73.72 15.85
Labour cess on cost of labour @ 1% i.e. on Rs. 89.57 0.90
Total-II 90.47

Cost for 2 mtr 90.47
Cost for 1 mtr 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per mtr 417.81 422.33

Total                                          = 0.010218 cum (Say 0.0102)
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(b) Kail wood
I MATERIALS

Unit : 1 mtr
Taking Output : 2 mtr

25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81
Details of cost of one plamet 2 meters long)

(a) Kail wood planking 12 mm thick
A Quantity same as per item no 17.46 (a) I cum 0.0102 53462.50 545.32
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
each 2 0.63 1.26

Total-I 611.83
Sunderies @ 1% i.e. on Rs. 611.83 6.12
Add contractor's profit @ 10% i.e. on Rs. 617.95 61.80
Labour cess on cost of material @ 1% i.e. on Rs. 679.75 6.80

Cost for 2 mtr 686.55
Cost for 1 mtr 343.28 343.28 343.28

II LABOUR
Taking Output : 2 mtr

(i) Same as per item no 17.37 (a) ii 72.99
Total-II 72.99
Sunderies @ 1% i.e. on Rs. 72.99 0.73
Add contractor profit @ 21.50% i.e on Rs. 73.72 15.85
Labour cess on cost of labour @ 1% i.e. on Rs. 89.57 0.90
Total-II 90.47

Labour for 2 mtr 90.47
Cost for 1 mtr 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per mtr 388.52 393.04
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(c) Commercial & hard wood such as Hollock etc. 25mm dia
Aluminium rod and brackets including (Non coniferous timber
other than teak conforming to ISI Specification No. 1003 mkiln
seasoned

Unit : 1 mtr
Taking Output : 2 mtr

I MATERIALS
25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81
Details of cost of one plamet 2 meters long)

(a) Commercial hard wood
A Quantity same as per item no 17.37 (a) I cum 0.0102 38675.00 394.49
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 461.00
Sunderies @ 1% i.e. on Rs. 461 4.61
Add contractor's profit @ 10% i.e. on Rs. 465.61 46.56
Labour cess on cost of material @ 1% i.e. on Rs. 512.17 5.12

Cost for 2 mtr 517.29
Cost for 1 mtr 258.65 258.65 258.65

II LABOUR
Taking Output : 2 mtr

(i) Same as per item no 17.37 (a) ii 72.99
Total-II 72.99
Sunderies @ 1% i.e. on Rs. 72.99 0.73
Add contractor profit @ 21.50% i.e on Rs. 73.72 15.85
Labour cess on cost of labour @ 1% i.e. on Rs. 89.57 0.90
Total-II 90.47

Labour for 2 mtr 90.47
Cost for 1 mtr 45.24 45.24 45.24

Add Submountainous Region @ 10% i.e. on Rs. 45.24 4.52
49.76

Cost Per mtr 303.89 308.41
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(d) Teak wood
Unit : 1 mtr

Taking Output : 2 mtr
25mm dia
Aluminum Rod          = 2.00 mtr
Add 5% Wastage      = 0.10 mtr
Total                        = 2.10 mtr mtr 2.10 26.10 54.81

I MATERIALS
Details of cost of one plamet 2 meters long)

(a) Teak wood planking 12mm thick (Quantity as per item no 17.46 (a) I
to (c)  0.00786 cum
Add wastage 20%      0.00157 cum

A Total                         0.00943 cum,   Say 0.00940 cum cum 0.00940 63017.50 592.36
(ii) M.S. Flat 25mmx3mm and 10cm long over brackets each 2 5.22 10.44
(iii) PVC Plug plugs including cutting brackets wood and fixing (Rate as

per item no 17.28 (i)
100
nos

2 0.63 1.26

Total-I 658.87
Sunderies @ 1% i.e. on Rs. 658.87 6.59
Add contractor's profit @ 10% i.e. on Rs. 665.46 66.55
Labour cess on cost of material @ 1% i.e. on Rs. 732.01 7.32

Cost for 2 mtr 739.33
Cost for 1 mtr 369.67 369.67 369.67

II LABOUR
Taking Output : 2 mtr

(i) Sawing charges including all carriage each 0.00940 750.00 7.05
(ii) Carpenter Iind class each 0.20 190.00 38.00
(iii) Mazdoor each 0.20 136.69 27.34

Total-II 72.39
Sunderies @ 1% i.e. on Rs. 72.39 0.72
Add contractor profit @ 21.50% i.e on Rs. 73.11 15.72
Labour cess on cost of labour @ 1% i.e. on Rs. 88.83 0.89
Total-II 89.72

Labour for 2 mtr 89.72
Cost for 1 mtr 44.86 44.86 44.86

Add Submountainous Region @ 10% i.e. on Rs. 44.86 4.49
49.35

Cost Per mtr 414.53 419.02
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17.38 Extra for providing and fixing aluminium curtain rail with
rollers, stop ends, and brackets in palments instead of teak
wood 25mm dia and brackets (Actual length of rail to be
measured)

Unit : 1 mtr
Taking Output : 2 mtr

I MATERIALS
Details of cost of one plamet 2 meters long)

(i) Aluminum curtain rails with rollers stop ends meter mtr 2 67.86 135.72
(ii) Deduct the cost of wooden curtain road including cost of brackets

Teak wood brackets
Brackets 2x0.075x0.075x0.025          = 0.0003 cum
Add wastage 20%                              0.00006 Cu,m

A Total                                                 0.00036 cum cum 0.00036 62562.50 -22.52
Total-I 113.20
Sunderies @ 1% i.e. on Rs. 113.2 1.13
Add contractor's profit @ 10% i.e. on Rs. 114.33 11.43
Labour cess on cost of material @ 1% i.e. on Rs. 125.76 1.26
Total-I 127.02

Rate for 2 mtr 127.02
Rate for 1 mtr 63.51 63.51 63.51

Add 10% for sub mountainous region 6.35
69.86

Cost Per mtr 63.51 69.86
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17.39 Providing and fixing 4mm thick hard board of approved quality
in partition including fixing to frames with screws complete
(Beading and frame work to be paid separately

Unit : 1 sqm
Taking Output : 10 sqm

I MATERIALS
Detail of cost of 10 sqm

(i) Hard board, 4mm thick                 = 10 sqm
Add wastage 5%                             0.50 sqm

A Total                                              10.50 sqm sqm 10.50 432.25 4538.63
Total-I 4538.63
Sunderies @ 1% i.e. on Rs. 4538.63 45.39
Add contractor's profit @ 10% i.e. on Rs. 4584.02 458.40
Labour cess on cost of material @ 1% i.e. on Rs. 5042.42 50.42

Cost for 10 sqm 5092.84
Cost for 1 sqm 509.28 509.28 509.28

II LABOUR
Taking Output : 10 sqm

(i) Carpenter Ist class each 0.75 223.36 167.52
(ii) Mazdoor each 0.75 136.69 102.52

Total-II 270.04
Sunderies @ 1% i.e. on Rs. 270.04 2.70
Add contractor profit @ 21.50% i.e on Rs. 272.74 58.64
Labour cess on cost of labour @ 1% i.e. on Rs. 331.38 3.31
Total-II 334.69

Cost for 10 sqm 334.69
Cost for 1 sqm 33.47 33.47 33.47

Add Submountainous Region @ 10% i.e. on Rs. 33.47 3.35
36.82

Cost Per sqm 542.75 546.10
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17.40 Providing and fixing decorative ply wood, 4mm thick three ply
teak faced on one side in partition including fixing to frames
with steel screws complete

Unit : 1 sqm
Taking Output : 10 sqm

I Deeding and frame work to be paid separately
Detail of cost of 10 sqm

(i) Teak ply wood 4mm thick                10 sqm
Add wastage 5%                             0.50 sqm

A Total                                              10.50 sqm sqm 10.50 375.90 3946.95
Total-I 3946.95
Sunderies @ 1% i.e. on Rs. 3946.95 39.47
Add contractor's profit @ 10% i.e. on Rs. 3986.42 398.64
Labour cess on cost of material @ 1% i.e. on Rs. 4385.06 43.85

Cost for 10 sqm 4428.91
Cost for 1 sqm 442.89 442.89 442.89

II LABOUR
Taking Output : 10 sqm

(i) Carpenter Ist class each 1 223.36 223.36
(ii) Mazdoor each 1 136.69 136.69

Total-II 360.05
Sunderies @ 1% i.e. on Rs. 360.05 3.60
Add contractor profit @ 21.50% i.e on Rs. 363.65 78.18
Labour cess on cost of labour @ 1% i.e. on Rs. 441.83 4.42
Total-II 446.25

Cost for 10 sqm 446.25
Cost for 1 sqm 44.63 44.63 44.63

Add Submountainous Region @ 10% i.e. on Rs. 44.63 4.46
49.09

Cost Per sqm 487.52 491.98
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17.41 Providing and fixing helical door spring 150mm (superior
quality) including necessary screws, complete

Unit : 1 no
Taking Output : 10 nos

(a) Brass helical spring
Detail of cost of 10 Springs

(i) Brass helical door spring 150mm each 10 116.05 1160.50
(ii) Brass screws 40 meter to 50mm each 40 0.63 25.20
(iii) Brass Screw 25 mm each 20 0.52 10.40

Total-I 1196.10
Sunderies @ 1% i.e. on Rs. 1196.1 11.96
Add contractor's profit @ 10% i.e. on Rs. 1208.06 120.81
Labour cess on cost of material @ 1% i.e. on Rs. 1328.87 13.29

Cost for 10 nos 1342.16
Cost for 1 no 134.22 134.22 134.22

II LABOUR
Taking Output : 10 no

Taking output 13 springs)
(i) Carpenter Ist class each 1 223.36 223.36

Total-II 223.36
Sunderies @ 1% i.e. on Rs. 223.36 2.23
Add contractor profit @ 21.50% i.e on Rs. 225.59 48.50
Labour cess on cost of labour @ 1% i.e. on Rs. 274.09 2.74
Total-II 276.83

Cost for 10 nos 276.83
Cost for 1 no 27.68 27.68 27.68

Add Submountainous Region @ 10% i.e. on Rs. 27.68 2.77
30.45

Cost for each 161.90 164.67
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(b) Iron Helical spring
Unit : 1 nos

Taking Output : 10 no
(i) Iron helical door spring 150mm each 10 95.00 950.00
(ii) Iron screws 40 meter to 50mm each 40 0.63 25.20
(iii) Iron screws 25 mm each 20 0.52 10.40

Total-I 985.60
Sunderies @ 1% i.e. on Rs. 985.6 9.86
Add contractor's profit @ 10% i.e. on Rs. 995.46 99.55
Labour cess on cost of material @ 1% i.e. on Rs. 1095.01 10.95

Cost for 10 nos 1105.96
Cost for 1 no 110.60 110.60 110.60

II LABOUR
Taking Output : 10 Spring

(i) Same as per item no 17.41 (a) II 223.36
Total-II 223.36
Sunderies @ 1% i.e. on Rs. 223.36 2.23
Add contractor profit @ 21.50% i.e on Rs. 225.59 48.50
Labour cess on cost of labour @ 1% i.e. on Rs. 274.09 2.74
Total-II 276.83

Cost for 10 nos 276.83
Cost for 1 no 27.68 27.68 27.68

Add Submountainous Region @ 10% i.e. on Rs. 27.68 2.77
30.45

Cost for each 138.28 141.05
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17.42 Providing an fixing MS of Double action spring hinges with
necessary screws etc. complete

Unit : 1 no
Taking Output : 13 nos

(a) 100 mm
I MATERIALS

Details of Cost for 10 nos
(i) M.S. double action spring hinges 100,mm each 10.00 182.70 1827.00
(ii) Iron screws 40 meter to 50mm each 80.00 0.63 50.40

Total-I 1877.40
Sunderies @ 1% i.e. on Rs. 1877.4 18.77
Add contractor's profit @ 10% i.e. on Rs. 1896.17 189.62
Labour cess on cost of material @ 1% i.e. on Rs. 2085.79 20.86

Cost for 13 nos 2106.65
Cost for 1 no 162.05 162.05 162.05

II LABOUR
Taking Output : 13 nos

(i) Carpenter Ist class each 1 223.36 223.36
Total-II 223.36
Sunderies @ 1% i.e. on Rs. 223.36 2.23
Add contractor profit @ 21.50% i.e on Rs. 225.59 48.50
Labour cess on cost of labour @ 1% i.e. on Rs. 274.09 2.74
Total-II 276.83

Cost for 13 nos 276.83
Cost for 1 no 21.29 21.29 21.29

Add Submountainous Region @ 10% i.e. on Rs. 21.29 2.13
23.42

Cost for each 183.34 185.47
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(a) 125mm
Unit : 1 no

Taking Output : 10 nos
I MATERIALS

Details of Cost for 10 nos
(i) M.S. double action spring hinges 125mm each 10 208.80 2088.00
(ii) Iron screws 40 meter to 50mm each 80.00 0.63 50.40

Total-I 2138.40
Sunderies @ 1% i.e. on Rs. 2138.4 21.38
Add contractor's profit @ 10% i.e. on Rs. 2159.78 215.98
Labour cess on cost of material @ 1% i.e. on Rs. 2375.76 23.76

Cost for 10 nos 2399.52
Cost for 1 no 239.95 239.95 239.95

II LABOUR
Taking Output : 10 nos

(i) Rate as per item no 17.42 (a) II 223.36
Total-II 223.36
Sunderies @ 1% i.e. on Rs. 223.36 2.23
Add contractor profit @ 21.50% i.e on Rs. 225.59 48.50
Labour cess on cost of labour @ 1% i.e. on Rs. 274.09 2.74
Total-II 276.83

Cost for 10 nos 276.83
Cost for 1 no 27.68 27.68 27.68

Add Submountainous Region @ 10% i.e. on Rs. 27.68 2.77
30.45

Cost for each 267.63 270.40
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(c) 150mm
Unit : 1 no

Taking Output : 10 nos
I MATERIALS

Details of Cost for 10 nos
(i) M.S. double action spring hinges 150mm

each 10 234.90 2349.00
(ii) Iron screws 40 meter to 50mm each 80.00 0.63 50.40

Total-I 2399.40
Sunderies @ 1% i.e. on Rs. 2399.4 23.99
Add contractor's profit @ 10% i.e. on Rs. 2423.39 242.34
Labour cess on cost of material @ 1% i.e. on Rs. 2665.73 26.66

Cost for 10 nos 2692.39
Cost for 1 no 269.24 269.24 269.24

II LABOUR
Taking Output : 10 Spring

(i) Rate as per item no 17.42 (a) II 223.36
Total-II 223.36
Sunderies @ 1% i.e. on Rs. 223.36 2.23
Add contractor profit @ 21.50% i.e on Rs. 225.59 48.50
Labour cess on cost of labour @ 1% i.e. on Rs. 274.09 2.74
Total-II 276.83

Cost for 10 nos 276.83
Cost for 1 no 27.68 27.68 27.68

Add Submountainous Region @ 10% i.e. on Rs. 27.68 2.77
30.45

Cost for each 296.92 299.69
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17.43 Providing and fixing hydraulic door closer ISI mark with
necessary screw etc. complete

(a) ISI designation no I
Size of door up to 700mm

Unit : 1 no
I MATERIALS

(i) Hydraulic door closer ISI designation I each 1.00 626.40 626.40
Total-I 626.40
Sunderies @ 1% i.e. on Rs. 626.4 6.26
Add contractor's profit @ 10% i.e. on Rs. 632.66 63.27
Labour cess on cost of material @ 1% i.e. on Rs. 695.93 6.96

Cost for 1 no 702.89 702.89 702.89
II LABOUR

Taking Output : 10 no
(i) Carpenter Ist class each 0.125 223.36 27.92
(ii) Mazdoor each 0.125 136.69 17.09

Total-II 45.01
Sunderies @ 1% i.e. on Rs. 45.01 0.45
Add contractor profit @ 21.50% i.e on Rs. 45.46 9.77
Labour cess on cost of labour @ 1% i.e. on Rs. 55.23 0.55
Total-II 55.78

Cost for 10 no 55.78
Cost for 1 no 5.58 5.58 5.58

Add Submountainous Region @ 10% i.e. on Rs. 5.58 0.56
6.14

Cost for each 708.47 709.03
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(b) Cost per door closer
Unit : 1 no

I MATERIALS
(i) Hydraulic door closer ISI designation II each 1.00 730.80 730.80

Total-I 730.80
Sunderies @ 1% i.e. on Rs. 730.8 7.31
Add contractor's profit @ 10% i.e. on Rs. 738.11 73.81
Labour cess on cost of material @ 1% i.e. on Rs. 811.92 8.12

Cost for 1 no 820.04 820.04 820.04
II LABOUR

Taking Output : 10 no
(i) Carpenter Ist class each 0.125 223.36 27.92
(ii) Mazdoor each 0.125 136.69 17.09

Total-II 45.01
Sunderies @ 1% i.e. on Rs. 45.01 0.45
Add contractor profit @ 21.50% i.e on Rs. 45.46 9.77
Labour cess on cost of labour @ 1% i.e. on Rs. 55.23 0.55
Total-II 55.78

Cost for 10 no 55.78
Cost for 1 no 5.58 5.58 5.58

Add Submountainous Region @ 10% i.e. on Rs. 5.58 0.56
6.14

Cost for each 825.62 826.18
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(c) ISI designation no III (Size of door 851 to 1000mm)
I MATERIALS

Unit : 1 no
(i) Hydraulic door closer ISI designation II each 1.00 835.20 835.20

Total-I 835.20
Sunderies @ 1% i.e. on Rs. 835.2 8.35
Add contractor's profit @ 10% i.e. on Rs. 843.55 84.36
Labour cess on cost of material @ 1% i.e. on Rs. 927.91 9.28
Total-I 937.19 937.19 937.19

II LABOUR
Taking Output : 10 no

(i) Same as per item no 17.42 (a) II 45.01
Total-II 45.01
Sunderies @ 1% i.e. on Rs. 45.01 0.45
Add contractor profit @ 21.50% i.e on Rs. 45.46 9.77
Labour cess on cost of labour @ 1% i.e. on Rs. 55.23 0.55
Total-II 55.78

Labour for 10 no 55.78
Labour for 1 no 5.58 5.58 5.58

Add Submountainous Region @ 10% i.e. on Rs. 5.58 0.56
6.14

Cost for each 942.77 943.33
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17.44 Providing and fixing 0.50mm thick aluminium sheet including cost of
necessary fittings i.e. screws, etc. complete

Unit : 1 sqm
Taking Output : 0.40 sqm

I MATERIALS
Taking unit 0.8x0.5m     =  0.40 sqm

(i) Aluminum sheet including 10% wastage sqm 0.44 224.46 98.76
Total-I 98.76
Sunderies @ 1% i.e. on Rs. 98.76 0.99
Add contractor's profit @ 10% i.e. on Rs. 99.75 9.98
Labour cess on cost of material @ 1% i.e. on Rs. 109.73 1.10

Cost for 0.40 Sq. 110.83
Cost for 1 Sq. 277.08 277.08 277.08

II LABOUR
Taking Output : 0.40 sqm

(i) Carpenter IInd Class each 0.125 190.00 23.75
Total-II 23.75
Sunderies @ 1% i.e. on Rs. 23.75 0.24
Add contractor profit @ 21.50% i.e on Rs. 23.99 5.16
Labour cess on cost of labour @ 1% i.e. on Rs. 29.15 0.29
Total-II 29.44

Labour for 0.40 sqm 29.44
Labour for 1 sqm 73.60 73.60 73.60

Add Submountainous Region @ 10% i.e. on Rs. 73.6 7.36
80.96

Cost for each 350.68 358.04
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17.45 Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/appropriate z sections and other sections
conforming to Is: 733 and IS : 1285 of Jindal, Hindalco, Mahavir
or equivalent make approved by Engineer in Charge , fixed with
rawl plugs and screws or with fixing clips, or with expansion
hold fasteners including necessary filling up of gaps at
junctions, at top, bottom and sides with required PVC
Plug/neoprene felt etc. Aluminium sections shall be smooth,
rust free, straight, mitered and jointed mechanically wherever
required including cleat angle, Aluminium snap beading for
glazing/paneling, C.P.brass/stainless steel screws, all complete
as per architectural drawings and the directions of Engineer-In-
Charge. (Glazing and paneling to be paid for separately) :

Unit : 1 Kg.
Taking Output : 40.02 Kg.

Details of Cost for 40.02 Kg.
Material : Aluminum section

i External member of the frame (Jindal Section no 4605)
V = 2x2.40 = 4.80 m
H = 2x3x0.95 = 5.70m  = 10.50m @ 1.653 kg/m = 17.36 Kg.

ii Internal member of the frame (Jindal Section no 4604)
V = 2x2.40 = 4.80 m
H = 1x3x0.95 = 2.85m  = 7.65m @ 1.692 Kg/m = 12.94 Kg.

iii Aluminum snap beading on both side (Jindal Section no 4407)
2x6x2 (1.14+0.950 = 50.16 m
Snap beading = 50.16m @ 0.176 kg/m =8.33 kg.

iv Angle cleat 38x38x4.8mm 50mm long 18x0.05 = 0.900m @ 0.985
kg/m = 0.89 kg.
Sub total = 40.02 kg.
Add 5% wastage = 2.00 kg.
Total = 42.02 kg. Kilogram 42.02 234.90 9870.50

v 100 nos 72 65.75 47.34
vi Dash hold fasteners each 12 20.00 240.00

Total-I 10157.84
Sunderies @ 1% i.e. on Rs. 10157.84 101.58
Add contractor's profit @ 10% i.e. on Rs. 10259.42 1025.94
Labour cess on cost of material @ 1% i.e. on Rs. 11285.36 112.85

Cost for 40.02 Kg. 11398.21
Cost for 1 Kg. 284.81 284.81 284.81

C.P. brass/stainless steel screws 20mm for cleat angle 18x4 = 72 nos
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II LABOUR
Taking Output : 40.02 Kg.

For fabrication of frame
i Fitter day 0.62 190.00 117.80
ii Mazdoor skilled (Helper) day 0.54 164.69 88.93
iii Mazdoor  (Helper) day 0.40 149.97 59.99

Labour for drilling holes, hire charges of drill, electricity charges,
carriage of dash hold fasteners & sundries.

L.S. 60.00

Total-II 326.72
Sunderies @ 1% i.e. on Rs. 326.72 3.27
Add contractor profit @ 21.50% i.e on Rs. 329.99 70.95
Labour cess on cost of labour @ 1% i.e. on Rs. 400.94 4.01
Total-II 404.95

Labour for 40.02 Kg. 404.95
Labour for 1 Kg. 10.12 10.12 10.12

Add Submountainous Region @ 10% i.e. on Rs. 10.12 1.01
11.13

Cost for each 294.93 295.94
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17.45
(ii)

For shutters of doors, windows & ventilators including providing and
fixing hinges/pivots and labour for fixing of fittings wherever required
including the cost of PVC Plug / neoprene gasket required

Unit : 1 Kg.
Taking Output : 20.21 Kg.

Details of Cost for 20.21 Kg.
Material

i Hanging style (Jindal Section no 4524)
1x2.35 = 2.35 m @ 2.53 kg/m = 5.95 kg.

ii Meeting style (Jindal Section no 4526)
1x2.35 = 2.35 m @ 2.465 kg/m = 5.79 kg.

iii Top & Bottom rail (Jindal Section no 4510)
2x0.75 = 1.50 m @ 2.48/m = 3.72 kg.

iv Lock rail (Jindal Section no 4524)
1x0.75 = 0.75m @ 2.53 kg/m = 1.90 kg.

v Glazing plate (Jindal Section no 440) on one side of lock rail
1x0.75 = 0.75m @ 0.459 kg/m = 0.34 kg.

vi Aluminum snap beading (Jindal Section no 4497) on both side
2x2 (0.75+1.26)= 8.04m
2x2 (0.75+0.81)= 6.24m
= 14.28m @ 0.176 kg/m = 2.51 kg.

vii Aluminum angle cleat 38x38x4.8mm 35mm long
3x4x0.035 = 0.42m @ 0.985 kg/m = 0.41 kg.
Sub total = 20.62 kg.
Add 5% wastage = 1.03 kg.
Total = 21.65 kg. kilogram 21.65 234.90 5085.59

viii Aluminum hinges 100x75x4 mm each 4.00 20.48 81.92
ix C.P. brass/stainless steel screws 20mm

For cleat   12 x 4 = 48 nos
For cleat     4 x 8 = 32 nos
For glazing plate @ 15 cm centre to centre in
75 cm length 2 x 6 = 12

100 nos 92.00 65.75 60.49

Total = 92 Nos
x Neoprene / PVC Plug gasket in groove of meeting style. meter 2.350 34.25 80.49

Total-I 5308.49
Sunderies @ 1% i.e. on Rs. 5308.49 53.08
Add contractor's profit @ 10% i.e. on Rs. 5361.57 536.16
Labour cess on cost of material @ 1% i.e. on Rs. 5897.73 58.98

Cost for 20.21 Kg. 5956.71
Cost for 1 Kg. 294.74 294.74 294.74
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II LABOUR
Taking Output : 20.21 Kg.

For fabrication of frame
i Fitter day 0.32 190.00 60.80
ii Mazdoor skilled (Helper) day 0.28 164.69 46.11
iii Mazdoor  (Helper) day 0.38 149.97 56.99

For fixing the shutter including hinges
iv Carpenter Ist class day 0.06 223.36 13.40
v Mazdoor  (Helper) day 0.04 136.69 5.47

Total-II 182.77
Sunderies @ 1% i.e. on Rs. 182.77 1.83
Add contractor profit @ 21.50% i.e on Rs. 184.6 39.69
Labour cess on cost of labour @ 1% i.e. on Rs. 224.29 2.24
Total-II 226.53

Labour for 20.21 Kg. 226.53
Labour for 1 Kg. 11.21 11.21 11.21

Add Submountainous Region @ 10% i.e. on Rs. 11.21 1.12
12.33

Cost for each 305.95 307.07
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17.46
(i)

Providing and fixing 12mm thick prelaminated particle board
flat pressed three layer or graded wood particle board
conforming to IS: 12823 Grade l Type ll, in paneling fixed in
aluminium doors, windows shutters and partition frames with
C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of Engineer-In-Charge.
Pre-laminated particle board with decorative lamination on one
side.
Pre-laminated particle board with decorative lamination on one side
and balancing lamination on other side.

Unit : 1 sqm
Taking Output : 7.00 sqm

Details of Cost for 7 sqm
Material

i 12mm thick particle board = 7.00 sqm
Add 5% wastage = 0.35 sqm sqm 7.350 587.50 4318.13
Total = 7.35 sqm L.S. 15.00
Total-I 4333.13
Sunderies @ 1% i.e. on Rs. 4333.13 43.33
Add contractor's profit @ 10% i.e. on Rs. 4376.46 437.65
Labour cess on cost of material @ 1% i.e. on Rs. 4814.11 48.14

Cost for 7.00 sqm 4862.25
Cost for 1 sqm 694.61 694.61 694.61

II LABOUR
Taking Output : 7 sqm

i Carpenter Ist class day 0.900 223.36 201.02
ii Mazdoor skilled (Helper) day 1 136.69 136.69

Total-II 337.71
Sunderies @ 1% i.e. on Rs. 337.71 3.38
Add contractor profit @ 21.50% i.e on Rs. 341.09 73.33
Labour cess on cost of labour @ 1% i.e. on Rs. 414.42 4.14
Total-II 418.56

Labour for 7 sqm 418.56
Labour for 1 sqm 59.79 59.79 59.79

Add Submountainous Region @ 10% i.e. on Rs. 59.79 5.98
65.77

Cost for each 754.40 760.38
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17.46
(ii)

Providing and fixing 12mm thick prelaminated particle board
flat pressed three layer or graded wood particle board
conforming to IS: 12823 Grade l Type ll, in paneling fixed in
aluminium doors, windows shutters and partition frames with
C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of engineer-in-charge.
Pre-laminated particle board with decorative lamination on
both sides.

]

Pre-laminated particle board with decorative lamination on both
sides
Details of Cost for 7 sqm

Unit : 1 sqm
Taking Output : 7 sqm

Material
i 12mm thick particle board = 7.00 sqm

Add 5% wastage = 0.35 sqm sqm 7.350 734.25 5396.74
Total = 7.35 sqm L.S. 15.00
Total-I 5411.74
Sunderies @ 1% i.e. on Rs. 5411.74 54.12
Add contractor's profit @ 10% i.e. on Rs. 5465.86 546.59
Labour cess on cost of material @ 1% i.e. on Rs. 6012.45 60.12

Cost for 7.00 sqm 6072.57
Cost for 1 sqm 867.51 867.51 867.51

II LABOUR
Taking Output : 7 sqm

i Carpenter Ist class day 0.900 223.36 201.02
ii Mazdoor skilled (Helper) day 1 136.69 136.69

Total-II 337.71
Sunderies @ 1% i.e. on Rs. 337.71 3.38
Add contractor profit @ 21.50% i.e on Rs. 341.09 73.33
Labour cess on cost of labour @ 1% i.e. on Rs. 414.42 4.14
Total-II 418.56

Labour for 7 sqm 418.56
Labour for 1 sqm 59.79 59.79 59.79

Add Submountainous Region @ 10% i.e. on Rs. 59.79 5.98
65.77

Cost for each 927.30 933.28
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17.47 Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with PVC Plug/ neoprene
gasket etc. complete as per the architectural drawings and the
directions of engineer-in-charge . (Cost of aluminium snap
beading shall be paid in basic item)

A Float glass panes of 5.5 mm thickness
Unit : 1 sqm

Taking Output : 1 sqm
Details of Cost for 1 sqm
Material

i Float glass panes 5.5mm thick = 1.00 sqm
Add for  wastage & breakage 10% = 0.10 sqm sqm 1.10 418.00 459.80
Total = 1.10 sqm L.S. 15.00

ii Neoprene / PVC Plug gasket Meter 6.00 34.25 205.50
Total-I 680.30
Sunderies @ 1% i.e. on Rs. 680.3 6.80
Add contractor's profit @ 10% i.e. on Rs. 687.1 68.71
Labour cess on cost of material @ 1% i.e. on Rs. 755.81 7.56
Total-I 763.37 763.37 763.37

II LABOUR
Taking Output : 7 sqm

i Glazier / Carpenter 1st class day 0.900 164.69 148.22
ii Mazdoor skilled (Helper) day 1 136.69 136.69

Total-II 284.91
Sunderies @ 1% i.e. on Rs. 284.91 2.85
Add contractor profit @ 21.50% i.e on Rs. 287.76 61.87
Labour cess on cost of labour @ 1% i.e. on Rs. 349.63 3.50
Total-II 353.13

Labour for 7 sqm 353.13
Labour for 1 sqm 50.45 50.45 50.45

Add Submountainous Region @ 10% i.e. on Rs. 50.45 5.05
55.50

Cost for each 813.82 818.87
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B Float glass panes of 4mm thickness
Unit : 1 sqm

Taking Output : 1 sqm
Details of Cost for 1 sqm
Material

i Float glass panes 5.5mm thick = 1.00 sqm
Add for  wastage & breakage 10% = 0.10 sqm sqm 1.10 340.00 374.00
Total = 1.10 sqm L.S. 15.00

ii Neoprene / PVC Plug gasket Meter 6.00 34.25 205.50
Total-I 594.50
Sunderies @ 1% i.e. on Rs. 594.5 5.95
Add contractor's profit @ 10% i.e. on Rs. 600.45 60.05
Labour cess on cost of material @ 1% i.e. on Rs. 660.5 6.61

Cost for 1 sqm 667.11 667.11 667.11
II LABOUR

Taking Output : 7 sqm
i Glazier / Carpenter 1st class day 0.900 164.69 148.22
ii Mazdoor skilled (Helper) day 1.000 136.69 136.69

Total-II 284.91
Sunderies @ 1% i.e. on Rs. 284.91 2.85
Add contractor profit @ 21.50% i.e on Rs. 287.76 61.87
Labour cess on cost of labour @ 1% i.e. on Rs. 349.63 3.50
Total-II 353.13

Labour for 7 sqm 353.13
Labour for 1 sqm 50.45 50.45 50.45

Add Submountainous Region @ 10% i.e. on Rs. 50.45 5.05
55.50

Cost for each 717.56 722.61
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17.48 Providing and fixing double action hydraulic floor spring of
approved brand and manufacture IS : 6315 marked, for doors
including cost of cutting floors as required, embedding in
floors and cover plates with brass pivot and single piece MS
sheet outer box with slide plate and with stainless steel cover
plate etc. complete as per the direction of Engineer-in-charge.

each 79.86 1876.87 87.85 2064.56
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17.49 Providing and fixing aluminium sliding door bolts ISI marked
anodized (anodic coating not less than grade AC 10 as per IS :
1868) transparent or dyed to required colour or shade with nuts and
screws etc. complete :

A 300mm x 16mm
Details of Cost for 10 nos

Unit : 1 no
Taking Output : 10 no

Materials
Aluminum sliding bolt 300x16 mm each 10 85.31 853.10
C.P. brass screws 25 mm 100 nos 12 0.36 4.32
Total-I 857.42
Sunderies @ 1% i.e. on Rs. 857.42 8.57
Add contractor's profit @ 10% i.e. on Rs. 865.99 86.60
Labour cess on cost of material @ 1% i.e. on Rs. 952.59 9.53

Cost for 10 no 962.12
Cost for 1 no 96.21 96.21 96.21

II LABOUR
Taking Output : 10 nos

Carpenter 1st class day 0.50 223.36 111.68
Total-II 111.68
Sunderies @ 1% i.e. on Rs. 111.68 1.12
Add contractor profit @ 21.50% i.e on Rs. 112.8 24.25
Labour cess on cost of labour @ 1% i.e. on Rs. 137.05 1.37
Total-II 138.42

Labour for 10 nos 138.42
Labour for 1 nos 13.84 13.84 13.84

Add Submountainous Region @ 10% i.e. on Rs. 13.84 1.38
15.22

Cost for each 110.05 111.43

Page 210 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

B 250mm x 16mm
Details of Cost for 10 nos

Unit : 1 no
Taking Output : 10 no

Materials
Aluminum sliding bolt 250x16 mm each 10 73.94 739.40
C.P. brass screws 25 mm 100 nos 12 0.36 4.32
Total-I 743.72
Sunderies @ 1% i.e. on Rs. 743.72 7.44
Add contractor's profit @ 10% i.e. on Rs. 751.16 75.12
Labour cess on cost of material @ 1% i.e. on Rs. 826.28 8.26

Cost for 10 no 834.54
Cost for 1 no 83.45 83.45 83.45

II LABOUR
Taking Output : 10 nos

Carpenter 1st class day 0.50 223.36 111.68
Total-II 111.68
Sunderies @ 1% i.e. on Rs. 111.68 1.12
Add contractor profit @ 21.50% i.e on Rs. 112.8 24.25
Labour cess on cost of labour @ 1% i.e. on Rs. 137.05 1.37
Total-II 138.42

Labour for 10 nos 138.42
Labour for 1 nos 13.84 13.84 13.84

Add Submountainous Region @ 10% i.e. on Rs. 13.84 1.38
15.22

Cost for each 97.29 98.67
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New Items as per DSR

17.50 Providing and fixing commercial plywood 12mm thick
Unit : 1 sqm

Taking Output : 7 sqm
12 mm thick
Details of Cost for 350x200cm = 7sqm
Materials
12mm thick particle board = 7.00sqm+
Add wastage @ 5% = 0.35 sqm
Total = 7.35 sqm sqm 7.35 636.00 4674.60
Total-I 4674.60
Sunderies @ 1% i.e. on Rs. 4674.6 46.75
Add contractor's profit @ 10% i.e. on Rs. 4721.35 472.14
Labour cess on cost of material @ 1% i.e. on Rs. 5193.49 51.93

Cost for 7 sqm 5245.42
749.35 749.35 749.35

II LABOUR
Taking Output : 7 sqm

Carpenter 2nd class day 0.90 190.00 171.00
Mazdoor day 1.00 136.69 136.69
Total-II 307.69
Sunderies @ 1% i.e. on Rs. 307.69 3.08
Add contractor profit @ 21.50% i.e on Rs. 310.77 66.82
Labour cess on cost of labour @ 1% i.e. on Rs. 377.59 3.78
Total-II 381.37

Labour for 7 sqm 381.37
Labour for 1 sqm 54.48 54.48 54.48

Add Submountainous Region @ 10% i.e. on Rs. 54.48 5.45
59.93

Cost for sqm 803.83 809.28
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17.51 Providing and fixing commercial plywood 18mm thick

18 mm thick
Details of Cost for 350x200cm = 7sqm

Unit : 1 sqm
Taking Output : 7 sqm

Materials
18mm thick particle board = 7.00sqm+
Add wastage @ 5% = 0.35 sqm
Total = 7.35 sqm sqm 7.35 814.45 5986.21
Total-I 5986.21
Sunderies @ 1% i.e. on Rs. 5986.21 59.86
Add contractor's profit @ 10% i.e. on Rs. 6046.07 604.61
Labour cess on cost of material @ 1% i.e. on Rs. 6650.68 66.51

Cost for 7 sqm 6717.19
Cost for 1 sqm 959.60 959.60 959.60

II LABOUR
Taking Output : 7 sqm

Carpenter 2nd class day 0.90 190.00 171.00
Mazdoor day 1.00 136.69 136.69
Total-II 307.69
Sunderies @ 1% i.e. on Rs. 307.69 3.08
Add contractor profit @ 21.50% i.e on Rs. 310.77 66.82
Labour cess on cost of labour @ 1% i.e. on Rs. 377.59 3.78
Total-II 381.37

Labour for 7 sqm 381.37
Labour for 1 sqm 54.48 54.48 54.48

Add Submountainous Region @ 10% i.e. on Rs. 54.48 5.45
59.93

Cost for sqm 1014.08 1019.53
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17.53 Providing and fixing 25mm thick particle board

25 mm thick
Details of Cost for 4 nos
75x20cm shelves = 0.60 sqm

Unit : 1 sqm
Taking Output : 0.60 sqm

Materials
25mm thick particle board =
4x75x20cm = 0.60sqm+
Wastage @ 5% = 0.03sqm:
Total = 0.63 sqm sqm 0.63 1119.58 705.34
Total-I 705.34
Sunderies @ 1% i.e. on Rs. 705.34 7.05
Add contractor's profit @ 10% i.e. on Rs. 712.39 71.24
Labour cess on cost of material @ 1% i.e. on Rs. 783.63 7.84

Cost for 0.60 sqm 791.47
Cost for 1 sqm 1319.12 1319.12 1319.12

II LABOUR
Taking Output : 0.60 sqm

Carpenter 2nd class day 0.11 190.00 20.90
Mazdoor day 0.06 136.69 8.20
Total-II 29.10
Sunderies @ 1% i.e. on Rs. 29.1 0.29
Add contractor profit @ 21.50% i.e on Rs. 29.39 6.32
Labour cess on cost of labour @ 1% i.e. on Rs. 35.71 0.36
Total-II 36.07

Labour for 0.60 sqm 36.07
Labour for 1 sqm 60.12 60.12 60.12

Add Submountainous Region @ 10% i.e. on Rs. 60.12 6.01
66.13

Cost for sqm 1379.24 1385.25
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17.54 Providing and fixing teak wood plain lining tongued and grooved on
and including PVC Plug plugs complete with necessary screws and
priming coat on unexposed surface 20 mm thick

Details of Cost for 10 sqm
Unit : 1 sqm

Taking Output : 10 sqm
Materials
Teak wood 10x0.02m = 0.20cum+
Add wastage @ 10% = 0.02 cum
= 0.22 cum.
Say 220 cudm.
Teak wood planking cum 0.22 63017.50 13863.85
Carriage of timber cum 0.22 71.25 15.68
PVC Plug plugs including cutting brick work and fixing 100

nos
55 0.63 34.65

Priming coat  (2.50 + 550% = 16.25) sqm 10.00 16.25 162.50
Total-I 14076.68
Sunderies @ 1% i.e. on Rs. 14076.68 140.77
Add contractor's profit @ 10% i.e. on Rs. 14217.45 1421.75
Labour cess on cost of material @ 1% i.e. on Rs. 15639.2 156.39

Cost for 10 sqm 15795.59
Cost for 1 sqm 1579.56 1579.56 1579.56

II LABOUR 156.39
Taking Output : 10 sqm

Sawing charges including all carriage cum 0.22 750.00 165.00
Carpenter 1st class day 1.08 223.36 241.23
Carpenter 2nd class day 0.80 190.00 152.00
Mazdoor day 1.06 136.69 144.89
Total-II 703.12
Sunderies @ 1% i.e. on Rs. 703.12 7.03
Add contractor profit @ 21.50% i.e on Rs. 710.15 152.68
Labour cess on cost of labour @ 1% i.e. on Rs. 862.83 8.63
Total-II 871.46

Labour for 10 sqm 871.46
Labour for 1 sqm 87.15 87.15 87.15

Add Submountainous Region @ 10% i.e. on Rs. 87.15 8.72
95.87

Cost for sqm 1666.71 1675.43
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17.55 Providing and fixing teak wood plain lining tongued and grooved
including PVC plugs complete with necessary screws and priming
coat on unexposed surface 12 mm thick

Unit : 1 sqm
Taking Output : 10 sqm

Details of Cost for 10 sqm
Teak wood 10x0.012 = 0.12 cum
Add wastage @ 10% = 0.012 cum.
Total = 0.132 cum
Material
Teak wood cum 0.132 63017.50 8318.31
Carriage of timber cum 0.132 71.25 9.41
PVC Plug plugs including cutting brick work (Rate as per item no
17.28 (i))

100
nos

55 0.63 34.65

Total-I 8362.37
Sunderies @ 1% i.e. on Rs. 8362.37 83.62
Add contractor's profit @ 10% i.e. on Rs. 8445.99 844.60
Labour cess on cost of material @ 1% i.e. on Rs. 9290.59 92.91

Cost for 10 sqm 9383.50

Cost for 1 sqm 938.35 938.35 938.35
II LABOUR

Taking Output : 10 sqm
Sawing charges including all carriage cum 0.132 750.00 99.00
Carpenter 1st class day 1.08 223.36 241.23
Carpenter 2nd class day 0.80 190.00 152.00
Mazdoor day 1.08 136.69 147.63
Priming coat sqm 10.00 16.25 162.50
Total-II 802.36
Sunderies @ 1% i.e. on Rs. 802.36 8.02
Add contractor profit @ 21.50% i.e on Rs. 810.38 174.23
Labour cess on cost of labour @ 1% i.e. on Rs. 984.61 9.85
Total-II 994.46

Labour for 10 sqm 994.46
Labour for 1 sqm 99.45 99.45 99.45

Add Submountainous Region @ 10% i.e. on Rs. 99.45 9.95
109.40

Cost for sqm 1037.80 1047.75
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17.56 Providing and fixing 18 mm thick, 150 mm wide pelmet of flat
pressed 3 layer or graded wood particle board medium density
grade-I, IS : 3087 marked including top cover of 6 mm commercial
ply wood conforming to IS: 303 BWR grade, nickel plated MS pipe
20 mm dia (heavy type) curtain rod with nickel plated brackets
including fixing with 25x3 mm MS flat 10 cm long and rawl plugs 50
mm long (designation 10 no) etc all complete

Details of Cost for a pelmet 2m long
Unit : 1 mtr

Taking Output : 2 mtr
Materials
(i) 18mm thick particle board (medium density exterior grade)
Front-1x1.7x0.15=0.255sqm+
Sides-2xO. 15x0.15= 0.045sqm
= 0.300sqm.+
Add wastage @5% = 0.015sqm.
= 0.315sqm. Say 0.32 sqm. sqm 0.32 814.45 260.62
6mm thick commercial ply wood
Top-lxl.7x0.15= 0.255sqm.+
Add wastage @ 5% = 0.013 sqm.
= 0.268 sqm. Say 0.27 sqm.
Ply wood 5 ply with commercial ply on both faces 6 mm thick sqm 0.27 379.00 102.33
Nickel plated M.S. pipe 20 mm dia. meter 1.65 71.60 118.14
Nickel plated M.S. Brackets for curtain rod 20 mm each 2.00 3.98 7.96
Rawl plug 50 mm (designation 10 no) each 2.00 9.49 18.98
Total-I 508.03
Sunderies @ 1% i.e. on Rs. 508.03 5.08
Add contractor's profit @ 10% i.e. on Rs. 513.11 51.31
Labour cess on cost of material @ 1% i.e. on Rs. 564.42 5.64

Cost for 2 mtr 570.06
Cost for 1 mtr 285.03 285.03 285.03

II LABOUR
Taking Output : 2 mtr

Carpenter 2nd class day 0.18 190.00 34.20
Mazdoor day 0.18 136.69 24.60
Mason 2nd class day 0.11 190.00 20.90
Total-II 79.70
Sunderies @ 1% i.e. on Rs. 79.7 0.80
Add contractor profit @ 21.50% i.e on Rs. 80.5 17.31
Labour cess on cost of labour @ 1% i.e. on Rs. 97.81 0.98
Total-II 98.79

Labour for 2 mtr 98.79
Labour for 1 mtr 49.40 49.40 49.40

Add Submountainous Region @ 10% i.e. on Rs. 49.4 4.94
54.34

Cost for sqm 334.43 339.37
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17.57 Providing and fixing 18 mm thick, 150 mm wide pelmet of coir
veneer board ISI marked IS : 14842 - 2000, including top cover of 6
mm coir veneer board, nickel plated MS Pipe 20 mm dia (heavy
type) curtain rod with nickel plated brackets including fixing with
25x3 mm MS Flat 10 cm long and rawl plug 50 mm long
(designation 10 no) etc., all complete
Details of Cost for a pelmet 2m long

Unit : 1 mtr
Taking Output : 2 mtr

Materials
(i) 18mm thick Coir veneered board
Front-1 x 1.7x0.15= 0.255sqm.+
Sides-2xO. 15x0.15= 0.045sqm.
= 0.300sqm.+
Add wastage @5% = 0.015sqm.
= 0.315sqm. Say 0.32 sqm.
Coir veneered board 18mm thick sqm 0.32 1184.60 379.07
6mm thick commercial ply wood
Top-1 x 1.7x0.15= 0.255sqm.+
Add wastage @ 5% = 0.013 sqm.
= 0.268 sqm. Say 0.27 sqm.
Coir veneered board 6mm thick sqm 0.27 444.95 120.14
Nickel plated M.S. pipe 20 mm dia. meter 1.65 71.60 118.14
Nickel plated M.S. Brackets for curtain rod 20 mm each 2 3.98 7.96
M.S. flat 25x3mm and 10cm long over brackets each 2 5.22 10.44
Rawl plug 50 mm (designation 10 no) each 2 9.49 18.98
Total-I 654.73
Sunderies @ 1% i.e. on Rs. 654.73 6.55
Add contractor's profit @ 10% i.e. on Rs. 661.28 66.13
Labour cess on cost of material @ 1% i.e. on Rs. 727.41 7.27

Cost for 2 mtr 734.68
Cost for 1 mtr 367.34 367.34 367.34

II LABOUR
Taking Output : 2 mtr

Carpenter 2nd class day 0.18 190.00 34.20
Mazdoor day 0.18 136.69 24.60
Mason 2nd class day 0.11 190.00 20.90
Total-II 79.70
Sunderies @ 1% i.e. on Rs. 79.7 0.80
Add contractor profit @ 21.50% i.e on Rs. 80.5 17.31
Labour cess on cost of labour @ 1% i.e. on Rs. 97.81 0.98
Total-II 98.79

Labour for 2 mtr 98.79
Labour for 1 mtr 49.40 49.40 49.40

Add Submountainous Region @ 10% i.e. on Rs. 49.4 4.94
54.34

Cost for mtr 416.74 421.68
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17.58 Providing and fixing oxidized MS Safety chain with necessary
fixtures for doors. (Weighing not less than 450 gms.)
Details of Cost for 10 nos

Unit : 1 no
Taking Output : 10 nos

Materials
Oxidized M.S. safety chain each 10.00 54.61 546.10
Iron screws 25 mm each 60.00 0.36 21.60
Total-I 567.70
Sunderies @ 1% i.e. on Rs. 567.7 5.68
Add contractor's profit @ 10% i.e. on Rs. 573.38 57.34
Labour cess on cost of material @ 1% i.e. on Rs. 630.72 6.31

Cost for 10 nos 637.03
Cost for 1 no 63.70 63.70 63.70

II LABOUR
Taking Output : 10 nos

Carpenter 2nd class day 0.10 190.00 19.00
Total-II 19.00
Sunderies @ 1% i.e. on Rs. 19 0.19
Add contractor profit @ 21.50% i.e on Rs. 19.19 4.13
Labour cess on cost of labour @ 1% i.e. on Rs. 23.32 0.23
Total-II 23.55

Labour for 10 nos 23.55
Labour for 1 nos 2.36 2.36 2.36

Add Submountainous Region @ 10% i.e. on Rs. 2.36 0.24
2.60

Cost for each 66.06 66.30
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17.59 Providing and fixing of 30mm thick factory made Polyvinyl Chloride
(PVC) door shutter (without chowkhat) made of styles and rails of a
UPVC Plug profile section of size 30mm x 60mm and wall thickness
2mm ±0.2mm with inbuilt decorative molding edging on one side.
The styles and rails with plastic brackets of size 75x220mm meter
and welded at the corners. The- stiles of the shutter reinforced by
inserting galvanized MS tube of size 25x20mm and 1mm ± 0.1mm
wall thickness. The lock rail made up of ‘H’ section, a UPVC Plug
profile section of size 30mm x 100mm and 2mm±0.2mm wall
thickness welded to the shutter style with a UPVC Plug profile
section single panel of size not less than 620mm, having overall
thickness of 20 mm and 1 mm±0.1 mm wall thickness with 20 mm
panel beading of suitable size /Glass(4mm thick plain glass)/louver
section, louver frame of suitable size, as per manufactures
specification and direction of Engineering- charge. (For WC and
bathroom door Shutter)

Detail of Cost for 2.38 sqm
one door shutter 2.20x1.08m = 2.38 sqm

Unit : 1 sqm
Taking Output : 2.38 sqm

MATERIALS
30 mm thick Factory made shutters with frame, rails and panels of
PVC Plug extruded sections in white, grey or wooden finish.

sqm 2.38 2413.00 5742.94

Total-I 5742.94
Sunderies @ 1% i.e. on Rs. 5742.94 57.43
Add contractor's profit @ 10% i.e. on Rs. 5800.37 580.04
Labour cess on cost of material @ 1% i.e. on Rs. 6380.41 63.80

Cost for 2.38 sqm 6444.21
Cost for 1 sqm 2707.65 2707.65 2707.65

II LABOUR
Taking Output : 2.38 sqm

Carpenter 2nd class day 0.400 190.00 76.00
Mazdoor day 0.400 136.69 54.68
Total-II 130.68
Sunderies @ 1% i.e. on Rs. 130.68 1.31
Add contractor profit @ 21.50% i.e on Rs. 131.99 28.38
Labour cess on cost of labour @ 1% i.e. on Rs. 160.37 1.60
Total-II 161.97

Labour for 2.38 sqm 161.97
Labour for 1 sqm 68.05 68.05 68.05

Add Submountainous Region @ 10% i.e. on Rs. 68.05 6.81
74.86

Cost for sqm. 2775.70 2782.51
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17.60 Providing and fixing of 25mm thick PVC flush door shutters (without
chowkhat) upto 737mm width of colour and shade as approved by
Engineer-in-charge made out of a one piece Multi chamber
extruded PVC Plug section of the size of 762mm X 25mm or less as
per requirement with an average wall thickness of 1mm ± 0.3mm.
PVC Plug foam end cap of size 23x10mm are provided on both
vertical edges to ensure the overall thickness of 25mm. An MS tube
having dimensions 19mm x 19mm is inserted along the hinge side
of the door. Core of the door shutter should be filled with High
Density Polyurethane Code Description Unit Quantity Rate Amount
foam. The Top & Bottom edges of the shutter are covered with an
end-cap of the size 25mm X 11mm. Door shutter shall be reinforced
with special polymeric reinforcements as per manufactures’
specification and drawing to take up necessary hardware and
fixtures. Stickers indicating the locations of hardware will be pasted
at appropriate places

Detail of Cost for 2.38 sqm
one door shutter 2.20x1.08m = 2.38 sqm

Unit : 1 sqm
Taking Output : 2.38 sqm

MATERIALS
25mm thick factory made PVC Plug flash for shutter. Sqm 2.38 2508.25 5969.64
Total-I 5969.64
Sunderies @ 1% i.e. on Rs. 5969.64 59.70
Add contractor's profit @ 10% i.e. on Rs. 6029.34 602.93
Labour cess on cost of material @ 1% i.e. on Rs. 6632.27 66.32

Cost for 2.38 sqm 6698.59
Cost for 1 sqm 2814.53 2814.53 2814.53

II LABOUR
Taking Output : 2.38 sqm

Carpenter 2nd class day 0.400 190.00 76.00
Mazdoor day 0.400 136.69 54.68
Total-II 130.68
Sunderies @ 1% i.e. on Rs. 130.68 1.31
Add contractor profit @ 21.50% i.e on Rs. 131.99 28.38
Labour cess on cost of labour @ 1% i.e. on Rs. 160.37 1.60
Total-II 161.97

Labour for 2.38 sqm 161.97
Labour for 1 sqm 68.05 68.05 68.05

Add Submountainous Region @ 10% i.e. on Rs. 68.05 6.81
74.86

Cost for sqm. 2882.58 2889.39

Page 222 CSR - 2010



Rate Total Rate Total

1 2 4 5 6 8 9 1110

Sr. no Code
no

Description Unit

73

Cost Cost

Quantity Plan For Sub-Mountainous Region

17.61 Providing & fixing teak wood top size 150mm x 75mm on stair
railing including polishing complete in all respect.

Unit : 1 rmt
Taking Output : 10 rmt

MATERIALS
Teak Wood Cum 0.116 62562.50 7257.25
Secrew nos 8 0.63 5.04
Polish Material Ltr. 0.50 204.75 102.38
Total-I 7364.67
Sunderies @ 1% i.e. on Rs. 7364.67 73.65
Add contractor's profit @ 10% i.e. on Rs. 7438.32 743.83
Labour cess on cost of material @ 1% i.e. on Rs. 8182.15 81.82

Cost for 10 rmt 8263.97
Cost for 1 rmt 826.40 826.40 826.40

II LABOUR
Taking Output : 1 rmt

Carpenter 1st class day 2 223.36 446.72
Helper day 2 136.69 273.38
Polisher day 2 223.36 446.72
Total-II 1166.82
Sunderies @ 1% i.e. on Rs. 1166.82 11.67
Add contractor profit @ 21.50% i.e on Rs. 1178.49 253.38
Labour cess on cost of labour @ 1% i.e. on Rs. 1431.87 14.32
Total-II 1446.19

Labour for 10 rmt 1446.19
Labour for 1 rmt 144.62 144.62 144.62

Add Submountainous Region @ 10% i.e. on Rs. 144.62 14.46
159.08

Cost for Rmt. 971.02 985.48
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