Chapter No. 25

Mai fC Is & Drai
Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.1 |Clearance of weed, jalla, deela etc manually from inner section of unlined
channel
(a) _|Unlined (heavy growth)
(i) __|discharge upto 0.42 cumecs
1 LABOUR
Taking Output 100 ft.
(i) __|Mazdoors Each | 1.75 136.69 239.21
TOTAL-I 239.21
Sundries @ 1% i.e. on Rs. 239.21 2.39
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 241.6 51.94
Labour cess @ 1% i.e. on Rs. 293.55 2.94
Labour for| 100 ft. 296.48
Labour for 1 ft. 2.96 2.96 2.96 2.96
Labour for| 1 metre 9.73 9.73
(i) |discharge exceeding 0.42 but upto 1.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each 25 136.69 341.73
TOTAL-I 341.73
Sundries @ 1% i.e. on Rs. 341.73 3.42
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 345.14 74.21
Labour cess @ 1% i.e. on Rs. 419.35 4.19
Labour for| 100 ft. 423.54
Labour for 1 ft. 4.24 4.24 4.24 4.24
Labour for| 1 metre 13.90 13.90
(iii) _|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking Output 100 ft.
(i) __|Mazdoors Each | 3.50 136.69 478.42
TOTAL-I 478.42
Sundries @ 1% i.e. on Rs. 478.42 4.78
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 483.2 103.89
Labour cess @ 1% i.e. on Rs. 587.09 5.87
Labour for| 100 ft. 592.96
Labour for 1 ft. 5.93 5.93 5.93 5.93
Labour for| 1 metre 19.45 19.45
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(iv) _|discharge exceeding 2.83 cumecs
1 LABOUR
Taking Output 100 ft.
(i) __|Mazdoors Each | 4.50 136.69|  615.11
TOTAL-I 615.11
Sundries @ 1% i.e. on Rs. 615.11 6.15
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 621.26 133.57
Labour cess @ 1% i.e. on Rs. 754.83 7.55
Labour for| 100 ft. 762.37
Labour for! 1 ft. 7.62 7.62 7.62 7.62
Labour for 1 metre 25.01 25.01
(b) |Unlined (medium growth)
(i) __|discharge upto 0.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.40 136.69 191.37
TOTAL-I 191.37
Sundries @ 1% i.e. on Rs. 191.37 1.91
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 193.28 41.56
Labour cess @ 1% i.e. on Rs. 234.83 2.35
Labour for| 100 ft. 237.18
Labour for 1 ft. 2.37 2.37 2.37 2.37
Labour for| 1 metre 7.78 7.78
(i) |discharge exceeding 0.42 but upto 1.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each 2 136.69|  273.38
TOTAL-I 273.38
Sundries @ 1% i.e. on Rs. 273.38 2.73
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 276.11 59.36
Labour cess @ 1% i.e. on Rs. 335.48 3.35
Labour for| 100 ft. 338.83
Labour for 1 ft. 3.39 3.39 3.39 3.39
Labour for| 1 metre 11.12 11.12
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
iii) _|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each 2.8 136.69|  382.73
TOTAL-I 382.73
Sundries @ 1% i.e. on Rs. 382.73 3.83
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 386.56 83.11
Labour cess @ 1% i.e. on Rs. 469.67 4.70
Labour for| 100 ft. 474.37
Labour for! 1 ft. 4.74 4.74 4.74 4.74
Labour for 1 metre 15.56 15.56
(iv) _|discharge exceeding 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) _|Mazdoors Each 3.6 136.69|  492.08
TOTAL-I 492.08
Sundries @ 1% i.e. on Rs. 492.08 4.92
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 497 106.86
Labour cess @ 1% i.e. on Rs. 603.86 6.04
Labour for| 100 ft. 609.90
Labour for| 1 ft. 6.10 6.10 6.10 6.10
Labour for 1 metre 20.01 20.01
(c) |Unlined (Light growth)
(i) __|discharge upto 0.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.23 136.69 168.13
TOTAL-I 168.13
Sundries @ 1% i.e. on Rs. 168.13 1.68
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 169.81 36.51
Labour cess @ 1% i.e. on Rs. 206.32 2.06
Labour for| 100 ft. 208.38
Labour for 1 ft. 2.08 2.08 2.08 2.08
Labour for| 1 metre 6.84 6.84
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(i) |discharge exceeding 0.42 but upto 1.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.75 136.69|  239.21
TOTAL-I 239.21
Sundries @ 1% i.e. on Rs. 239.21 2.39
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 241.6 51.94
Labour cess @ 1% i.e. on Rs. 293.54 2.94
Labour for| 100 ft. 296.48
Labour for 1 ft. 2.96 2.96 2.96 2.96
Labour for 1 metre 9.73 9.73
(iii) __|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __[Mazdoors Each | 2.45 136.69 334.89
TOTAL-I 334.89
Sundries @ 1% i.e. on Rs. 334.89 3.35
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 338.24 72.72
Labour cess @ 1% i.e. on Rs. 410.96 4.11
Labour for| 100 ft. 415.07
Labour for 1 ft. 4.15 4.15 4.15 4.15
Labour for 1 metre 13.62 13.62
(iv) _|discharge exceeding 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) [Mazdoors Each | 3.15 136.69 430.57
TOTAL-I 430.57
Sundries @ 1% i.e. on Rs. 430.57 4.31
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 434.88 93.50
Labour cess @ 1% i.e. on Rs. 528.38 5.28
Labour for| 100 ft. 533.66
Labour for 1 ft. 5.34 5.34 5.34 5.34
Labour for 1 metre 17.51 17.51

Note: 1) Man days are taken as per actual progress assessed by the committee of Engineers constituted by Chief Engineer, Canals.
2) In case of heavy weed, jalla, deela etc growth category, concerned SDO and Executive Engineer will certify after physical verification.
3) In case of medium and light weed, jalla, deela etc growth category, concerned SDO will certify after physical verification and concerned
Executive Engineer will also certify after satisfying himself.
4) The rate includes the proper disposal of weed, jalla, deela etc. also.
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.2 |[Clearance of weed, jalla, deela, sarkanda,jungle, butti, dhora, silts etc
manually from inner section of lined channel
(a) _|lined (heavy growth)
(i) __|discharge upto 0.283 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.64 136.69|  224.17
TOTAL-I 224.17
Sundries @ 1% i.e. on Rs. 224.17 2.24
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 226.41 48.68
Labour cess @ 1% i.e. on Rs. 275.09 2.75
Labour for| 100 ft. 277.84
Labour for 1 ft. 2.78 2.78 2.78 2.78
Labour for| 1 metre 9.12 9.12
(ii) __|discharge exceeding 0.283 but upto 1.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 247 136.69 337.62
TOTAL-I 337.62
Sundries @ 1% i.e. on Rs. 337.62 3.38
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 341 73.32
Labour cess @ 1% i.e. on Rs. 414.32 4.14
Labour for| 100 ft. 418.46
Labour for 1 ft. 4.18 4.18 4.18 4.18
Labour for| 1 metre 13.73 13.73
(iii) _|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 3.29 136.69|  449.71
TOTAL-I 449.71
Sundries @ 1% i.e. on Rs. 449.71 4.50
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 454.21 97.65
Labour cess @ 1% i.e. on Rs. 551.86 5.52
Labour for| 100 ft. 557.38
Labour for 1 ft. 5.57 5.57 5.57 5.57
Labour for| 1 metre 18.29 18.29

Page 5




Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(iv) _|discharge exceeding 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 4.11 136.69|  561.80
TOTAL-I 561.80
Sundries @ 1% i.e. on Rs. 561.8 5.62
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 567.41 121.99
Labour cess @ 1% i.e. on Rs. 689.41 6.89
Labour for| 100 ft. 696.30
Labour for! 1 ft. 6.96 6.96 6.96 6.96
Labour for 1 metre 22.84 22.84
(b) |Lined (medium growth)
(i) __|discharge upto 0.283 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.23 136.69 168.13
TOTAL-I 168.13
Sundries @ 1% i.e. on Rs. 168.13 1.68
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 169.81 36.51
Labour cess @ 1% i.e. on Rs. 206.32 2.06
Labour for| 100 ft. 208.38
Labour for 1 ft. 2.08 2.08 2.08 2.08
Labour for| 1 metre 6.84 6.84
(ii) __|discharge exceeding 0.283 but upto 1.42 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 1.85 136.69 252.88
TOTAL-I 252.88
Sundries @ 1% i.e. on Rs. 252.88 2.53
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 255.41 54.91
Labour cess @ 1% i.e. on Rs. 310.32 3.10
Labour for| 100 ft. 313.42
Labour for 1 ft. 3.13 3.13 3.13 3.13
Labour for| 1 metre 10.28 10.28

Page 6




Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
iii) _|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 2.47 136.69|  337.62
TOTAL-I 337.62
Sundries @ 1% i.e. on Rs. 337.62 3.38
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 341 73.32
Labour cess @ 1% i.e. on Rs. 414.32 4.14
Labour for| 100 ft. 418.46
Labour for! 1 ft. 4.18 4.18 4.18 4.18
Labour for 1 metre 13.73 13.73
(iv) _|discharge exceeding 2.83 cumecs
1 LABOUR
Taking output| 100 ft.
(i) _|Mazdoors Each | 3.09 136.69|  422.37
TOTAL-I 422.37
Sundries @ 1% i.e. on Rs. 422.37 4.22
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 426.6 91.72
Labour cess @ 1% i.e. on Rs. 518.31 5.18
Labour for| 100 ft. 523.50
Labour for! 1 ft. 5.23 5.23 5.23 5.23
Labour for 1 metre 17.18 17.18
(c) |lined (Light growth)
(i) __|discharge upto 0.283 cumecs
1 LABOUR
Taking output| 100 ft.
(i) __|Mazdoors Each | 0.82 136.69 112.09
TOTAL-I 112.09
Sundries @ 1% i.e. on Rs. 112.09 1.12
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 113.21 24.34
Labour cess @ 1% i.e. on Rs. 137.55 1.38
Labour for| 100 ft. 138.92
Labour for 1 ft. 1.39 1.39 1.39 1.39
Labour for| 1 metre 4.56 4.56
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (InRs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(ii) __|discharge exceeding 0.283 but upto 1.42 cumecs
1 LABOUR
Taking output 100 ft.
(i) __[Mazdoors Each 1.23 136.69 168.13
TOTAL-I 168.13
Sundries @ 1% i.e. on Rs. 168.13 1.68
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 169.81 36.51
Labour cess @ 1% i.e. on Rs. 206.32 2.06
Labour for| 100 ft. 208.38
Labour for; 1 ft. 2.08 2.08 2.08 2.08
Labour for 1 metre 6.84 6.84
(iii) __|discharge exceeding 1.42 but upto 2.83 cumecs
1 LABOUR
Taking output 100 ft.
(i) __[Mazdoors Each 1.64 136.69 224.17
TOTAL-I 224.17
Sundries @ 1% i.e. on Rs. 224.17 2.24
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 226.41 48.68
Labour cess @ 1% i.e. on Rs. 275.09 2.75
Labour for| 100 ft. 277.84
Labour for; 1 ft. 2.78 2.78 2.78 2.78
Labour for 1 metre 9.12 9.12
(iv) |discharge exceeding 2.83 cumecs
1 LABOUR
Taking output 100 ft.
(i) [Mazdoors Each | 2.06 136.69 281.58
TOTAL-I 281.58
Sundries @ 1% i.e. on Rs. 281.58 2.82
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 284.4 61.15
Labour cess @ 1% i.e. on Rs. 345.54 3.46
Labour for| 100 ft. 349.00
Labour for; 1 ft. 3.49 3.49 3.49 3.49
Labour for 1 metre 11.45 11.45

certify after physical verification.

physical verification and concerned Executive Engineer will also certify after satisfying himself.

4) The rate includes the proper disposal of weed, jalla, deela, sarkanda, jungle, butti, dhora, silts etc also.
5) Wherever there is no silt in the bed of the distributary/minor, rates should further be decreased by 40% of that of normal norms of weed, jalla,
jeel kanda. iunale. butti. df ith sil

Note: 1) Man days are taken as per actual progress accessed by the committee of Engineers constituted by Chief Engineer, Canals.
2) In case of heavy weed, jalla, deela, sarkanda, jungle, butti, dhora, silts etc. growth category, concerned SDO and Executive Engineer will

3) In case of medium and light weed, jalla, deela, sarkanda, jungle, butti, dhora, silts etc growth category, concerned SDO will certify after
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.3 |Clearing weed growth manually from different section of the drain
a (1) |Wet conditions (heavy)
(i)__|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 sqft.
(i) __|Mazdoors Each | 2.68 136.69 366.33
TOTAL-I 366.33
Sundries @ 1% i.e. on Rs. 366.33 3.66
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 369.99 79.55
Labour cess @ 1% i.e. on Rs. 449.54 4.50
Labour for| 1000 saft. 454.04
Labour for 1 sqft. 0.45 0.45 0.45 0.45
Labour for| 1 sam 4.89 4.89
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
(i) __|Mazdoors Each | 3.08 136.69 421.01
TOTAL-I 421.01
Sundries @ 1% i.e. on Rs. 421.01 4.21
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 425.22 91.42
Labour cess @ 1% i.e. on Rs. 516.64 5.17
Labour for| 1000 saft. 521.80
Labour for 1 sqft. 0.52 0.52 0.52 0.52
Labour for| 1 sam 5.62 5.62
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
(i) __|Mazdoors Each | 4.00 136.69 546.76
TOTAL-I 546.76
Sundries @ 1% i.e. on Rs. 546.76 5.47
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 552.23 118.73
Labour cess @ 1% i.e. on Rs. 670.96 6.71
Labour for| 1000 saft. 677.67
Labour for 1 sqft. 0.68 0.68 0.68 0.68
Labour for| 1 sam 7.29 7.29
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(2) |Wet conditions (medium)
(i)__|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 saft.
(i) __|Mazdoors Each | 2.01 136.69 274.75
TOTAL-I 274.75
Sundries @ 1% i.e. on Rs. 274.75 2.75
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 277.49 59.66
Labour cess @ 1% i.e. on Rs. 337.16 3.37
Labour for| 1000 saft. 340.53
Labour for 1 sqft. 0.34 0.34 0.34 0.34
Labour for| 1 sam 3.67 3.67
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 2.31 136.69 315.75
TOTAL-I 315.75
Sundries @ 1% i.e. on Rs. 315.75 3.16
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 318.91 68.57
Labour cess @ 1% i.e. on Rs. 387.48 3.87
Labour for| 1000 saft. 391.35
Labour for 1 sqft. 0.39 0.39 0.39 0.39
Labour for| 1 sam 4.21 4.21
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each 3 136.69 410.07
TOTAL-I 410.07
Sundries @ 1% i.e. on Rs. 410.07 4.10
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 414.17 89.05
Labour cess @ 1% i.e. on Rs. 503.22 5.03
Labour for| 1000 saft. 508.25
Labour for 1 sqft. 0.51 0.51 0.51 0.51
Labour for| 1 sam 5.47 5.47
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(3) [Wet conditions (light)
(i)__|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.34 136.69 183.16
TOTAL-I 183.16
Sundries @ 1% i.e. on Rs. 183.16 1.83
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 185 39.77
Labour cess @ 1% i.e. on Rs. 224.77 2.25
Labour for| 1000 saft. 227.02
Labour for 1 sqft. 0.23 0.23 0.23 0.23
Labour for| 1 sam 2.44 2.44
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.54 136.69 210.50
TOTAL-I 210.50
Sundries @ 1% i.e. on Rs. 210.5 2.1
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 212.61 45.71
Labour cess @ 1% i.e. on Rs. 258.32 2.58
Labour for| 1000 saft. 260.90
Labour for 1 sqft. 0.26 0.26 0.26 0.26
Labour for| 1 sam 2.81 2.81
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each 2 136.69 273.38
TOTAL-I 273.38
Sundries @ 1% i.e. on Rs. 273.38 2.73
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 276.11 59.36
Labour cess @ 1% i.e. on Rs. 335.48 3.35
Labour for| 1000 saft. 338.83
Labour for 1 sqft. 0.34 0.34 0.34 0.34
Labour for| 1 sam 3.65 3.65

Note: Where it is not possible to manually clear the section of any drain, machinery rates will be applicable.
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
b(1) | Dry conditions (heavy)
(i)__|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.45 136.69 198.20
TOTAL-I 198.20
Sundries @ 1% i.e. on Rs. 198.2 1.98
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 200.18 43.04
Labour cess @ 1% i.e. on Rs. 243.22 2.43
Labour for| 1000 saft. 245.65
Labour for 1 sqft. 0.25 0.25 0.25 0.25
Labour for| 1 sam 2.64 2.64
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.53 136.69 209.14
TOTAL-I 209.14
Sundries @ 1% i.e. on Rs. 209.14 2.09
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 211.23 45.41
Labour cess @ 1% i.e. on Rs. 256.64 2.57
Labour for| 1000 saft. 259.21
Labour for 1 sqft. 0.26 0.26 0.26 0.26
Labour for| 1 sam 2.79 2.79
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.71 136.69 233.74
TOTAL-I 233.74
Sundries @ 1% i.e. on Rs. 233.74 2.34
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 236.08 50.76
Labour cess @ 1% i.e. on Rs. 286.83 2.87
Labour for| 1000 saft. 289.70
Labour for 1 sqft. 0.29 0.29 0.29 0.29
Labour for| 1 sam 3.12 3.12
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(2)| Dry conditions (medium)
(i)__|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each 1.09 136.69 148.99
TOTAL-I 148.99
Sundries @ 1% i.e. on Rs. 148.99 1.49
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 150.48 32.35
Labour cess @ 1% i.e. on Rs. 182.84 1.83
Labour for| 1000 saft. 184.66
Labour for 1 sqft. 0.18 0.18 0.18 0.18
Labour for| 1 sam 1.99 1.99
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 1.15 136.69 157.19
TOTAL-I 157.19
Sundries @ 1% i.e. on Rs. 157.19 1.57
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 158.77 34.13
Labour cess @ 1% i.e. on Rs. 192.9 1.93
Labour for| 1000 saft. 194.83
Labour for 1 sqft. 0.19 0.19 0.19 0.19
Labour for| 1 sam 2.10 2.10
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each 1.28 136.69 174.96
TOTAL-I 174.96
Sundries @ 1% i.e. on Rs. 174.96 1.75
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 176.71 37.99
Labour cess @ 1% i.e. on Rs. 214.71 2.15
Labour for| 1000 saft. 216.85
Labour for| 1 saft. 0.22 0.22 0.22 0.22
Labour for: 1 sam 2.33 2.33
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(3)|Dry conditions (light)
(i) __|Bed width less than 7.62 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 0.72 136.69 98.42
TOTAL-I 98.42
Sundries @ 1% i.e. on Rs. 98.42 0.98
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 99.4 21.37
Labour cess @ 1% i.e. on Rs. 120.77 1.21
Labour for| 1000 saft. 121.98
Labour for 1 saft. 0.12 0.12 0.12 0.12
Labour for| 1 sam 1.31 1.31
(ii) __|Bed width 7.62 mtr to 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 0.76 136.69 103.88
TOTAL-I 103.88
Sundries @ 1% i.e. on Rs. 103.88 1.04
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 104.92 22.56
Labour cess @ 1% i.e. on Rs. 127.48 1.27
Labour for| 1000 saft. 128.76
Labour for 1 saft. 0.13 0.13 0.13 0.13
Labour for| 1 sam 1.39 1.39
(iii) __|Bed width more than 15.24 mtr
1 LABOUR
Taking output| 1000 saft.
Mazdoors Each | 0.85 136.69 116.19
TOTAL-I 116.19
Sundries @ 1% i.e.on Rs. 116.19 1.16
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 117.35 25.23
Labour cess @ 1% i.e. on Rs. 142.58 1.43
Labour for| 1000 saft. 144.00
Labour for 1 saft. 0.14 0.14 0.14 0.14
Labour for| 1 sam 1.55 1.55

satisfying himself.

Note: 1) Man days are taken as per actual progress assessed by the committee of Engineers constituted by Chief Engineer, Drainage.
2) In case of heavy weed growth category, concerned SDO and Executive Engineer will certify after physical verification.
3) In case of medium and light weed growth category, concerned SDO will certify after physical verification and concerned Executive Engineer will also certify after
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.4 |Running and maintenance of pumping set 8 H.P./ Generator set for
dewatering arrangements complete in all respects
(A) |Depreciation Charges
It is assumed that engine will run 8 Hrs daily, 25 days in a month and 12 months in a year.
Total running time hours | 2400
8*25*12= 2400 hours
Capital cost of 8 H.P. Diesel Engine/ generator set with pumping set including Each 1 37800.00| 37800.00
accessories
Depreciation charges as per CWC quide book @ 10% i.e. on Rs. 37800 3780.00
Depreciation charges hour 1.58
Add for contractor's profit @ 10% i.e. on Rs. 1.58 0.16
Labour cess @ 1% i.e.on Rs. 1.73 0.02
1.75 1.75 1.75 1.75
(B) |POL Charges
Unit: hour
As per CWC guide book, consumption of diesel litres 1.76 35.18 61.92
0.22*8=1.76
Lubricating oil charges @ 25% i.e. on Rs. 61.92 15.48
TOTAL 77.40
Add for contractor's profit @ 10% i.e. on Rs. 77.4 7.74
Labour cess @ 1% i.e. on Rs. 85.14 0.85
85.99 85.99 85.99 85.99
(C) _|Repair Charges
As per CWC guide book, repair provision will be 100% of capital cost
Unit: hour
Life of engine hours | 10000
(i) [Repair provision @ 100% i.e. on Rs. 37800 37800.00
Repair provision for hour 3.78
As per CWC guide book, Misc. supplies will be 10% of hourly repair provision
(ii) _|Misc. supplies @10% i.e. on Rs. 3.78 0.38
TOTAL 4.16
Sundries @ 1% i.e. on Rs. 4.16 0.04
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 4.2 0.90
Labour cess @ 1% i.e. on Rs. 5.1 0.05
5.16 5.16 5.16 5.16
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
(D) |Operational charges
LABOUR
(i) __|Operator Each 1 223.36 223.36
Working hours per day 8
Cost per hour 27.92
Sundries @ 1% i.e. on Rs. 27.92 0.28
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 28.2 6.06
Labour cess @ 1% i.e. on Rs. 34.26 0.34
34.60 34.60 34.60 34.60
TOTAL( A+B+C+D) cost for 8 BHP 127.50 127.50
1 BHP 15.94/ 15.94

Note:- (i) The Engine with pumping set of 8 H.P. will run 4 bores.

(ii)The generator set having engine of 8 H.P. coupled with alternator of 5 H.P. will run motor of 4 H.P.
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.5 |Making bore and installation of pumping set for dewatering arrangements
complete in all respects
Taking output 40 ft
1 Materials required for 1 No. bore hole of 6" dia with depth 40 ft.
(a) [PVC 4" Dia Strainer pipe Rft 40 25.00, 1000.00
(b) |PVC Jali(width 2 ft) Rft 42 2.25 94.50
(c) [PVC socket 4" dia No 1 30.00 30.00
(d) [Plastic string Kg 0.2 80.00 16.00
TOTAL 1140.50
Add for contractor's profit @ 10% i.e. on Rs. 1140.5 114.05
Labour cess @ 1% i.e. on Rs. 1254.55 12.55
1267.10 1267.10 1267.10 1267.10
1] Material required for installation of pump set
(a) [Flexible suction pipe 1.5" dia Rft 50 15.50 775.00
(b) |Flexible delivery pipe 3" dia Rft 7.5 42.00 315.00
(c) |Tee, nipple and flange Set 1 650.00 650.00
(d) |Foot valve Pc. 1 40.00 40.00
(e) |Reflex valve Pc. 1 800.00 800.00
(f) _|Safeda, Araldite and clamp Kit 1 50.00 50.00
TOTAL 2630.00
Credit 50% of (a) and (b) 545.00
Credit 75% of (c) and (d) 517.50
Credit 90% of (e) 720.00
Total credit 1782.50
Net cost 847.50
Add for contractor's profit @ 10% i.e. on Rs. 847.5 84.75
Labour cess @ 1% i.e. on Rs. 932.25 9.32
941.57 941.57 941.57 941.57
Il [LABOUR
(i) |Labour and fitting charges Rft 40 35.00/ 1400.00
(i) | Carriage of material at site L.S. 150.00
(iii) __|Removal and carriage of boring material L.S. 150.00
TOTAL 1700.00
Sundries @ 1% i.e. on Rs. 1700 17.00
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 1717 369.16
Labour cess @ 1% i.e. on Rs. 2086.16 20.86
2107.02 2107.02 2107.02 2107.02
Total cost 40 ft 4315.68 4315.68
Total cost 1 ft 107.89 107.89
Total cost 1 metre 353.98 353.98
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)
1 3 4 5 6 7 8 9 10 11
25.6 | Making dewatering arrangement by pumping set 4" *4" (Tractor driven)
Unit: hour
1 Depreciation Charges
As per CWC guidebook, total running time of tractor is 12000 hrs or 8 years.
Total running time per year hours | 1500
12000/8= 1500 hours
Capital cost of Tractor Each 1 HHHERHHEHE |
Cost of centrifugal pump Each 1 4500.00| 4500.00
TOTAL R
Depreciation charges as per CWC quide book @ 12.5% i.e. on Rs. 339500 42437.50
Depreciation charges hour 28.29
Add for contractor's profit @ 10% i.e. on Rs. 28.29 2.83
Labour cess @ 1% i.e.on Rs. 31.12 0.31
31.43 31.43 31.43 31.43
I |H.S.D. litre 25 35.18 87.95
Il |Lubricating oil charges @ 25% i.e. on Rs. 87.95 21.99
TOTAL 109.94
Add for contractor's profit @ 10% i.e. on Rs. 109.94 10.99
Labour cess @ 1% i.e. on Rs. 120.93 1.21
122.14 122.14 122.14 122.14
IV [LABOUR
Operator Each 1 223.36 223.36
Working hours per day 8
Cost per hour 27.92
Sundries @ 1% i.e. on Rs. 27.92 0.28
Add for contractor's profit and overhead charges @ 21.5% i.e. on Rs. 28.2 6.06
Labour cess @ 1% i.e. on Rs. 34.26 0.34
34.60 34.60 34.60 34.60
V___|Running Repair
Capital cost of tractor ( Eicher-24HP) Each 1 HHHERHHEHE |
Cost of centrifugal pump Each 1 4500.00| 4500.00
TOTAL R
As per CWC guidebook, total running time of tractor is 12000 hrs or 8 years.
As per CWC quidelines, life of tractor years | 8.00
Total running time= 12000 hours hours | 12000
Running Repair of whole life 200% of total capital cost HHHEHHHHE
Running repair cost hour 56.58
Add for contractor's profit @ 10% i.e. on Rs. 56.58 5.66
Labour cess @ 1% i.e. on Rs. 62.24 0.62
62.86 62.86 62.86 62.86
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Quanti Plain For Sub-Mountainous Region
Sr. No. Descripition Unit ty
Rate Cost Total Rate Cost Total
(InRs.) (InRs.) (In Rs.) (InRs.) (InRs.) (InRs.)

1 3 4 5 6 7 8 9 10 11
VI _|Material required
(a) _|Suction pipe Rft 25 38.00 950.00
(b) _[Reflex valve Each 1 800.00 800.00
(c) |Nipple Each 1 150.00 150.00
(d) |Safeda, Araldite and clamp kit 1 50.00 50.00
(e) _|Delivery pipe Rft 50 15.00 750.00
(f) _Bend Each 1 550.00 550.00

TOTAL 3250.00

Credit 50% of (a) 475.00

Credit 75% of (c), (d) and (f) 562.50

Credit 90% of (b) 720.00

Total credit 1757.50

Net cost 1492.50

Add for contractor's profit @ 10% i.e. on Rs. 1492.5 149.25

Labour cess @ 1% i.e. on Rs. 1641.75 16.42

1658.17
It is assumed that pump will run 125 hours in a month.
Total running time per month= 125 hours hours 125
Cost of material (V1) hour 13.27 13.27 13.27 13.27
Total cost hour 264.31 264.31
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